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Preface 

 
 This Bidding Document for Procurement of Plant – Design, Supply, and Installation, has 
been prepared by Nepal Electricity Authority and is based on the Standard Bidding Document for 
Procurement of Plant – Design, Supply, and Installation (SBD Plant) issued by the Asian 
Development Bank dated June 2018. 
 
 ADB’s SBD Plant has the structure and the provisions of the Master Procurement Document 
entitled “Procurement of Plant – Design, Supply, and Installation”, prepared by multilateral 
development banks and other public international financial institutions except where ADB-specific 
considerations have required a change. 
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A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data 
Sheet (BDS), the Employer, as indicated in the BDS, issues this Bidding 
Document for the procurement of plant and services as specified in Section 
6 (Employer’s Requirements). The name, identification, and number of lot/s 
(contract/s) of the opencompetitive bidding (OCB) are provided in the BDS. 

 1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and 
delivered against receipt; 

(b) except where the context requires otherwise, words indicating 
thesingular also include the plural and words indicating the plural 
alsoinclude the singular; and 

(c) “day” means calendar day. 

2. Source of 
Funds 

2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the 
BDS has applied for or received financing (hereinafter called “funds”) from 
the Asian Development Bank (hereinafter called “ADB”) toward the cost of 
the project named in the BDS. The Borrower intends to apply a portion of 
the funds to eligible payments under the contract(s) for which this Bidding 
Document is issued. 

 2.2 Payments by ADB will be made only at the request of the Borrower and 
upon approval by ADB in accordance with the terms and conditions of the 
Financing Agreement between the Borrower and ADB (hereinafter called 
”Financing Agreement”), and will be subject in all respects to the terms and 
conditions of that Financing Agreement. No party other than the Borrower 
shall derive any rights from the Financing Agreement or have any claim to 
the funds. 

3. Fraud 
andCorruption 

3.1 ADB’s Anticorruption Policy (1998, as amended to date) requires 
Borrowers (including beneficiaries of ADB-financed activity), as well as 
Bidders, Suppliers, and Contractors under ADB-financed contracts, 
observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party; 

(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party; 

(v) “abuse” means theft, waste, or improper use of assets related to 
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ADB-related activity, either committed intentionally or through 
reckless disregard; 

(vi) “conflict of interest” means any situation in which a party has 
interests that could improperly influence that party’s performance 
of official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations; 

(vii) “obstructive practice” means (a) deliberately destroying, falsifying, 
altering, or concealing of evidence material to an ADB 
investigation, or deliberately making false statements to 
investigators, with the intent to impede an ADB investigation; (b) 
threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to a Bank 
investigation or from pursuing the investigation; or (c) deliberate 
acts intended to impede the exercise of ADB’s contractual rights 
of audit or inspection or access to information; and 

(viii) “integrity violation" is any act, as defined under ADB’s Integrity 
Principles and Guidelines (2015, as amended from time to time), 
which violates ADB’s Anticorruption Policy, including (i) to (vii) 
above and the following: violations of ADB sanctions, retaliation 
against whistleblowers or witnesses, and other violations of ADB's 
Anticorruption Policy, including failure to adhere to the highest 
ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of a 
beneficiary of ADB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to ADB to 
remedy the situation; 

(d) will impose remedial actions ona firm or an individual, at any time, in 
accordance with ADB’s Anticorruption Policy and Integrity Principles 
and Guidelines, including declaring ineligible, either indefinitely or for a 
stated period of time, to participate1 in ADB-financed,-administered,or -
supported activities or to benefit from an ADB-financed, -
administered,or -supported contract, financially or otherwise, if it at any 
time determines that the firm or individual has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, coercive orobstructive 
practices or other integrity violations; and 

(e) will have the right to require that a provision be included in the Bidding 
Documents and in contracts financed by ADB, requiring Bidders, 
suppliers and contractors to permit ADB or its representative to inspect 
their accounts and records and other documents relating to the bid 
submission and contract performance and to have them audited by 
auditors appointed by ADB. 

 3.2 All Bidders, consultants, contractors, suppliers, and other third parties 
engaged or involved in ADB-related activities have a duty to cooperate 

                                                 
1 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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fully in any screening or investigation when requested by ADB to do so. 
Such cooperation includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

(b) providing ADB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by ADB, authorizing other related entities to 
release directly to ADB such information that is specifically and 
materially related, directly or indirectly, to the said entities or issues 
which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically 
inspect their person and/or work areas, including files, electronic 
databases, and personal property used on ADB activities, or that 
utilizes ADB’s Information and Communications Technology (ICT) 
resources or systems (including mobile phones, personal electronic 
devices, and electronic storage devices such as external disk drives); 

(e) cooperating in any testing requested by ADB, including but not limited 
to, fingerprint identification, handwriting analysis, and physical 
examination and analysis; and 

(f) preserving and protecting confidentiality of all information discussed 
with, and as required by, ADB. 

3.3 All Bidders, consultants, contractors and suppliers shall ensure that, in its 
contract with its sub-consultants, subcontractors, and other third parties 
engaged or involved in ADB-related activities, such sub-consultants, 
subcontractors, and other third parties similarly undertake the foregoing 
duty to cooperate fully in any screening or investigation when requested by 
ADB to do so. 

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint 
Venture partner of the Bidder (if any) may not be able to receive any 
payments under the Contract if the Bidder or any of its Joint Venture 
partners, as appropriate, is, or is owned (in whole or in part) by a person or 
entity subject to applicable sanctions. 

3.5 Furthermore, Bidders shall be aware of the provision stated in GCC 9.6 
and GCC 42.2.1 (c). 

4. Eligible 
Bidders 

4.1 A Bidder may be a natural person, private entity, or government-owned 
enterprisesubject to ITB 4.5 - or any combination of them with a formal 
intent to enter into an agreement or under an existing agreement in the 
form of a Joint Venture.  In the case of a Joint Venture, 

(a) all partners shall be jointly and severally liable, and 

(b) the Joint Venture shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
partners of the Joint Venture during the bidding process and, in the 
event the Joint Venture is awarded the Contract, during contract 
execution. 

 

 4.2 A Bidder, and all partners constituting the Bidder, shall have the nationality 
of an eligible country, in accordance with Section 5 (Eligible Countries).  A 
Bidder shall be deemed to have the nationality of a country if the Bidder is 
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a citizen or is constituted, incorporated, or registered, and operates in 
conformity with the provisions of the laws of that country.  This criterion 
shall also apply to the determination of the nationality of proposed 
subcontractors or suppliers for any part of the Contract including related 
services. 

 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have a 
conflict of interest shall be disqualified.  A Bidder may be considered to be 
in a conflict of interest with one or more parties in this bidding process if 
any of, including but not limited to, the following apply:  

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through common 
third parties, that puts them in a position to have access to material 
information about or improperly influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; 
or 

(e) a Bidder participates in more than one bid in this bidding process, 
either individually or as a partner in a Joint Venture, except for 
alternative offers permitted under ITB 13. This will result in the 
disqualification of all Bids in which it is involved. However, subject to 
any finding of a conflict of interest in terms of ITB 4.3 (a) - (d) above, 
this does not limit the participation of a Bidder as a subcontractor in 
another Bid or of a firm as a subcontractor in more than one Bid; or  

(f) a Bidder, Joint Venture partner, associates, parent company or any 
affiliated entity, participated as a consultant in the preparation of the 
design or technical specifications of the plant and services that are the 
subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity thathas been hired (or is 
proposed to be hired) by the Employer or Borrower as Project 
Manager for the Contract; or 

(h) a Bidder would be providing goods, works, or nonconsulting services 
resulting from or directly related to consulting services for the 
preparation or implementation of the project specified in the BDS ITB 
2.1 that it provided or were provided by any affiliate that directly or 
indirectly controls, is controlled by, or is under common control with 
that firm. 

 4.4 A firm shall not be eligible to participate in any procurement activities under 
an ADB-financed, -administered, or -supported project while under 
temporary suspension or debarment by ADB pursuant to its Anticorruption 
Policy (see ITB 3), whether such debarment was directly imposed by ADB, 
or enforced by ADB pursuant to the Agreement for Mutual Enforcement of 
Debarment Decisions.  A bid from a temporary suspended or debarred firm 
will be rejected.  

 4.5 Government-owned enterprises in the Borrower’s country shall be eligible 
only if they can establish that they (i) are legally and financially 
autonomous, (ii) operate under commercial law, and (iii) are not dependent 
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agencies of the Employer. 

4.6 A Bidder shall not be under suspension from bidding by the Employer as 
the result of the execution of a Bid–Securing Declaration. 

 4.7 Bidders shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably request. 

 4.8 Firms shall be excluded if by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of 
the United Nations, the Borrower’s country prohibits any import of goods or 
contracting of works or services from that country or any payments to 
persons or entities in that country. 

 4.9 In case a prequalification process has been conducted prior to the bidding 
process, this bidding is open only to prequalified Bidders. 

5. Eligible 
Plantand 
Services 

5.1 The plant and services to be supplied under the Contract shall have their 
origin in eligible source countries as defined in ITB 4.2 and all expenditures 
under the Contract will be limited to such plant and services.  

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the plant, 
or component parts thereof are mined, grown, produced, or manufactured, 
and from which the services are provided. Plant components are produced 
when, through manufacturing, processing, or substantial or major 
assembling of components, a commercially recognized product results that 
is substantially in its basic characteristics or in purpose or utility from its 
components. 

B. Contents of Bidding Document 

6. Sections of 
Bidding 
Document 

6.1 The Bidding Document consists of Parts I, II, and III, which include all the 
sections indicated below, and should be read in conjunction with any 
addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 

PART II Requirements 
Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Special Conditions of Contract (SCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not obtained directly from the 
source stated by the Employerin the IFB. 
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 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document.  Failure to furnish all information or 
documentation required by the Bidding Document may result in the 
rejection of the Bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding Document 
shall contact the Employer in writing at the Employer’s address indicated in 
the BDS, or raise inquiries during the pre-bid meeting if provided for in 
accordance with ITB 7.4. The Employer will respond to any request for 
clarification, provided that such request is received no later than 21 days 
prior to the deadline for submission of bids. The Employer’sresponse shall 
be in writing with copies to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3, including a description of the inquiry 
but without identifying its source. Should the Employer deem it necessary 
to amend the Bidding Document as a result of a request for clarification, it 
shall do so following the procedure under ITB 8 and ITB 24.2. 

 7.2 The Bidder is advised to visit and examine the site where the plant is to be 
installed and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the Bid and entering 
into a contract for the provision of plant and services. The costs of visiting 
the site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted permission 
by the Employer to enter its premises and lands for the purpose of such 
visit, but only upon the express condition that the Bidder, its personnel, 
and agents, will release and indemnify the Employer and its personnel and 
agents from and against all liability in respect thereof, and will be 
responsible for death or personal injury, loss of or damage to property, and 
any other loss, damage, costs, and expenses incurred as a result of the 
inspection. 

 7.4 The Bidder’s designated representative is invited to attend a pre-bid 
meeting, if provided for in the BDS. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at 
that stage. 

 7.5 The Bidder is requested to submit any questions in writing, to reach the 
Employer not later than 1 week before the pre-bid meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions raised, 
without identifying the source, and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all 
Bidders who have acquired the Bidding Document in accordance with ITB 
6.3. Any modification to the Bidding Document that may become 
necessary as a result of the pre-bid meeting shall be made by the 
Employer exclusively through the issue of an addendum pursuant to ITB 8 
and not through the minutes of the pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 
disqualification of a Bidder. 

8. Amendment of 
Bidding 
Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer may 
amend the Bidding Document by issuing addenda. 



Section 1: Instructions to Bidders 1-9 

OCB No: PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant     Single-Stage: Two-Envelope 

 8.2 Any addendum issued shall be part of the Bidding Document and shall be 
communicated in writing to all who have obtained the Bidding Document 
from the Employerin accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their Bids, the Employer may, at its 
discretion, extend the deadline for the submission of Bids, pursuant to ITB 
24.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the bidding 
process. 

10. Language of 
Bid 

10.1 The Bid, as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer, shall be written in the 
languagespecified in the BDS. Supporting documents and printed literature 
that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages into the 
languagespecified in the BDS, in which case, for purposes of interpretation 
of the Bid, such translation shall govern. 

11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one 
containing the Technical Bid and the other the Price Bid, both envelopes 
enclosed together in an outer single envelope. 

 11.2 The Technical Bid submitted by the Bidder shall comprise the following: 

(a) Letter of Technical Bid; 

(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 21; 

(c) alternative Bids, if permissible, in accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 22.2; 

(e) documentary evidence in accordance with ITB 14.1, that the plant and 
services offered by the Bidder in its Bid or in any alternative Bid, if 
permitted, are eligible; 

(f) documentary evidence in accordance with ITB 15, the Bidder’s 
eligibility and qualifications to perform the contract if its Bid is 
accepted;  

(g) Technical Proposal in accordance with ITB 17.   

(h) documentary evidence in accordance with ITB 16, that the plant and 
services offered by the Bidder conform to the Bidding Document; 

(i) in the case of a bid submitted by a Joint Venture, the Bid shall include 
a copy of the Joint Venture Agreemententered into by all partners. 
Alternatively, a Letter of Intent to execute a Joint Venture Agreement in 
the event of a successful bid shall be signed by all partners and 
submitted with the Bid, together with a copy of the proposed 
agreement; 
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(j) list of subcontractors, in accordance with ITB 17.2; and 

(k) any other document required in the BDS. 

 11.3 The Price Bid submitted by the Bidder shall comprise the following:  

(a) Letter of Price Bid; 

(b) completed schedules as required, including Price Schedules, in 
accordance with ITB 12 and ITB 18; 

(c) alternative price Bids, if permissible, in accordance with ITB 13; and 

(d) any other document required in the BDS. 

12. Letter of Bid 
and Schedules 

12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all 
documents listed under ITB 11, shall be prepared using the relevant forms 
furnished in Section 4 (Bidding Forms). The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted. All 
blank spaces shall be filled in with the information requested and as 
required in the BDS. 

13. Alternative 
Bids 

13.1 The BDS indicates whether alternative Bids are allowed. If they are 
allowed, the BDS will also indicate whether they are permitted in 
accordance with ITB 13.3, or invited in accordance with ITB13.2 and/or ITB 
13.4. 

 
13.2 When alternatives to the Time Schedule are explicitly invited, a statement 

to that effect will be included in the BDS, and the method of evaluating 
different time schedules will be described in Section 3 (Evaluation and 
Qualification Criteria). 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the Employer’s requirements as described in the 
Bidding Document must also provide: (i) a price at which they are prepared 
to offer a plant meeting the Employer’s requirements;and (ii) all information 
necessary for a complete evaluation of the alternatives by the Employer, 
including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed installation methodology and other 
relevant details. Only the technical alternatives, if any, of the lowest 
evaluated Bidder conforming to the basic technical requirements shall be 
considered by the Employer. 

 
13.4 When Bidders are invited in the BDS to submit alternative technical 

solutions for specified parts of the facilities, such parts shall be described 
in Section 6 (Employer’s Requirements). Technical alternatives for the 
specific parts of the facilities that comply with the performance and 
technical criteria specified for the plant and services shall be considered by 
the Employer on their own merits, pursuant to ITB 32.  

14. Documents 
Establishing 
the Eligibility of 
Plant and 
Services 

14.1 To establish the eligibility of the plant and services in accordance with ITB 
5, Bidders shall complete the Country of Origin Declaration Formincluded 
in Section 4 (Bidding Forms). 

15. Documents 
Establishing 

15.1 To establish its eligibility and qualifications to perform the Contract in 
accordance with Section 3 (Evaluation and Qualification Criteria), the 
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the Eligibility 
and 
Qualifications 
of the Bidder 

Bidder shall provide the information requested in the corresponding 
information sheets included in Section 4 (Bidding Forms). 

15.2 Domestic Bidders, individually or in Joint Ventures, applying for eligibility 
for domestic preference shall supply all information required to satisfy the 
criteria for eligibility as described in ITB 38. 

16. Documents 
Establishing 
Conformity of 
the Plant and 
Services 

16.1 The documentary evidence of the conformity of the plant and services to 
the Bidding Document may be in the form of literature, drawings and data, 
and shall furnish: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the functional 
guarantees of the proposed plant and services, in response to the 
Specification; 

(b) a list giving full particulars, including available sources, of all spare 
partsand special toolsnecessary for the proper and continuing 
functioning of the plant for the period named in the BDS, following 
completion of plant and services in accordance with provisions of the 
contract; and 

(c) a commentary on the Employer’s Specifications and adequate 
evidence demonstrating the substantial responsiveness of the plant 
and services to those specifications. Bidders shall note that standards 
for workmanship, materials and equipment designated by the 
Employer in the Bidding Document are intended to be descriptive 
(establishing standards of quality and performance) only and not 
restrictive. The Bidder may substitute alternative standards, brand 
names and/or catalog numbers in its Bid, provided that it demonstrates 
to the Employer’s satisfaction that the substitutions are substantially 
equivalent or superior to the standards designated in the 
Specifications. 

17. Technical 
Proposal, 
Subcontractors 

17.1 The Bidder shall furnish a Technical Proposal including a statement of 
work methods, equipment, personnel, schedule and any other information 
as stipulated in Section 4 (Bidding Forms), in sufficient detail to 
demonstrate the adequacy of the Bidders’ proposal to meet the work 
requirements and the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Criterion 
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Bidder 
intends to purchase or subcontract, the Bidder shall give details of the 
name and nationality of the proposed Subcontractors, including 
Manufacturers, for each of those items. In addition, the Bidder shall include 
in its Bid information establishing compliance with the requirements 
specified by the Employer for these items. Bidders are free to list more 
than one Subcontractor against each item of the plant and services.  
Quoted rates and prices will be deemed to apply to whichever 
Subcontractor is appointed, and no adjustment of the rates and prices will 
be permitted. 

 17.3 The Bidder shall be responsible for ensuring that any Subcontractor 
proposed complies with the requirements of ITB 4, and that any plant, or 
services to be provided by the Subcontractor comply with the requirements 
of ITB 5 and ITB 15.1 
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18. Bid Prices and 
Discounts 

18.1 Unless otherwise specified in the BDS and/or Section 6 (Employer’s 
Requirements), bidders shall quote for the entire plant and services on a 
“single responsibility” basis such that the total Bid price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the 
Bidding Document in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation, 
and completion of the plant. This includes all requirements under the 
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the Bidding 
Document, the acquisition of all permits, approvals, and licenses, etc.; the 
operation, maintenance, and training services and such other items and 
services as may be specified in the Bidding Document, all in accordance 
with the requirements of the General Conditions. Items against which no 
price is entered by the Bidder will not be paid for by the Employer when 
executed and shall be deemed to be covered by the prices for other items. 

 18.2 Bidders are required to quote the price for the commercial, contractual and 
technical obligations outlined in the Bidding Document.  

 18.3 Bidders shall give a breakdown of the prices in the manner and detail 
called for in the Price Schedules included in Section 4 (Bidding Forms).  
Where no different Price Schedules are included in the Bidding Document, 
Bidders shall present their prices in the following manner: Separate 
numbered Schedules included in Section 4 (Bidding Forms) shall be used 
for each of the following elements. The total amount from each Schedule 
(Nos. 1 to 4) shall be summarized in a Grand Summary (Schedule No. 5) 
giving the total bid price(s) to be entered in the Letter of Price Bid. 
Absence of the total bid price in the Letter of Price Bid may result in the 
rejection of the Bid. 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within 
the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6: Recommended Spare Parts 

Bidders shall note that the plant and mandatory spare parts included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, building, 
and other construction works. All such materials shall be included and 
priced under Schedule No. 4, Installation and Other Services. 

 18.4 In the Schedules, Bidders shall give the required details and a breakdown 
of their prices as follows: 

(a) Plant to be Supplied from Abroad (Schedule No. 1):  

(i) the price of the plant shall be quoted carriage and insurance paid 
(CIP)-named place of destination basisspecified in the BDS; 

(ii) all customs duties and other taxes paid or payable in the 
Employer’s country on the plant if the contract is awarded to the 
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Bidder; and  

(iii) the total price for the plant. 

(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2): 

(i) the price of the plant shall be quoted on an EXW Incoterm basis 
(ex works, ex factory, ex warehouse, ex showroom, as 
applicable), including all customs duties and sales and other 
taxes already paid or payable on the components and raw 
material used in the manufacture or assembly of plant quoted ex 
works or ex factory, or on the previously imported plant of foreign 
origin quoted ex warehouse, ex showroom; 

(ii) sales tax and other taxes payable in the Employer’s country on 
the plant if the contract is awarded to the Bidder, and  

(iii) the total price for the plant. 

(c) Design Services.  (Schedule No. 3). Rates or prices shall include all 
taxes, duties, levies, and charges payable in the Employerʼs country as 
of 28 days prior to the deadline for submission of Bids. 

(d) Installation and Other Services (Schedule No. 4)shall be quoted 
separately  and shall include rates or prices for local transportation, 
insurance, and other services incidental to delivery of the plant, all 
labor, contractor’s equipment, temporary works, materials, 
consumables, and all matters and things of whatsoever nature, 
including operations and maintenance services, the provision of 
operations and maintenance manuals, training, etc., where identified in 
the Bidding Document, as necessary for the proper execution of the 
installation and other services, including all taxes, duties, levies, and 
charges payable in the Employer’s country as of 28 days prior to the 
deadline for submission of bids. 

(e) Recommended spare parts (Schedule No. 6)shall be quoted 
separately as specified in either subparagraph (a) or (b) above in 
accordance with the origin of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber 
of Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the BDS. 

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed 
during the Bidder’s performance of the contract and not subject to 
variation on any account. A Bid submitted with an adjustable price 
quotation will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport, and 
contractor’s equipment in accordance with the procedures specified in 
the corresponding appendix to the Contract Agreement. A Bid 
submitted with a fixed price quotation will be treated as nonresponsive 
and be rejected. The Bidder shall furnish the indexes (e.g. for labor 
and materials), their weightings and source in the Tables of 
Adjustment Data included in Section 4 (Bidding Forms). The Employer 
may require the Bidder to justify its proposed indexes and weightings. 
Any bid that omits indexes and weightings shall be subject to 
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clarification with the Bidder. 

 18.7 If so indicated in BDS 1.1, Bids are being invited for individual lots 
(contracts) or for any combination of lots (packages). Bidders wishing to 
offer any price reduction (discount) for the award of more than one contract 
shall specify in their Letter of Price Bid the price reductions applicable to 
each package, or alternatively, to individual contracts within the package, 
and the manner in which the price reductions will apply.   

19. Currencies of 
Bid and 
Payment 

19.1 The currency(ies) of the bid shall be, as specified in the BDS. 

 19.2 Bidders may be required by the Employer to justify, to the Employerʼs 
satisfaction, their local and foreign currency requirements. 

20. Period of 
Validity of Bids 

20.1 Bids shall remain valid for the period specified in the BDS after the bid 
submission deadline date prescribed by the Employer. A bid valid for a 
shorter period shall be rejected by the Employer as nonresponsive. 

 20.2 In exceptional circumstances, prior to the expiration of the bid validity period, 
the Employer may request Bidders to extend the period of validity of their Bids. 
The request and the responses shall be made in writing. If a bid security is 
requested in accordance with ITB 21, it shall also be extended 28 days 
beyond the deadline of the extended bid validity period. A Bidder may 
refuse the request without forfeiting its bid security. A Bidder granting the 
request shall not be required or permitted to modify its Bid. 

21. Bid Security/ 
Bid Securing 
Declaration 

21.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part of 
its Bid, in original form, either a Bid-Securing Declaration or a bid 
securityas specified in the BDS. In the case of a bid security, the amount 
and currency shall be as specified in the BDS. 

21.2 If a Bid-Securing Declaration is required pursuant to ITB 21.1, it shall use 
the form included in Section 4 (Bidding Forms). The Employer will declare 
a Bidder ineligible to be awarded a Contract for a specified period of time, 
as indicated in the BDS, if a Bid-Securing Declaration is executed. 

 21.3 If a bid security is specified pursuant to ITB 21.1, the bid security shall 
be,at the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee, 

(b) an irrevocable letter of credit, 

(c) a cashier’s or certified check,or 

(d) SWIFT message in the form of MT760. 

allfrom a reputable source from an eligible countryas described in Section 
5 (Eligible Countries).In the case of a bank guarantee,the bid security shall 
be submitted using either the Bid Security Form included in Section 4 
(Bidding Forms) or another form acceptable to the Employer. The form 
must include the complete name of the Bidder. The bid security shall be 
valid for 28 days beyond the original validity period of the Bid, or beyond 
any period of extension if requested under ITB 20.2. 
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21.4  Unless otherwise specified in the BDS, any Bid not accompanied by a 

substantially compliant bid security or Bid-Securing Declaration, if one is 
required in accordance with ITB 21.1,shall be rejected by the Employer as 
nonresponsive. 

 
21.5 If a bid security is specified pursuant to ITB 21.1, the bid security of the 

unsuccessful Bidder shall be returned promptly upon the successful 
Bidder’s furnishing of the performance security pursuant to ITB 46. 

 
21.6 If a bid security is specified pursuant to ITB 21.1, the bid security of 

successful Bidders shall be returned promptly once the successful Bidder 
has signed the Contract and furnished the required performance security. 

 21.7 The bid security may be forfeited or the Bid-Securing Declaration 
executed, if 

(a) notwithstanding ITB 26.3, a Bidder withdraws its Bid during the period 
of bid validity specified by the Bidder on the Letters of Technical Bid 
and Price Bid, except as provided in ITB 20.2 or 

(b) the successful Bidder fails to: 

(i)  sign the Contract in accordance with ITB 45;  

(ii) furnish a performance security in accordance with ITB 46; or 

(iii) accept the arithmetical corrections of its Bid in accordance with 
ITB 36. 

 
21.8 If the bid security is required as per ITB 21.1, the bid security of a Joint 

Venture shall be in the name of the Joint Venture that submits the Bid. If 
the Joint Venture has not been legally constituted at the time of bidding, 
the bid security shall be in the name of any or all of the Joint Venture 
partners. If the Bid-Securing Declaration is required as per ITB 21.1, the 
Bid-Securing Declaration of a Joint Venture shall be in the name of the 
Joint Venture that submits the Bid.If the Joint Venture has not been legally 
constituted at the time of bidding, the Bid-Securing Declaration shall be in 
the names of all future partners as named in the letter of intent referred to 
in ITB 4.1. 

22. Format and 
Signing of Bid 

22.1 The Bidder shall prepare one original set of the Technical Bid and one 
original set of the Price Bidcomprising the Bid as described in ITB 11 and 
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE 
BID”. Alternative bids, if permitted in accordance with ITB 13, shall be 
clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit 
copies of the Bid, in the number specified in the BDS and clearly mark 
each of them “COPY.”  In the event of any discrepancy between the 
original and the copies, the original shall prevail. 

 
22.2 The original and all copies of the Bid shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the 
Bidder.  This authorization shall consist of a written confirmation as specified in 
the BDS and shall be attached to the Bid.  The name and position held by 
each person signing the authorization must be typed or printed below the 
signature. If a Bidder submits a deficient authorization, the Bid shall not be 
rejected in the first instance. The Employer shall request the Bidder to 
submit an acceptable authorization within the number of days as specified 
in the BDS. Failure to provide an acceptable authorization within the period 
stated in the Employer’s request shall cause the rejection of the Bid.If 
either the Letter of Technical Bid or Letter of Price Bid or the Bid-Securing 
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Declaration (if applicable) is not signed, the Bid shall be rejected. 

 22.3 A Bid submitted by a Joint Ventureshall be signed so as to be legally 
binding on all partners. 

 22.4 Any amendments such as interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialed by the person signing the Bid. 

D. Submission and Opening of Bids 

23. Submission, 
Sealing, and 
Marking of Bids 

23.1 Bidders may submit their Bids by mail or by hand. When so specified in the 
BDS, Bidders shall have the option of submitting their Bids electronically. 
Procedures for submission, sealing and marking are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the original 
and each copy of the Bid, including alternative Bids, if permitted in 
accordance with ITB 13, in separate sealed envelopes, duly marking 
the envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.”  These 
envelopes containing the original and the copies shall then be 
enclosed in one single envelope. The rest of the procedure shall be in 
accordance with ITB 23.2 toITB 23.6. 

(b)  Bidders submitting Bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 23.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder, 

(b) be addressed to the Employer in accordance with ITB 24.1, and 

(c) bear the specific identification of this bidding process indicated in the 
BDS  1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical Bid 
shall bear a warning not to open before the time and date for the opening 
of Technical Bid, in accordance with ITB 27.1. 

 23.4 The inner envelopes containing the Price Bid shall bear a warning not to 
open until advised by the Employer in accordance with ITB 27.7. 

 23.5 Alternative Bids, if permissible in accordance with ITB 13, shall be 
prepared, sealed, marked, and delivered in accordance with the provisions 
of ITB 20 and ITB 21, with the inner envelopes marked in addition 
“ALTERNATIVE NO….” as appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
Bid. 

24. Deadline for 
Submission of 
Bids 

24.1 Bids must be received by the Employer at the address and no later than the 
date and time indicated in the BDS. 
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 24.2 The Employer may, at its discretion, extend the deadline for the submission of 
bids by amending the Bidding Document in accordance with ITB 8, in which 
case all rights and obligations of the Employer and Bidders previously subject 
to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Bids 25.1 The Employer shall not consider any Bid that arrives after the deadline for 
submission of Bids, in accordance with ITB 24.  Any Bid received by the 
Employer after the deadline for submission of Bids shall be declared late, 
rejected, and returned unopened to the Bidder. 

26. Withdrawal, 
Substitution, 
and 
Modification of 
Bids 

26.1 A Bidder may withdraw, substitute, or modify its Bid after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and 
shall include a copy of the authorization in accordance with ITB 22.2 (except 
for withdrawal notices, which do not require copies). The corresponding 
substitution or modification of the Bid must accompany the respective written 
notice.  All notices must be: 

(a) prepared and submitted in accordance with ITB 22 and ITB 23 (except 
for withdrawal notices, which do not require copies), and in addition, 
the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITB 24. 

 26.2 Bids requested to be withdrawn in accordance with ITB 26.1 shall be returned 
unopened to the Bidders. 

 26.3 No Bid may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Bids and the expiration of the period of bid validity 
specified by the Bidder on the Letter of TechnicalBid or any extension thereof.   

27. Bid Opening 27.1 The Employer shall open the Technical Bids in public at the address, on the 
date, and time specified in the BDS in the presence of Bidder’s designated 
representatives and anyone who choose to attend. Any specific electronic bid 
opening procedures required if electronic bidding is permitted in accordance 
with ITB 23.1, shall be as specified in the BDS.The Price Bids will remain 
unopened and will be held in custody of the Employer until the specified 
time of their opening.  If the Technical Bid and the Price Bid are submitted 
together in one envelope, the Employer may reject the entire Bid. 
Alternatively, the Price Bid may be immediately resealed for later 
evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 
and the envelope with the corresponding Bid shall not be opened, but 
returned to the Bidder. No bid withdrawal shall be permitted unless the 
corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out at bid opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The 
inner envelopes containing the Substitution Technical Bid and/or 
Substitution Price Bid shall be exchanged for the corresponding envelopes 
being substituted, which are to be returned to the Bidder unopened. Only 
the Substitution Technical Bid, if any, shall be opened, read out, and 
recorded. Substitution Price Bid will remain unopened in accordance with 
ITB 27.1. No envelope shall be substituted unless the corresponding 
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Substitution Notice contains a valid authorization to request the 
substitution and is read out and recorded at bid opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No 
Technical Bid and/or Price Bid shall be modified unless the corresponding 
Modification Notice contains a valid authorization to request the 
modification and is read out and recorded at the opening of Technical Bids. 
Only the Technical Bids, both Original as well as Modification, are to be 
opened, read out, and recorded at the opening. Price Bids, both Original 
as well as Modification, will remain unopened in accordance with ITB 27.1. 

 27.5 All other envelopes holding the Technical Bids shall be opened one at a 
time, and the following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a bid securityor a Bid-Securing Declaration, if 
required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Bids and alternative Technical Bids read out and recorded 
at bid opening shall be considered for evaluation. Unless otherwise 
specified in the BDS, all pages of the Letter of Technical Bid are to be 
initialed by at least three representatives of the Employer attending the bid 
opening.No Bid shall be rejected at the opening of Technical Bids except 
for late Bids, in accordance with ITB 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Bids that 
shall include, as a minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; and alternative Bids; and the 
presence or absence of a bid security or a Bid-Securing Declaration, if one 
was required. The Bidders’ representatives who are present shall be 
requested to sign the record. The omission of a Bidder’s signature on the 
record shall not invalidate the contents and effect of the record. A copy of 
the record shall be distributed to all Bidders who submitted Bids on time, 
and posted online when electronic bidding is permitted. 

 27.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
bidders who have submitted substantially responsive Technical Bids and 
who have been determined as being qualified for award to attend the 
opening of the Price Bids. The date, time, and location of the opening of 
Price Bids will be advised in writing by the Employer. Bidders shall be 
given reasonable notice of the opening of Price Bids. 

 27.8 The Employer will notify Bidders in writing who have been rejected on the 
grounds of their Technical Bids being substantially nonresponsive to the 
requirements of the Bidding Document and return their Price Bids 
unopened. 

 27.9 The Employer shall conduct the opening of Price Bids of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of 
Bidders` representatives who choose to attend at the address, on the date, 
and time specified by the Employer. The Bidder’s representatives who are 
present shall be requested to sign a register evidencing their attendance. 

 27.10 All envelopes containing Price Bids shall be opened one at a time and the 
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following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, and alternative offers read out and recorded 
during the opening of Price Bids shall be considered for evaluation. Unless 
otherwise specified in the BDS, all pages of the Letter of Price Bid and Price 
Schedules are to be initialed by at least three representatives of the 
Employer attending bid the opening.No Bid shall be rejected at the opening 
of Price Bids. 

 27.11 The Employer shall prepare a record of the opening of Price Bids that shall 
include, as a minimum: the name of the Bidder, the Bid Price (per lot if 
applicable), any discounts, and alternative offers. The Bidders’ 
representatives who are present shall be requested to sign the record.  
The omission of a Bidder’s signature on the record shall not invalidate the 
contents and effect of the record.  A copy of the record shall be distributed 
to all Bidderswho submitted Bids on time, and posted online when 
electronic bidding is permitted. 

E. Evaluation and Comparison of Bids 

28. Confidentiality 28.1 Information relating to the evaluation of Bids and recommendation of contract 
award, shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until publication ofContract award. 

 28.2 Any attempt by a Bidder to influence the Employer in the evaluation of the 
Bids or Contract award decisions may result in the rejection of its Bid. 

 28.3 Notwithstanding ITB 28.2, from the time of bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it should do so in writing. 

29. Clarification of 
Bids 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and 
Price Bids, and qualification of the Bidders, the Employer may, at its 
discretion, ask any Bidder for a clarification of its Bid. Any clarification 
submitted by a Bidder that is not in response to a request by the Employer 
shall not be considered. The Employer’s request for clarification and the 
response shall be in writing.  No change in the substance of the Technical 
Bid or prices in the Price Bid shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids, in accordance with ITB 36. 

 29.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 
the Employer’s request for clarification, its Bid may be rejected. 

30. Deviations, 
Reservations, 
and Omissions 

30.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from 
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complete acceptance of the requirements specified in the Bidding 
Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding Document. 

31. Examination  
of Technical 
Bids 

31.1 The Employer shall examine the Technical Bid to confirm that all 
documents and technical documentation requested in ITB 11.2 have been 
provided, and to determine the completeness of each document submitted. 
If any of these documents or information is missing, the Bid may be 
rejected. 

 31.2 The Employer shall confirm that the following documents and information 
have been provided in the Technical Bid. If any of these documents or 
information is missing, the offer shall be rejected. 

(a) Letter of Technical Bid; 

(b) written confirmation of authorization to commit the Bidder; 

(c) Bid Security or Bid-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITB 17. 

32. Responsivenes
s of Technical 
Bid 

32.1 The Employer’s determination of a bid’s responsiveness is to be based on the 
contents of the Bid itself, as defined in ITB11. 

 32.2 A substantially responsive Technical Bidis one that meets the requirements of 
the Bidding Document without material deviation, reservation, or omission.  A 
material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Bidding 
Document, the Employer’s rights or the Bidder’s obligations under 
the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 
Bidders presenting substantially responsive Bids. 

 32.3 The Employer shall examine the technical aspects of the Bid submitted in 
accordance with ITB 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without 
any material deviation, reservation, or omission.  

 32.4 If a Bid is not substantially responsive to the requirements of the Bidding 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 

33. Nonmaterial 
Nonconformities 

33.1 Provided that a Bid is substantially responsive, the Employer may waive any 
nonconformities in the Bid that do not constitute a material deviation, 
reservation, or omission. 
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 33.2 Provided that a Bidis substantially responsive, the Employer may request 
that the Bidder submit the necessary information or documentation, within 
a reasonable period of time, to rectify nonmaterial nonconformities in the 
Bidrelated to documentation requirements. Requesting information or 
documentation on such nonconformities shall not be related to any aspect 
of the Price Bid. Failure of the Bidder to comply with the request may result 
in the rejection of its Bid. 

 33.3 Provided that a Bidis substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Bid Price. To this 
effect, the Bid Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or nonconforming item or component. The 
adjustment shall be made using the method indicated in Section 3 
(Evaluation and Qualification Criteria). 

34. Detailed 
Evaluation of 
Technical Bids 

34.1 The Employer will carry out a detailed technical evaluation of the Bids not 
previously rejected as being substantially nonresponsive, to determine 
whether the technical aspects are in compliance with the Bidding 
Document. The Bid that does not meet minimum acceptable standards of 
completeness, consistency, and detail, and the specified minimum and/or 
maximum requirements for specified functional guarantees, will be treated 
as nonresponsive and hence rejected. To reach such a determination, the 
Employer will examine and compare the technical aspects of the bids on 
the basis of the information supplied by the Bidders, taking into account 
the following: 

(a) overall completeness and compliance with the Employer’s 
Requirements; deviations from the Employer’s Requirements; 
conformity of the plant and services offered with specified performance 
criteria; suitability of the plant and services offered in relation to the 
environmental and climatic conditions prevailing at the site; and 
quality, function and operation of any process control concept included 
in the Bid. The Bid that does not meet minimum and/or maximum 
acceptable standards of completeness, consistency, and detail will be 
rejected for nonresponsiveness; 

(b) type, quantity, and long-term availability of mandatory and 
recommended spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and 
Qualification Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with 
ITB 13, and offered by the Bidder, the Employer will make a similar evaluation 
of the alternatives. Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

35. Eligibility and 
Qualification of 
the Bidder 

35.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether a Biddermeets the eligibility and qualifying criteria 
specified in Section 3 (Evaluation and Qualification Criteria). 

 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 
ITB 15.Unless permitted in the BDS, the determination shall not take into 
consideration the qualifications of other firms such as the Bidder’s 



Section 1: Instructions to Bidders 1-22 

OCB No: PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant     Single-Stage: Two-Envelope 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialist 
Subcontractors if permitted in the bidding document), or any other firm(s) 
different from the Bidder. 

 35.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. The Employer reserves the right to reject 
the bid of any bidder found to be in circumstances described in GCC 
42.2.1(a). A negative determination shall result into the disqualification of 
the Bid, in which event the Employer shall return the unopened Price Bid to 
the Bidder. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its 
Bid for the major items of plant and servicesto be used by a Bidder will 
also be evaluated for acceptability in accordance with Section 3 
(Evaluation and Qualification Criteria). Their participation should be 
confirmed with a letter of intent between the parties, as needed. Should a 
manufacturer or subcontractor be determined to be unacceptable, the Bid 
will not be rejected, but the Bidder will be required to propose, without 
changing its bid price, an acceptable substitute manufacturer or 
subcontractor meeting the minimum technical specifications stated in 
Section 6 (Employer’s Requirements). If a Bidder does not provide an 
acceptable substitute manufacturer or subcontractor by the date and time 
set in the Employerʼs request for substitution of manufacturer or 
subcontractor, its Bid may be rejected. 

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract 
Agreement shall be completed, listing the approved manufacturers or 
subcontractors for each item concerned. 

36. Correction of 
Arithmetical 
Errors 

36.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 
errors on the following basis: 

(a) where there are errors between the total of the amounts given under 
the column for the price breakdown and the amount given under the 
Total Price, the amounts given under the column for the price 
breakdownshall prevail and the Total Price will be corrected 
accordingly; 

(b) where there are errors between the total of the amounts of Schedule 
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand 
Summary), the total of the amounts of  
Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5  
(Grand Summary) will be corrected accordingly; 

(c) if there is a discrepancy between the grand total price given in 
Schedule No. 5 (Grand Summary) and the bid amount in item (c) of the 
Letter of Price Bid, the grand total price given in Schedule No. 5 
(Grand Summary) will prevail and the bid amount in item (c) of the 
Letter of Price Bid will be corrected; and 

(d) if there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is related to 
an arithmetical error, in which case the amount in figures shall prevail 
subject to (a), (b), and (c) above. 

 36.2 If the Bidder that submitted the lowest evaluated Bid does not accept the 
correction of errors, its Bid shall be disqualified and its bid security may be 
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forfeitedor its Bid-Securing Declaration executed. 

37. Conversion to 
Single 
Currency 

37.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be 
converted into a single currency as specified in the BDS.    

38. DomesticPrefer
ence 

38.1 Unless otherwise specified in the BDS, domestic preference shall not apply.      

39. Evaluation and 
Comparison of 
Price Bids 

39.1 The Employer shall use the criteria and methodologies listed in this clause. 
No other evaluation criteria or methodologies shall be permitted. 

 39.2 I. To evaluate a Price Bid, the Employer shall consider the following: 

(a) the bid price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with 
ITB 36.1; 

(c) price adjustment due to discounts offered in accordance with ITB 18.7; 

(d) price adjustment due to quantifiable nonmaterial nonconformities in 
accordance with ITB 33.3; 

(e) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITB 37;  

(f) assessment whether the bid is abnormally low in accordance with ITB 
40; and 

(g) the evaluation factors indicated in Section 3 (Evaluation and 
Qualification Criteria). 

II. The Employer’s evaluation of a Bid will exclude and not take into account, 

(a) in the case of Plant and Mandatory Spare Parts (Schedule No. 1) 
supplied from abroad, all taxes and duties, applicable in the 
Employer’s country and payable on the Plant and Mandatory Spare 
Parts if the Contract is awarded to the Bidder; and 

(b) in the case of Plant and Mandatory Spare Parts (Schedule No. 2) 
supplied from within the Employer’s country, sales and other taxes, 
applicable in the Employer’s country and payable on the Plant and 
Mandatory Spare Parts if the Contract is awarded to the Bidder. 

 
39.3 If price adjustment is allowed in accordance with ITB 18.6, the estimated effect 

of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be taken into account in bid 
evaluation. 

 
39.4 If this Bidding Document allows Bidders to quote separate prices for different 

lots (contracts), and the award to a single Bidder of multiple lots (contracts), 
the methodology to determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of Price Bid, is 
specified in Section 3 (Evaluation and Qualification Criteria). 

 
39.5 If the Bid, which results in the lowest Evaluated Bid Price, is seriously 

unbalanced or front loaded in the opinion of the Employer, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the 
Price Schedules, to demonstrate the internal consistency of those prices with 
the methods and time schedule proposed. After evaluation of the price 
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analyses, taking into consideration the terms of payments, the Employer may 
require that the amount of the performance security be increased at the 
expense of the Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

39.6 The Employer shall compare all substantially responsive Bids to determine the 
lowest evaluated Bid, in accordance with ITB 39.2. 

40. Abnormally 
Low Bids 

40.1 An abnormally low bid is one where the bid price, in combination with other 
elements of the bid, appears to be so low that it raises concerns as to the 
capability of the Bidder to perform the contract for the offered bid price. 

40.2 When the offered bid price appears to be abnormally low, the Employer 
shall undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive bids, or recently 
awarded similar contracts;  

(b) clarify and analyze the bidder’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and  

(c) decide whether to accept or reject the bid. 

40.3 With regard to ITB 40.2 (b) above, the Employer will seek a written explanation 
from the bidder of the reasons for the offered bid price, including a detailed 
analysis of costs and unit prices, by reference to the scope, proposed 
methodology, schedule, and allocation of risks and responsibilities. This may 
also include information regarding the economy of the manufacturing process; 
the services to be provided, or the construction method to be used; the 
technical solutions to be adopted; and any exceptionally favorable conditions 
available to the bidder for the works, equipment or services proposed. 

40.4 After examining the explanation given and the detailed price analyses 
presented by the bidder, the Employer may: 

(a) accept the bid, if the evidence provided satisfactorily accounts for the 
low bid price and costs, in which case the bid is not considered 
abnormally low; 

(b) accept the bid, but require that the amount of the performance security 
be increased at the expense of the bidder to a level sufficient to protect 
the Employer against financial loss. The amount of the performance 
security shall generally be not more than 20% of the contract price; or 

(c) reject the bid if the evidence provided does not satisfactorily account for 
the low bid price, and make a similar determination for the next ranked 
bid, if required. 

41. Employer’s 
Right to Accept 
Any Bid, and to 
Reject Any or 
All Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to annul the 
bidding process and reject all Bids at any time prior to contract award, without 
thereby incurring any liability to Bidders. In case of annulment, all Bids 
submitted and specifically, bid securities, shall be promptly returned to the 
Bidders. 
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42. Notice of 
Intention for 
Award of 
Contract 

42.1 If Standstill provisions apply as specified in the BDS, the standstill period 
shall be defined in the BDS to specify the duration subsequent to 
notification of intention for award of contract (before making the actual 
contract award) within which any unsuccessful bidder can challenge the 
proposed award. 

 

F. Award of Contract 

43. Award Criteria 43.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined successful in line with ITB 34 toITB 40 aboveto be the lowest 
evaluated Bid and is substantially responsive to the Bidding Document, 
provided further that the Bidder is determined to be eligible and qualified to 
perform the Contract satisfactorily. 

44. Notification of 
Award 

44.1 Prior to the expiration of the period of bid validity and upon expiry of the 
standstill period specified in ITB 42.1, or upon satisfactory resolution of a 
complaint filed within standstill period, if applicable, the Employer shall 
transmit the Notification of Award using the form included in Section 9 
(Contract Forms) to the successful Bidder, in writing, that its Bid has been 
accepted. At the same time, the Employer shall also notify all other Bidders 
of the results of the bidding. 

44.2 Unless standstill period applies, upon notification of award, unsuccessful 
Bidders may request in writing to the Employer for a debriefing seeking 
explanations on the grounds on which their Bids were not selected. The 
Employer shall promptly respond in writing and/or in a debriefing meeting 
to any unsuccessful Bidder who, after publication of contract award, 
requests a debriefing. 

44.3 Until a formal contract is prepared and executed, the notification of award 
shall constitute a binding Contract. 

 44.4 Within 2 weeks of the award of contract or expiry of the standstill period, 
where such period applies, or, if a complaint has been filed within the 
standstill period, upon receipt of ADB’s confirmation of satisfactory 
resolution of the complaint, the borrower shall publish in an English 
language newspaper or widely known and freely accessible website the 
results identifying the bid and lot or package numbers, as applicable and 
the following information:  

(a) name of each Bidder who submitted a bid;  

(b) bid prices as read out at bid opening;  

(c) name and evaluated prices of each bid that was evaluated;  

(d) name of Bidders whose Bids were rejected and the reasons for their 
rejection; and  

(e) name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded.  

45. Signing of 
Contract 

45.1 Promptly after notification, the Employer shall send the successful Bidder the 
Contract Agreement.  
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 45.2 Within 28 days of receipt of the Contract Agreement, the successful Bidder 
shall sign, date, and return it to the Employer. 

46. Performance 
Security 

46.1 Within 28 days of the receipt of notification of award from the Employer, the 
successful Bidder shall furnish the performance security in accordance with 
the conditions of contract, subject to ITB 39.5 and ITB 40.4, using for that 
purpose the Performance Security Form included in Section 9 (Contract 
Forms), or another form acceptable to the Employer. If the institution issuing 
the performance security is located outside the country of the employer, it shall 
have a correspondent financial institution located in the country of the 
employer to make it enforceable. 

46.2 Failure of the successful Bidder to submit the abovementioned 
Performance Security or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the bid security or 
execution of the Bid-Securing Declaration.  In that event, the Employer 
may award the Contract to the next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the Employer to be qualified 
to perform the Contract satisfactorily. 

47. Bidding-
Related 
Complaints 

47.1 The procedures for dealing with Bidding-Related Complaints arising out of this 
bidding process are specified in the BDS. 
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Section 2: Bid Data Sheet 
This section consists of provisions that are specific to each procurement and supplement the 
information or requirements included in Section 1 (Instructions to Bidders). 

A.  General 

ITB 1.1 
The number of the Invitation for Bids (IFB) is: PMD/EGMP/BNRTLSS-077/78-01 

The Employer is: Nepal Electricity Authority 

The name of the open competitive bidding (OCB) is: Design, Supply, 
Installation,Testing and Commissioning of 132 kV Borang - Lapang and 220 kV 
Lapang - Naubise (Ratmate) 220 kV Transmission Line and Associated 
Substations 

The identification numberof the OCB is: PMD/EGMP/BNRTLSS-077/78-01 

The number and identification of lots (contracts) comprising this OCB is: None 

ITB 2.1 The Borrower is: Government of Nepal 

The name of the Project is: Electricity Grid Modernization Project 

B.  Contents of Bidding Documents 

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention:  
Mr. Laxmi Narayan Mukhiya, Project Manager 
Borang - Naubise (Ratmate) 220 kV Transmission Line Project 
Project Management Directorate 

Street address: NEA Training Centre, Kharipati, Bhaktapur, Nepal 

Floor/Room number: E-210 

City: Bhaktapur 

Country: Nepal 

Telephone: +977-01-6620421 

E-mail: bn220kv@nea.org.np 

ITB 7.4 A Pre-Bid meeting will take place. If a Pre-Bid meeting will take place, date, time 
and place are as follows: 

Date: 04th April, 2021 

Time: 12:00 Hours (Nepal Standard Time) 

Place: NEA Training Centre, Kharipati, Bhaktapur, Nepal  
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A site visit conducted by the Employer shall not be organized. 

C.  Preparation of Bids 

ITB 10.1 The language of the Bid is: English 

ITB 11.2 (k) The Bidder shall submit with its Technical Bid the following additional documents: 

None 

ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents:  

None 

ITB 12.1 The units and rates in figures entered into the Price Schedules should be 
typewritten or if written by hand, must be in print form. Price Schedules not 
presented accordingly may be considered nonresponsive. 

ITB 13.1 Alternative bids are not permitted. 

ITB 13.2 Alternatives to the Time Schedule shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
plant and services: None 

ITB 16.1 (b) The period following completion of plant and services in accordance with 
provisions of the contract shall be 3 years 

ITB 17.4 “Technical Proposal shall also include a Health and Safety COVID-19 Plan (HS-
C19 Plan), in accordance with the relevant government regulations and guidelines 
on COVID-19 prevention and control the Employer, or in the absence thereof, to 
international good practice guidelines the Employer, such as World Health 
Organization. 2020. Considerations for public health and social measures in the 
workplace in the context of COVID-19. Geneva. Available here: 
https://www.who.int/publicationsdetail/considerations-for-public-health-and-social-
measures-in-the-workplace-in-thecontext-of-covid-19.  

Any bid not accompanied by the HS-C19 Plan shall be rejected by the Employer 
as nonresponsive. If a Bidder submits a HS-C19 Plan that does not provide 
sufficient information in accordance to the required submission information listed 
in the bidding document by the Employer, the Employer shall issue a clarification 
to request for further information from the Bidder. The Bidder must submit the 
requested information within 5 working days of receiving such a request. Failure 
to provide a satisfactory response to the request for further information within the 
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prescribed period of receiving such a request shall cause the rejection of the Bid”. 

ITB 18.1 Bidders shall quote for the entire plant and services on a single responsibility 
basis. 

IT 18.4(a)(i) The Incoterm for quoting plant to be supplied from abroad is: CIP - Project Site 
Dhading District 

ITB 18.6 The prices quoted by the Bidder shall be Adjustable 

“The formula for adjusting the prices and explanatory details are specified in the 
Special Conditions of Contract (SCC) Clause 11.2 and Appendix 2 of Contract 
Agreement. Bidder shall fill out the Tables of Adjustment Data in Section 4( 
Bidding Forms)” 

ITB 19.1 The currencies of the Bid shall be as follows: 

(a)  The prices shall be quoted either in the currency of the Bidder's home 
country, or in any fully convertible currency/(ies). 

(b)  A Bidder expecting to incur a portion of its expenditures in the performance of 
the Contract in more than one currency, and wishing to be paid accordingly, 
shall so indicate in the Schedule of Prices and the Letter ofPrice Bid. 

(c)  If some of the contract expenditures related to Design, Installation and 
Other Services are to be incurred in the Employer's country, such 
expenditures shall be quoted in either foreign and/or local currency, 
depending upon the currency in which the costs are to be incurred. 

(d)   Bidders may be required by the Employer to clarify their local and foreign 
currency requirements, and to substantiate that the amounts included in the 
Price Schedules are reasonable and responsive to ITB 18.1 in which case a 
detailed breakdown of its foreign currency requirements shall be provided 
by the Bidder 

(e) During the performance of the contract, the foreign currency portions of the 
outstanding balance of the Contract Price may be adjusted by agreement 
between the Employer and the Contractor to reflect any changes in foreign 
currency requirements for the contract. Any such adjustment shall be 
effected by comparing the amounts quoted in the bid with the amounts 
already used in the Facilities and the Contractor's future needs for imported 
items. 

ITB 20.1 The bid validity period shall be 150 days 

ITB 21.1 

 

The Bidder shall furnish a bid security in the amount of: USD 749,000.00 or an 
equivalent amount in Nepalese Rupees (NRs.) 

ITB 21.1 

 

The ineligibility period will be Not applicable  
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ITB 21.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable 
and callable bid security shall be rejected by the Employer as nonresponsive. If a 
Bidder submits a bid security that (i) deviates in form, amount, and/or period of 
validity, or (ii) does not provide sufficient identification of the Bidder (including, 
without limitation, failure to indicate the name of the Joint Venture or, where the 
Joint Venture has not yet been constituted, the names of all future Joint Venture 
Partners), the Employer shall request the Bidder to submit a compliant bid 
security within 14 days of receiving such a request. Failure to provide a compliant 
bid security within the prescribed period of receiving such a request shall cause 
the rejection of the Bid. 

ITB 22.1 In addition to the original Bid, the number of copies is: Two (2) 

 

ITB 22.2 The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of  

An organizational document, board resolution or its equivalent, or power of 
attorney specifying the representative’s authority to sign the Bid on behalf of, and 
to legally bind, the Bidder. 
 
If the Bidder is an intended or an existing Joint Venture, the power of attorney 
should be signed by all partners and specify the authority of the named 
representative of the Joint Venture to sign on behalf of, and legally bind, the 
intended or existing Joint Venture.  
 
If the Joint Venture has not yet been formed, also include evidence from all 
proposed Joint Venture partners of their intent to enter into a Joint Venture in the 
event of a contract award in accordance with ITB 11.2. 

ITB 22.2 The Bidder shall submit an acceptable authorization within 14 (fourteen) days. 

D.  Submission and Opening of Bids 

ITB 23.1 Bidders shall not have the option of submitting their bids electronically. 

ITB 23.1 (b) If Bidders shall have the option of submitting their bids electronically, the 
electronic bidding submission procedures shall be: Not Applicable 

ITB 24.1  For bid submission purposesonly, the Employer’s address is  

 

Attention:  
Mr. Laxmi Narayan Mukhiya, Project Manager 
Borang - Naubise (Ratmate) 220 kV Transmission Line Project 
Project Management Directorate 

Street address: NEA Training Centre, Kharipati, Bhaktapur, Nepal 

Floor/Room number: E-210 

City: Bhaktapur 
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Country: Nepal 

Telephone:+977-01-6620421 

E-mail: bn220kv@nea.org.np 

 

The deadline for bid submission is 

Date: 04th May, 2021 

Time: 12:00 Hours (Nepal Standard Time) 

ITB 27.1 The bid opening of Technical Bids shall take place at 

Street address: NEA Training Centre, Kharipati, Bhaktapur, Nepal 

Floor/Room number: E-210 

City: Bhaktapur 

Country: Nepal 

Date: 04th May, 2021 

Time: 12:30 Hours (Nepal Standard Time) 

ITB 27.1 Electronic bid opening procedure shall be as follows: Not Applicable 

ITB 27.5 The Letter of Technical Bid shall be initialed by 3 (Three) representatives of the 
Employer attending Technical Bid opening. 

ITB 27.10 The Letter of Price Bid and Price Schedulesshall be initialed by 3 (Three) 
representatives of the Employer attending the Price Bid opening. 

E.  Evaluation and Comparison of Bids 

ITB 35.2 

 

The qualifications of other firms such as the Bidder’s subsidiaries, parent entities, 
affiliates, Subcontractors shall not be permitted. 

ITB 37.1 

 

 

The currency that shall be used for bid evaluation and comparison purposes to 
convert all bid prices expressed in various currencies into a single currency is: 
Nepalese Rupees 

The source of the selling exchange rate shall be: Nepal Rastra Bank (Central 
Bank of Nepal) 

The date for the selling exchange rate shall be: The Date of Technical Bid 
Opening 
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ITB 38.1 Domestic preference shall apply. 

The application methodology will be as specified in Section 3 (Evaluation and 
Qualification Criteria). 

ITB 42.1 Standstill provisions shall apply. The duration of standstill period will be 7 
(seven) days from the date of notice of intention for award of contract.  

The Employer shall, at the start of the standstill period, notify in writing each 
Bidder that submitted a bid, of its intention to award a contract to the successful 
Bidder at the end of standstill period. The notification using the form included in 
Section 9 (Contract Forms) shall include the following information: 

(a) the name of each Bidder who submitted a Bid;  

(b) the bid prices as read out at bid opening;  

(c) the name and evaluated prices of each Bid that was evaluated;  

(d) the name of Bidders whose bids were rejected and the reasons for their 
rejection;  

(e) the name of the winning Bidder, and the price it offered, as well as the 
duration and summary scope of the contract awarded; and 

(f) a statement of the reason(s) the bid of the unsuccessful Bidder to whom the 
notification is addressed was unsuccessful, unless the price information under 
(e) of this paragraph already reveals the reason. 

ITB 47.1 
The procedures for Bidding-related Complaints are referenced in the “Appendix 7 
of the Procurement Regulations for ADB Borrowers 
(https://www.adb.org/documents/procurement-regulations-adb-borrowers)”. The 
Bidder should submit its complaint following these procedures, in writing, to: 
 

For the attention: Managing Director, NEA through the Project Manager 
Title/position: Managing Director 
Employer: Nepal Electricity Authority 
Email address: info@nea.org.np 

Mobile number: +977-01-4153051 

 

 
 
 
 
 
 
 
 
 
 

mailto:info@nea.org.np
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Section 3: Evaluation and Qualification Criteria 
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1. Evaluation 

 

1.1 Technical Evaluation 

In addition to the criteria listed in ITB 34.1 (a)–(b), other relevant factors are as follows: 
 
Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s 
technical capacity to mobilize key equipment and personnel for the contract consistent with 
its proposal regarding work methods, scheduling, and material sourcing in sufficient detail 
and fully in accordance with the requirements stipulated in Section 6 (Employer’s 
Requirements). 
 
Non-compliance with equipment and personnel requirements described in Section 6 
(Employer’s Requirements) shall not normally be a ground for bid rejection and such 
noncompliance will be subject to clarification during bid evaluation and rectification prior to 
contract award. 
 
The Employer will take into account the quality of the Health and Safety COVID -19 Plan (‘the 
Plan’) attached to the Technical Proposal in its evaluation of the Adequacy of the Technical 
Proposal. 
 
The bidder should demonstrate in the Plan the health and safety measures they will put in 
place on site in relation to COVID-19 prevention and controls, including but not limited to, 
PPE requirements, site set up, training, induction and mobilization of new personnel, 
equipment and plants cleaning and other hazard management measures while undertaking 
site work activities, site visitor’s health and safety protocols, as well as the approach to the 
monitoring and reporting of the Plan. The Plan should be fit for purpose for the particular 
construction works of this contract and be aligned with any relevant government regulations 
and guidelines on COVID-19 prevention and controls, as well as workplace safety 
requirements, or in the absence thereof, to international good practice guidelines [ the 
Employer to insert, such as World Health Organization. 2020. Considerations for public 
health and social measures in the workplace in the context of 
 
COVID-19. Geneva. Available here:  
https://www.who.int/publications-detail/considerations-for-public-health-and-social-measures-
in-the-workplace-in-the-context-of-covid-19. Also refer to ADB SDCC’s advisory in relation to 
COVID-19 health and safety and international good practices.] 
 
• Note: Evaluation guidance – the Employer should evaluate the adequacy of technical 
responsiveness of the COVID-19 Health and Safety Management Plan in accordance with 
their country specific requirement and local regulations on COVID-19 H&S prevention and 
controls, and/or international good practices that are listed as the basis of evaluation in the 
bidding document. EA should seek support from the Engineer/PMC/H&S consultant in 
reviewing the plan if they do not have in-house expertise. 
 

1.2 Alternative Technical Solutions 

 

Technical alternatives, if permitted under ITB 13.4, will be evaluated as follows: Not 
Applicable 
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1.3 Economic Evaluation 

 
In addition to the criteria listed in ITB 39.2 I (a)–(f), other relevant factors are as follows: 
 
Adjustments in price that result from the procedures outlined below shall be added, for 
purposes of comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices 
quoted by Bidders shall remain unaltered. 

 
 

1.3.1 Quantifiable Deviations and Omissions 

Quantifiable Deviations and Omissions from the contractual obligations: the evaluation shall 
be based on the evaluated cost of fulfilling the contract in compliance with all contractual 
obligations under this bidding Document. 
 
Pursuant to ITB 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions 
from the contractual and commercial conditions shall be evaluated. The Employer will make 
its own assessment of the cost of any nonmaterial nonconformities and omissions for the 
purpose of ensuring fair comparison of Bids. 

 
 
 

1.3.2 Time Schedule 

Time to complete the plant and services from the effective date specified in Article 3 of the 
Contract Agreement for determining the time for completion of pre-commissioning activities 
is:3 years. 
 
No credit will be given for earlier completion.  
 

 
1.3.3 Operation and Maintenance (O&M) Costs - Not Applicable 

 
The O&M cost factors for calculating the life cycle cost are as follows:  
 

 
1.3.4 Functional Guarantees of the Facilities 

Adjustments in price that result from the procedures outlined below shall be added, for purposes 
of comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by 
Bidders shall remain unaltered. 
 
Loss capitalization: When evaluating the individual bid received from various Bidders, the loss of 
power/autotransformer and station transformer shall be capitalized at the rate specified below: 
 
a. Transformer loss 
 
(i) Value of No Load Loss = US$ 4684 per KW 
(ii) Value of Load Loss = US$ 1180 per KW 
(iii) Loss associated with cooling fan load = US$ 393 per kW 
 
The Bidder shall furnish guaranteed no load and full load loss value a rated full load 
capacity of the transformers along with the bid for all rating of power and station 
transformers (in the "Form FUNC." attached in Section - 4 "Bidding Forms").Failure to 
submit or furnish the Loss figures may result in rejection of the bid. 
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1.3.5 Work, Services, Facilities, etc., to Be Provided by the Employer 

Employer will not provide any work, Services, Facilities, etc. in excess of the provisions 
allowed for in the Bidding Document. Any bid including such excessive provisions by 
Employer may result in rejection of the bid. 

 
1.3.6 Specific Additional Criteria 

The following additional criteria will be used in the evaluation: 
 
[None] 
 

1.3.7 Domestic Preference 

Domestic preference will be granted to eligible domestically produced Plant and Equipment in 
accordance with the following provisions: 

 

(a) The preference margin shall not be applied to the whole facility but only to the eligible 
domestically produced Plant and Equipment within the contract. 

 
(b) Plant and Mandatory Spare Parts supplied from abroad shall be quoted CIP (Section 4 

[Bidding Forms], Schedule No. 1). Plant and Mandatory Spare Parts supplied from 
within the Employer’s country shall be quoted EXW (ex works, ex factory, ex 
warehouse, ex showroom, or off-the-shelf, as applicable) free of sales and similar taxes 
(Section 4 [Bidding Forms], Schedule No. 2). 

 
(c) All other cost components for services and works such as costs for design, local 

handling, transportation, storage, installation, and commissioning shall be quoted 
separately. See Section 4 (Bidding Forms), Schedule No. 3 - Design Services and 
Schedule No. 4 - Installation and Other Services. 

 
(d) In the comparison of Bids, only the CIP price component of each Bid for the Plant and 

Equipment offered from outside the Employerʼs country shall be increased by 15%. 
 
(e) No domestic preference shall be applied to any of the services or works included in the 

contract. 
 
(f) Bidders shall not be permitted or required to modify the mix of local and foreign Plant 

and Equipment after bid opening. 

 

1.4 Multiple Contracts 

 

[Not Applicable]
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2. Qualification 

2.1 Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with 
ITB 4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 

 ELI - 1; ELI - 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

2.1.3 ADB Eligibility 

Not having been declared 
ineligible by ADB, as described 
in ITB 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet 
conditions of ITB 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms                  
ELI - 1; ELI - 2 

with attachments 

2.1.5 United Nations Eligibility 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with 
ITB 4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 
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2.2 Historical Contract Nonperformance 

 
2.2.1    History of Nonperforming Contracts 

 

Nonperformance of a contract 
did not occur as a result of 
contractor default since 1st 
January, 2015. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Form CON-1 

 

2.2.2    Suspension Based on Execution of Bid-Securing Declaration 
 

Not under suspension based on 
execution of a Bid Securing 
Declaration pursuant to ITB 4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

 
 
 
2.2.3   Pending Litigation and Arbitration 
 

Pending litigation and arbitration criterion shall not apply. 

 

 
 

  

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 
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2.3  Financial Situation 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by 
the law of the Bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last three (3) years to 
demonstrate the current 
soundness of the Bidder’s 
financial position. As a 
minimum, the Bidder’s net worth 
for the last year calculated as 
the difference between total 
assets and total liabilities should 
be positive. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form FIN - 1    with 
attachments 

 
 
 

2.3.2 Average Annual Turnover 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual 
turnover of US$ 26.20 Million 
calculated as total certified 
payments received for contracts 
in progress or completed, within 
the last three (3) years. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

25% of the 
requirement 

Must meet 
40% of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

For Single Entities: 

The Bidder must demonstrate that 
its financial resources defined in 
FIN-3, less its financial obligations 
for its current contract commitments 
defined in FIN-4, meet or exceed 
the total requirement for the Subject 
Contract of US$ 4.20 million 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Form FIN – 3 and 
Form FIN - 4 

For Joint Ventures: 

(1) One partner must demonstrate 
that its financial resources 
defined in FIN-3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN-4, meet or 
exceed its required share of 
US$ 1.68 Million from the total 
requirement for the Subject 
Contract. 

AND 

Not 
applicable 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

 Form FIN – 3 and 
Form FIN - 4 

(2) Each partner must demonstrate 
that its financial resources 
defined in FIN-3, less its 
financial obligations for its own 
current contract commitments 
defined in FIN-4, meet or 
exceed its required share of 
US$ 1.05 Million from the total 
requirement for the Subject 
Contract. 

AND 

Not 
applicable 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form FIN – 3 and 
Form FIN - 4 

(3) The Joint Venture must 
demonstrate that the combined 
financial resources of all 
partners defined in FIN-3, less 
all the partners’ total financial 
obligations for the current 
contract commitments defined 
in FIN-4, meet or exceed the 
total requirement for the 
Subject Contract of US$ 4.20 
Million 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Not 
applicable 

Form FIN – 3 and 
Form FIN - 4 
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2.4 Bidder’s Experience 

2.4.1 Contracts of Similar Size and Nature 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners Combined Each       Partner One Partner 

Participation as a 
contractor, Joint 
Venture Partner or 
Subcontractor, in at 
least 2 (two) 
Contracts that have 
been successfully 
or substantially 
completed within 
the last 10 (Ten) 
years and that are 
similar to the 
proposed Contract, 
where the value of 
the Bidder’s 
participation under 
each Contract 
exceeds US$ 30.00 
Million. The 
similarity of the 
Bidder’s 
participation shall 
be based on 
Design, Supply, 
Installation and 
Commissioning of 
220 kV or higher 
Voltage 
Transmission Line 
and/or 220 kV or 
higher voltage 
Substations and or 
220 kV TL and 
substation 
combined contract. 
 
Out of the above 
two 
Contracts, one 
should have been 
executed outside 
the Bidder’s home 
country. 
 

Must meet 
requirement 

must meet 
requirement as 
follows: 

Either one partner 
must meet 
requirement  

OR 

Any two partners 

must each 

demonstrate one 

(1) successfully or 

substantially 

completed Contract 

of Design, Supply, 

Installation and 

Commissioning of 

220 kV or higher 

voltage overhead 

Transmission Line 

and/or 220 kV or 

higher voltage 

Substations and/or 

220 KV TL and 

substation combine 

contract having 

Contract value not 

less than US $ 

30.00 Million. 

 

Out of the above 

two Contracts, 

one should have 

been executed 

outside the 

Bidder’s or JV 

partner's home 

country 

Must have 

completed or 
substantially 
completed one 
(1) Contract of 
Design, 

Supply, 
Installation, 
and 

Commissioning 
of 132 kV or 
higher voltage 
overhead 
Transmission 
Line and/or 
132 kV or 
higher voltage 
Substations in 
last 10 (ten) 

Years with 
contract value 
not less than 
US$ 7.50 
Million. 

not 
applicable 

Form EXP – 1 
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2.4.2 Experience in Key Activities 

2.4.2(a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, at least one of the 

partners must meet the requirement in the key activity. 

 

Table A 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
Submission 

Requirements 

For the above or other contracts executed 

during the period stipulated in 2.4.1, a 

minimum experience in the following key 

activities: 

Must meet 

requirement 

Must meet 

requirement 

 

 

Form EXP – 2 

1. One Contract of Design, 
Supply, Installation, Testing and 
Commissioning of at least 20 Km. of 
220 kV or higher voltage overhead 
transmission Line within last 10 years. 

   

2. One Contract of Design , Supply , 
Installation, Testing and Commissioning 
of a new 132 kV or higher voltage Air 
Insulated Substation within last 10 
years. 

   

3. One Contract of Design, Supply , 
Installation, Testing and Commissioning 
of a new 220 kV or higher voltage Gas 
Insulated Switchgear (GIS) Substation 
within last 10 years. 

   

4. One contract involving Installation and 
Commissioning of Power Transformer of 
220 kV or higher voltage with minimum 
capacity of 160 MVA within last 10 
years . 

   

 

NOTE: To substantiate the above qualification, the Bidder must submit certificate (notarized) from 

clients (end-user certificates) for all number of projects specified as above clearly indicating 

the Contract amount, project size, scope of work. The bidder is required to submit the 

notarized translation of the copy, if the document submitted is in language other than bidding 

language. 

 

2.5 Subcontractors 

Subcontractors or Manufacturers for the following major items of plant and services must meet the 
following minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to 
comply with this requirement will result in rejection of the Subcontractor but not the Bidder. 
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Item 
No. 

Description 
of Item 

Minimum Criteria to be met 

Documents 

Submission 
Requirements 

1 Power 
Transformer 
(220 kV, 132 
kV and 33 kV 

voltage class) 

 

i) Must have manufacturing experience of at least 7(Seven) 
years. 
 

ii) Must have designed, manufactured and supplied power 
transformer of capacity 200 MVA or above, 220 kV or higher 
Voltage Class, at least twice the bid quantity as a main 
supplier over last five (5) years period ending on the date 
ofbid submission. Out of supplied quantity, a minimum of 
half the bid quantity shall have been in operation 
satisfactorily to the end users for at least Two (2) Years as 
on the date of bid opening. 

 

iii) Must hold a valid ISO9001:2000 (including design in 
scope of registration) certifications. 

 

iv) Must have successfully carried out the complete type 
test including Dynamic Short Circuit (DSC) test as per 
IEC over last 10 (ten) years period as on the originally 
scheduled date of bid opening in Short-Circuit Testing 
Liaison (STL) - Accredited Laboratory OR must have 
successfully completed type test including DSC test 
conducted as per IEC over last 10 (ten) years period as 
on the originally scheduled date of Bid opening in any 
internationally accredited Laboratory in the presence of 
STL representative and certified the same by STL 
representative as indicated below : 

 
- Type Test on 220 kV voltage class, three 
phase 200 MVA (or single phase 6 X 33.33 
MVA) and DSC test on similar type of 220 kV 
Voltage level Transformer. 
- Type test on 132 kV voltage class, three phase 
30 MVA and DSC Test on similar type of 132 
kV Voltage level Transformer. 

- Type test on 33 kV voltage class, three phase 
8 MVAand DSC Test on similar type of 33 
kV Voltage level Transformer. 

However, IF 
the Bidder/Manufacturer has not conducted the 
complete type tests including DSC in Short-Circuit 
Testing Liaison (STL) - Accredited Laboratory OR 
has not conducted complete type test including 
DSC test in the presence of STL representative in 
an Internationally accredited laboratory as 
mentioned above within last 10 (ten) years 
 
THEN 
the bidder has to submit an undertaking letter 
along with the bid to carry out the complete type 
test on the above mentioned ratings of 
transformers including DSC in Short-Circuit 
Testing Liaison (STL)-Accredited Laboratory OR to 
carry out the complete type test along with the 
DSC in the presence of STL representative and 
NEA representative in any international accredited 

laboratory without any extra cost to the employer 

Form EXP-3 

 

1.Bidder(s) must 

submit all the 

necessary documents 

required to prove the 

above specified legal 

status, Valid ISO 

Certificate, 

experience 

eligibility 

requirements 

(substantiated by end 

users certificate) and 

type test report. 
 

2.For Equipment 

proposed 

from the preferred 

list as per 

Annexure …., the 

bidder 

need not submit the 

qualification 

document, 

except the 

Authorization 

certificate and type 

test 

certificate. For 

equipment 

from manufacturer 

other than 

the preferred list, the 

bidder 

must submit all 

qualification 

documents for the 

manufacturer. 
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2 220 kV GIS 
Switchgears 

 

(i) Must have manufacturing experience of at least 7(seven) 
years. 

 
(ii) Must have designed, manufactured and supplied GIS 

Switchgears 220 kV (Circuit Breaker, Disconnections, 
Grounding Switches, Instrument transformers, SF6/Air & Oil 
Bushing, etc.) at least twice the bid quantity as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two (2) year. 

 
(iii) Must have successfully carried out the complete type test 

as per IEC in Short-Circuit Testing Liaison (STL) - 
Accredited Laboratory on 220 kV voltage class GIS 
Switchgears (Circuit Breaker, Disconnectors, Grounding 
Switches, Instrument Transformers, SF6/Air & Oil Bushing 
etc.;). 

 
However if the manufacturer has not conducted complete 
type tests in Short-Circuit Testing Liaison (STL) -Accredited 
Laboratory over last seven (7) years as on the date of bid 
submission, bidder has to submit undertaking letter along with 
bid to carry out the complete type test in Short-Circuit Testing 
Liaison(STL) - Accredited Laboratory from offered 
Manufacturer without any extra cost to Employer 
 

(iv) Must hold a valid ISO 9001:2000 (including design in 
scope of registration) certifications. 

 

3. The end user shall 

clearly 

indicate the years, 

the 

equipment is in 

operation. 
 

3 132 kV GIS 
Switchgears 

 

(i) Must have manufacturing experience of at least 7 (seven) 
years. 

 
(ii) Must have designed, manufactured and supplied GIS 

Switchgears 132 kV (Circuit Breaker, Disconnectors, 
Grounding Switches, Instrument transformers, SF6/Air & Oil 
Bushing, etc.) at least twice the bid quantity as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily the 
end users for at least two (2) year. 

 
(iii) Must have successfully carried out the complete type test 

as per IEC in Short-Circuit Testing Liaison (STL) - 
Accredited Laboratory on 132 kV voltage class GIS 
Switchgears (Circuit Breaker, Disconnectors, Grounding 
Switches, Instrument Transformers, SF6/Air & Oil Bushing 
etc.;). 

 
However if the manufacturer has not conducted complete 
type tests in Short-Circuit Testing Liaison (STL) -Accredited 
Laboratory over last seven (7) years as on the originally 
scheduled date of bid opening, bidder has to submit 
undertaking letter along with bid to carry out the complete 
type test in Short-Circuit Testing Liaison(STL) - Accredited 
Laboratory from offered Manufacturer without any extra cost 
to Employer 
 

(iv) Must hold a valid ISO 9001:2000 (including design in 
scope of registration) certifications. 
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4 Control and 
Relay Panel 

 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of similar type 

of control & relay panel, at least twice the bid quantity as a 
main supplier over last five (5) years period ending on the 
date of bid submission. Out of supplied quantity, a minimum 
of half the bid quantity shall have been in operation 
satisfactorily to the end users for at least two(2) Year. 

 
 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

5 Substation 
Automation 
System (SAS) 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of SAS 

equipment’s i.e. (BCU, Protection relays, servers) at least 
twice the bid quantity as a main supplier over last five (5) 
years period ending on the date of bid submission. Out of 
supplied quantity, a minimum of half the bid quantity shall 
have been in operation satisfactorily to the end users for at 
least two (2) Year. 

 
 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

6 Circuit 
Breakers (132 
kV and 33 kV) 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 132 kV and 33 kV  
Circuit breakers, at least twice the bid quantity as a main 
supplier over last five(5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 

 
 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report (separately for 132 kV and 33 

kV) carried out in 
Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

7 Disconnecting 
Switches (132 
kV and 33 kV) 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 132 kV and 33 kV 
Disconnecting Switches, at least twice the bid quantity as a 
main supplier over last five(5) years period ending on the date 
of bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 
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(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report (separately for 132 kV and 33 

kV) carried out in 
Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

8 132 kV Current 
Transformer 
(132 kV and 
33 kV) 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 132 kV and 33 kV 
Current Transformer, at least twice the bid quantity as a main 
supplier over last five(5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report (Separately for 132 kV and 

33 kV) carried out in 
Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

9 216 kV Surge 
Arrestor 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 220 kV Surge Arrester, 
at least twice the bid quantity as a main supplier over last 
five(5) years period ending on the date of bid submission. Out 
of supplied quantity, a minimum of half the bid quantity shall 
have been in operation satisfactorily to the end users for at 
least two (2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

10 220 kV 
Capacitive 
Voltage 
Transformer 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 220 kV Capacitive 
Voltage Transformer, at least twice the bid quantity as a main 
supplier over last five(5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 
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11 Battery and 
Battery 
Charger 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the design, 

manufactured, tested and supplied of 110 Volt Battery and 
Battery Charger, at least twice the bid quantity as a main 
supplier over last five(5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two (2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

 

 

12 12 kV Feeder 
Panel 
(including 
VCB) 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of 12 kV Feeder 

panel (including VCB) twice the bid quantity as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 

(v)  

 

13 12 kV XLPE 
Cable 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of 12 kV XLPE 

cable (including VCB) twice the bid quantity as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two (2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope 

of registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period. 
 

 

14 Tower and 
tower parts 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of tower at least 

twice the bid quantity as a main supplier over last five (5) 
years period ending on the date of bid submission. Out of 
supplied quantity, a minimum of half the bid quantity shall 
have been in operation satisfactorily to the end users for at 
least two(2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
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during last 7 (seven) years period for 220 kV or above voltage 
class steel lattice Transmission line towers. 

 

15 Composite 
Long rod 
Insulator 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have successfully completed the supply of Composite 

long rod insulator at least twice the bid quantity as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
the bid quantity shall have been in operation satisfactorily to 
the end users for at least two(2) Year. 

 
 
 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report of 90kN, 120kN, 160kN and 

210 kN or above electro-mechanical strength insulators 
carried out in Internationally accredited independent testing 
laboratory during last 7 (seven) years period. 

 

 

16 ACSR 
Conductor 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have manufactured, tested and supplied at least twice 

the bid quantity of ACSR MOOSE or higher size conductor as 
a main supplier over last five (5) years period ending on the 
date of bid submission. Out of supplied quantity, a minimum 
of half the bid quantity shall have been in operation 
satisfactorily to the end users for at least two (2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period for the size offered. 

 

 

17 OPGW 
(i) Must have manufacturing experience of at least 7(Seven) 

years. 
 
(ii) Must have manufactured, tested and supplied at least twice 

the bid quantity of 24 or more fiber optical ground wire as a 
main supplier over last five (5) years period ending on the 
date of bid submission. Out of supplied quantity, a minimum 
of half the bid quantity shall have been in operation 
satisfactorily to the end users for at least two(2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period for the size offered. 

 

 

18 Accessories 
for ACSR 
Conductor and 
OPGW 

(i) Must have manufacturing experience of at least 7(Seven) 
years. 

 
(ii) Must have designed, manufactured, tested and supplied 

MOOSE Conductor and OPGW Accessories (e.g.: Vibration 
Damper, Mid Span Joint, Repair Sleeve, etc.) at least in two 
(2) 220 kV or higher voltage transmission line as a main 
supplier over last five (5) years period ending on the date of 
bid submission. Out of supplied quantity, a minimum of half 
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the bid quantity shall have been in operation satisfactorily to 
the end users for at least two (2) Year. 

 
(iii) Must hold a valid ISO9001:2000 (including design in Scope of 

registration) certifications. 
 
(iv) Must submit the type test report carried out in 

Internationally accredited independent testing laboratory 
during last 7 (seven) years period for the size offered. 

 

 
In the case of a Bidder who offers to supply and install major items of plant under the contract, which 
the Bidder did not manufacture or otherwise produce, the Bidder shall provide the Manufacturer’s 
authorization, using the form provided in Section 4 (Bidding Forms), showing that the Bidder has been 
duly authorized by the Manufacturer or producer of the related plant and equipment or component to 
supply and install that item in the Employer’s country. Failure to submit the Manufacturer’s 
authorization at the first instance is considered a minor, nonmaterial omission and shall be subject to 
clarification. However, failure to submit the omitted authorization within Fourteen (14) days after 
receiving the Employer’s notice may lead to rejection of the Subcontractor or Manufacturer of the item 
under evaluation in accordance with ITB 35.4 
 
If the bidder submits the type test report of higher rated equipment, the bidder must provide the 
commitment that the type test will be performed for the offered rating without any extra cost to 
employer. 
 
NOTE: To substantiate the above qualification, the Bidder must submit certificate (notarized) from 

clients(end-user certificates for all number of projects. The bidder is required to submit the 
notarized translation of the copy, if the document submitted is in language other than bidding 
language. 
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Section 4: Bidding Forms 
This section contains the forms to be completed by the Bidder and submitted as part of its Bid. 
 

Table of Forms 
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Letter of TechnicalBid 
 

-- Note – 

The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete name 

and address. 

 

 Date:  ..................................................  

 OCB No.:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 
 
To:[insert complete name of the Employer] 

 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in 
conformity with the Bidding Document the following Plant and Services:[insert narrative] 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert bid 

validity period as specified in ITB 20.1 of the BDS] days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period. 

(d) We, including any Subcontractors or Manufacturers for any part of the Contract, have or will 
have nationalities from eligible countries, in accordance with ITB4.2. 

(e) We, including any Subcontractors or Suppliers for any part of the Contract, do not have any 
conflict of interest in accordance with ITB 4.3. 

(f) We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in more 
than one bid in this bidding process in accordance with ITB 4.3(e), other than alternative offers 
submitted in accordance with ITB 13. 

(g) Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries, 
including any Subcontractors or Suppliers for any part of the contract, are not subject to, or not 
controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by the Asian Development Bank or a debarment imposed by the Asian Development 
Bank in accordance with the Agreement for Mutual Enforcement of Debarment Decisions 
between the Asian Development Bank and other development banks.1 

                                                      
1These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-American 

Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international financial 
institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the international 
financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such international financial 
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(h) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, 
including any Subcontractors or Suppliers for any part of the Contract, are not, or have never 
been, temporarily suspended, debarred, declared ineligible, or blacklisted by the Employer’s 
country, any international organization, and other donor agency. 

 

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details 
(as applicable to each Joint Venture partner, associate, parent company, affiliate, subsidiaries, 
Subcontractors, and/or Suppliers): 

(i)   Name of Institution: __________________ 

(ii)  Period of debarment, ineligibility, or blacklisting [start and end date]: ____________ 

(iii) Reason for the debarment, ineligibility, or blacklisting: ________________________ 

 

(i) Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries, 
including any Subcontractors or Suppliers key officers and directors have not been [charged or 
convicted] of any criminal offense (including felonies and misdemeanors) or infractions and/or 
violations of ordinance which carry the penalty of imprisonment. 

 

If so charged or convicted, please state details: 

(i)  Nature of the offense/violation: __________________ 

(ii)  Court and/or area of jurisdiction: __________________ 

(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________ 

(iv) Other relevant details [please specify]: ____________ 

 

(j) We understand that it is our obligation to notify ADB should our firm, Joint Venture partners, 
associates, parent company, affiliates or subsidiaries, including any Subcontractors or 
Suppliers, be temporarily suspended, debarred or become ineligible to work with ADB or any 
other MDBs, the Employer’s country, international organizations, and other donor agencies, or 
any of our key officers and directors be charged or convicted of any criminal offense or 
infractions/violations of ordinance which carry the penalty of imprisonment. 

 

(k) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, 
including any Subcontractors or Suppliers, are not from a country which is prohibited to export 
goods to or receive any payments from the Employer’s country by an act of compliance with a 
decision of the United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations. 

(l) [We are not a government-owned enterprise] / [We are a government-owned enterprise but 
meet the requirements of ITB4.5].2 

(m) We have not been suspended nor declared ineligible by the Employer based on execution of a 
Bid-Securing Declaration in accordance with ITB 4.6. 

                                                                                                                                                                                
institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to check www.adb.org/integrity 
for updates. 

2 Use one of the two options as appropriate. 

http://www.adb.org/integrity
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(n) We agree to permit ADB or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed by 
ADB. 

(o) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance 
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical 
proposal, or as otherwise agreed with the Employer. 

(p) We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to 
mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if 
awarded, and may result in remedial actions, in accordance with ADB’s Anticorruption Policy 
(1998, as amended to date) and Integrity Principles and Guidelines (2015, as amended from 
time to time). 

 

 

 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ...............................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date ....................................................................................................................................................   
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Country of Origin Declaration Form 
 
 

Name of Bidder _____________________ IFB Number ______________ Page ___ of ___ 
 

 

Item Description Country of Origin 
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Letter of Price Bid 
 

-- Note – 

The Bidder must accomplish the Letter of PriceBid on its letterhead clearly showing the Bidder’s complete name and 

address. 

 
 
 
 

 Date:  ..................................................  

 OCB No.:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 
 
 
To:[insert complete name of the Employer] 

 

 

We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Bidding Document, including Addenda 
issued in accordance with Instructions to Bidders (ITB) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in 
conformity with the Bidding Document the following Plant and Services:[insert narrative] 

(c) The total price of our Bid, excluding any discounts offered in item (d) below is the sum of   

 

 

(d) T
h
e discounts offered and the methodology for their application are as follows: [insert discounts and 

methodology for their application if any] 

(e) Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 20.1 of the BDS]days 
from the date fixed for the submission deadline in accordance with the Bidding Documents, and 
it shall remain binding upon us and may be accepted at any time before the expiration of that 
period. 

(f)  If our Bid is accepted, we commit to obtain a performance security in accordance with the 
Bidding Document. 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 

in figures] 
 

The total bid price from the Grand Summary (Schedule No. 5) should be entered by the Bidder inside this 

box.Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid. 
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(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 
bidding process or execution of the Contract: 3 

 

Name of Recipient Address Reason Amount 

 .........................................   ........................................   ...............................   ......................  

 .........................................   ........................................   ...............................   ..................... . 

 

(h) We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed. 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that 
you may receive. 

(j) We agree to permit ADB or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed by 
ADB. 

 

 

 

 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ...............................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  .........................................................................  

Date ....................................................................................................................................................   

 
 
 

 

  

                                                      
3 If none has been paid or is to be paid, indicate “None.” 
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Price Schedules 
(Refer Volume III) 

PREAMBLE 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services  

Schedule No. 5: Grand Summary 

Schedule No. 6: Recommended Spare Parts 

 

2. The Schedules do not generally give a full description of the plant to be supplied and the services 
to be performed under each item. Bidders shall be deemed to have read the Employer’s 
Requirements and other sections of the Bidding Document and reviewed the Drawings to 
ascertain the full scope of the requirements included in each item prior to filling in the rates and 
prices. The entered rates and prices shall be deemed to cover the full scope as aforesaid, 
including overheads and profit. 

 

3. If Bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in 
accordance with ITB 7 prior to submitting their bid. 

 

Pricing 

4. The units and rates in figures entered into the Price Schedules should be typewritten or if written 
by hand, must be in print form. Price Schedules not presented accordingly may be considered 
nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by the Bidder. 

 As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be fixed and 
firm for the duration of the Contract, or prices shall be subject to adjustment in accordance with 
the corresponding Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Bid prices shall be quoted in the manner indicated and in the currencies specified in the 
Instructions to Bidders in the Bidding Document. 

 For each item, Bidders shall complete each appropriate column in the respective Schedules, 
giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as 
detailed in Section 6 (Employer’s Requirements) or elsewhere in the Bidding Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each 
respective item. 

 

7. When requested by the Employer for the purposes of making payments or part payments, valuing 
variations or evaluating claims, or for such other purposes as the Employer may reasonably 
require, the Contractor shall provide the Employer with a breakdown of any composite or lump 
sum items included in the Schedules. 
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8.    The bid price is inclusive of all Environmental, Health and Safety management and compliance 
cost. 
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Schedules of Rates and Prices (Refer Volume III) 

 
 
Schedule No. 1:Plant and Mandatory Spare Parts Supplied from Abroad 
 
 

Item Description 
Country 
of Origin 

Quantity 

Unit Pricea Total Pricea 
Taxes and 

Duties 

Foreign 
Currency 

CIP 
Foreign 

Currency 
Local 

Currency 

1 2 3 4 5 6 7 = 4 x 6 8 

        

        

        

        

        

        

        

        

        

        

        

        

TOTAL Column 7 to be carried forward to Schedule No. 5: Grand Summary   

    

    

Name of Bidder    

    

Signature of Bidder    

 

 

a Specify currencies in accordance with ITB 19.1 of the BDS.Create additional columns for foreign currencies if so 

required. 
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Schedule No. 2:  Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country 
 
 

Item Description Quantity 

Unit Pricea 

 
 

Total EXW 

Pricea 

 

Sales and 
other Taxes Local 

Currency EXW Priceb 

1 2 3 4 5 6 = 3 x 5 7 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

TOTAL Column 6to be carried forward to Schedule No. 5: Grand Summary   

    

    

    

Name of Bidder    

    

Signature of Bidder    

    

 

 

 
aSpecify currency in accordance with ITB 19.1 of the BDS. 

bColumn 5  EXWPrice shall include all customs duties and sales and other taxes already paid or payable on the components and 

raw materials used in the manufacture or assembly of the item or the customs duties and sales and other taxes already paid 

on previously imported items. 
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Schedule No. 3: Design Services 
 

Item Description Quantity 

Unit Pricea Total Pricea 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary   

    

    

    

Name of Bidder    

    

Signature of Bidder    

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
aSpecify currency in accordance with ITB19.1 of the BDS. 
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Schedule No. 4 - Installation and Other Services 
 

Item Description Quantity 

Unit Pricea Total Pricea 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

1 . . . . .      

2 . . . . .      

3 . . . . .      

4 . . . . .      

5 . . . . .      

6 STI. STD and HIV/AIDS alleviation programb      

etc . . . . .      

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary   

    

    

    

Name of Bidder    

    

Signature of Bidder    

 
 

 

 

 

 

 

 

 

 

 

 

 

 

aSpecify currency in accordance with ITB19.1 of the BDS. 

bAs described in SCC 22.2.7. 
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Schedule No. 5: Grand Summary 
 

Schedule 
No. 

Title 

Total Pricea 

Foreign Local 

1 
Plant and Mandatory Spare Parts Supplied from 
Abroad b 

  

2 
Plant and Mandatory Spare Parts Supplied from 
Within the Employer’s Country b 

  

3 Design Services   

4 Installation and Other Services   

Grand Totalto be carried forward to Letter of Price Bid   

   

   

   

Name of Bidder   

   

Signature of Bidder   

 
 

 

 

 

 

 

a
 Specify currency in accordance with ITB19.1 of the BDS. Create additional columns forforeign currencies if so required. 

b Taxes and/or duties from Schedules 1 and 2 may be added to the contract price in accordance with GCC 14 (Taxes and 

Duties) but excluded from bid evaluation in accordance with ITB 39.2. 
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Schedule No. 6:  Recommended Spare Parts 
 

Item Description Quantity 

Unit Pricea Total Pricea 

EXW 

Local      
Parts 

Local 
Currency 

CIP 

Imported       
Parts 

Foreign 
Currency  

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

TOTAL   

    

    

    

Name of Bidder    

    

Signature of Bidder    

 
 

 

 

 

 

 

 

 

 

 

 

 

 

a
 Specify currency in accordance withITB 19.1 of the BDS. 
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Tables of Adjustment Data 

Table A - Local Currency 

 

Index 
Code 

Index Description Source of Index 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

  
Nonadjustable 

 
--- 

 
--- 

 
--- a:  0.15  

b:     

c:    

d:    

e:  _________ 

 

   Total  1.00 

 
 

Table B - Foreign Currency 

Name of Currency: __________________________________________________________________ 

[Insert name of currency. If the Bidder wishes to quote in more than one foreign currency, this table should be repeated for 

each foreign currency.] 

 

 

Index Code 
Index 

Description 
Source of 

Index 
Base Value and 

Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

  
Nonadjustable 

 
--- 

 
--- 

 
--- 

 
a:  0.15  

b:    

c:    

d:    

e:  _________ 

 

    Total  1.00 

 

 

- Note - 

The base date shall be the date 28 days prior to the deadline for submission of the bid. 

 

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with ITB 

18.6.  

 

To be entered by the bidder 

To be entered by the bidder 
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Bid Security 
 

Bank Guarantee 
 

[Bank’s name, and address of issuing branch or office]4 

 

Beneficiary:  ............................. [Name and address of the Employer] ..........................................  

Date: ................................................................................................................................................................................................................  

Bid Security No.: ....................................................................................................................................................................................  
 

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to you 
its bid dated [insert date] (hereinafter called "the Bid") for the execution of [name of contract] under 

Invitation for Bids No. [insert IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee. 

At the request of the Bidder, we [name of Bank]hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [amount in words][amount in figures]upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Bidder is in breach of its 
obligation(s) under the bid conditions, because the Bidder: 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letters of 
Technical and Price Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter 
“the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 
Performance Security, in accordance with the ITB. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the 
instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our 
receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days 
after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office on 
or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

 

[Authorized signature(s) and bank’s seal (where appropriate)] 

 

  

                                                      
4 All italicized text is for use in preparing this form and shall be deleted from the final document. 
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Technical Proposal 
 

 

Site Organization 
 
Method Statement 
 
Mobilization Schedule 
 
Construction Schedule 
 
Plant 
 
Personnel 
 
Equipment 
 
Proposed Subcontractors for Major Items of Plant and Services 
 
Manufacturer’s Authorization 
 
Affiliate Company Guarantee 
 
Time Schedule 
 
Functional Guarantee of the Proposed Facilities 
 
COVID-19 specific Site Health and Safety Management Plan 
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Site Organization 
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Method Statement 
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Mobilization Schedule 
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Construction Schedule 
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Plant 
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Personnel 

Form PER – 1: Proposed Personnel 
 
Bidders should provide the details of proposed personnel and their experience record in the relevant 
Information Forms below for each of the candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

etc. Title of position 

Name  

 
 

-- Note -- 

All titles of positions will be aslisted in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel 

The Bidder shall provide all the information requested below. Use one form for each position. 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager/personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 
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Equipment 

Form EQU:  Equipment 

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability 
to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms 
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment 
proposed by the Bidder.  

Item of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and 
Services 

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the 
facilities indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).  Bidders 
are free to propose more than one for each item. 

 
 

Major Items of Plant and Services Proposed Subcontractors or 
Manufacturers 

Nationality 
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Manufacturer's Authorization 

 

Date: [insert date (as day, month and year) of bid submission] 

OCB No.: [insert number of bidding process] 

 

To:  [insert complete name of the Employer] 

 

WHEREAS 

 

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official manufacturers 

or agent authorized by the Manufacturer of [insert type of goods manufactured], having factories at [insert full 

address of manufacturer’s factories], do hereby authorize [insert complete name of the Bidder] to submit a bid the 

purpose of which is to provide the following goods, manufactured by us [insert name and/or brief description 

of the goods], and to subsequently negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General 
Conditions of Contract, with respect to the goods offered by the above firm. 

 

Signed: [insert signature(s) of authorized representative(s) of the manufacturer] 

 

 

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]  

Title: [insert title]  

Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

-- Note -- 

The bidder shall require the manufacturer to fill out this form in accordance with the instructions indicated. This letter 

of authorization should be signed by a person with the proper authority to sign documents that are binding on the 

manufacturer.  The bidder shall include it in its bid, if so indicated in the BDS. 
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Affiliate Company Guarantee 
 
 

Name of Contract/Contract No.: __________________________________________________________ 

Name and address of Employer: _________________________________________________________ 

____________________________________________________________________________________ 
[together with successors and assigns]. 

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer for 
the above-referenced Contract in response to your invitation, and that the conditions of your invitation require 
its offer to be supported by an affiliate company guarantee. 

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company] 

irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration of 
the Contract, we will make available to the Contractor our financial, technical capacity, expertise and 
resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully 
committed, along with the Contractor, to ensuring a satisfactory performance of the Contract. 

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will 
indemnify the Employer against and from all damages, losses and expenses (including legal fees and 
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the 
Contract. 

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the 
Contract does not come into full force and effect within a year of the date of this guarantee, or if you 
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be void 
and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s obligations and 
liabilities under the Contract have been discharged, when this guarantee shall expire and shall be returned to 
us, and our liability hereunder shall be discharged absolutely. 

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and 
the Contractor from time to time.  We hereby authorize them to agree on any such amendment or variation, 
the due performance of which and compliance with which by the Contractor are likewise guaranteed 
hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any allowance of 
time or other indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of 
the works to be executed under the Contract, or by any amendments to the Contract or to the constitution of 
the Contractor or the Employer, or by any other matters, whether with or without our knowledge or consent. 

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the 
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided in 

the Contract].  We confirm that the benefit of this guarantee may be assigned subject only to the provisions for 

assignment of the Contract. 

Signed by:……………………………………………     Signed by: …………………………………………… 
               [signature]                       [signature] 

                 ……………………………………………                 …………………………………………… 
                    [name]       [name] 
                [position in parent/subsidiary company]     [position in parent/subsidiary company] 

 
Date:…………………………………………… 
 

 

-- Note -- 
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If permitted in accordance with ITB 35.2 of the BDS, the Bidder shall fill out the Affiliate Company Guarantee Form for each 

subsidiary, parent entity, affiliate, subcontractor, etc. that the Bidder submits for consideration of the Employer in determining 

its qualifications.  



Section 4: Bidding Forms 4-32 

OCB No. PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant    Single-Stage: Two-Envelope 

Time Schedule  

To be used by Bidder when alternative Time for Completion is invited in ITB 13.2. 
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Functional Guarantee of the Proposed Facilities 
 

Form FUNC 
 
The Bidder shall copy on the left column of the table below, the identification of each functional guarantee 
required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and 
Qualification Criteria, and on the right column, provide the corresponding value for each functional guarantee 
of the proposed plant and equipment.  

 

 

Functional Guarantee [as required 
by the Employer in Section 3] 

Functional Guarantee Value Offered 
by the Bidder 

1.  

2.  

3.  

…  
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COVID-19 specific Site Health and Safety Management Plan 
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Bidder shall provide the following information requested in the corresponding 
Information Sheets.  
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Form ELI - 1: Bidder’s Information Sheet 

 

Bidder’s Information 

Bidder’s legal name  

 

In case of a Joint Venture, 
legal name of each partner 

 

Bidder’s country of 
constitution 

 

Bidder’s year of 
constitution 

 

Bidder’s legal address in 
country of constitution 

 

Bidder’s authorized 
representative 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents: 

 1.  In case of a single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITB 
 4.1 and ITB 4.2 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITB 22.2 

 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with 
ITB 4.5 
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Form ELI - 2: Joint Venture Information Sheet 

Each member of theJoint Venture must fill out this formseparately. Subcontractor must fill out this form. 

Joint Venture/Subcontractor Information 

Bidder’s legal name 

 

Joint Venture Partner’s or 
Subcontractor’s legal 
name 

 

Joint Venture Partner’s or 
Subcontractor’s country of 
constitution 

 

Joint Venture Partner’s or 
Subcontractor’s year of 
constitution 

 

Joint Venture Partner’s or 
Subcontractor’s legal 
address in country of 
constitution 

 

Joint Venture Partner’sor 
Subcontractor’s authorized 
representative information 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents: 

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2 

 2. Authorization to represent the firm named above, in accordance with ITB 22.2 

 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITB 4.5 

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or Manufacturers for 
Major Items of Plant and Services. 
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Form CON– 1:Historical Contract Nonperformance 

Each Bidder must fill out this formin accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation and 
Qualification Criteria) to describe any history of nonperforming contracts andpending litigation or arbitration 
formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner:___________________ 

Table 1: History of Nonperforming Contracts 
Choose one of the following: 

 No nonperforming contracts. 

 Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture member if Bidder is a Joint 
Venture). 

Year Description  

Amount of 
NonperformedPor
tion of Contract ($ 

equivalent) 

Total 
Contract 

Amount ($ 
equivalent) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] [insert 
amount] 

    

Table 2: Pending Litigation and Arbitration 
Choose one of the following: 

 No pending litigation and arbitration. 

 Below is a description of all pending litigation and arbitration against the Bidder (or each Joint Venture member if Bidder is a 
Joint Venture). 

Year Matter in Dispute  
Value of Pending 

Claim in $ 
Equivalent 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter of Dispute: [indicate full description of dispute] 

Party who initiated the dispute: [indicate “Employer” or 

“Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert 
amount] 

    

 
- Note - 

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is applicable. 
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Form FIN - 1: Historical Financial Performance 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Data for Previous_____ Years [$ Equivalent] 

Year 1:  Year 2:  Year __:  

 
Information from Balance Sheet 

 

Total Assets (TA)    

Total Liabilities (TL)    

NetWorth = TA-TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital = CA - 
CL 

   

    

Most Recent 
Working Capital 

 
To be obtained for most recent year and carried forward to FIN-
3 Line 1; in case of Joint Ventures, to the corresponding Joint 
Venture Partner’s FIN – 3. 

 
Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last 
_____ years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Bidding Documents, all such documents reflect the financial situation of 
the legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or affiliates. 

 Historical financial statements must be audited by a certified accountant. 

 Historical financial statements must be complete, including all notes to the financial statements. 

 Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Turnover 

Each Bidder must fill out this form. 

The information supplied should be the Annual Turnover of the Bidder or each member of a Joint Venture 
in terms of the amounts billed to clients for each year for work in progress or completed, converted to US 
dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 
 

Joint Venture Partner: ___________________ 

Annual Turnover Data for the Last_____ Years 

Year 
Amount 

Currency 
Exchange  

Rate 
$ 

Equivalent 

    

    

    

 Average Annual Turnover      
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Form FIN – 3:  Availability ofFinancial Resources 

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital supplemented 
by credit line statements or overdraft facilities and others to meet the Bidder’s financial requirements for 

(a) its current contract commitments, and 

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN-1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 
Total Available Financial Resources 

 

 

a To be substantiated by a letter from the bank issuing the line of credit. 
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Form FIN- 4:  Financial Requirements forCurrent Contract Commitments 

Bidders (or each Joint Venture partner) should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($ 

equivalent based on the foreign exchange rate as of the same date). 

b Remaining contract period to be calculated from 28 days prior to bid submission deadline. 

No. 
Name of 
Contract 

Employer’s 
Contact  

(Address, Tel, 
Fax) 

Contract 
Completion 

Date 

Outstanding 
Contract  

Value 

(X) a 

Remaining 
Contract 
Period in 

months (Y)b 

Monthly Financial Resources 
Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .  
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 2.3.3 
of Section 3) 

This form requires the same information submitted in Forms FIN-3 and FIN-4. All conditions of 
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be 
satisfied to qualify. 
 
Form FIN-5A: For Single Entities 

For Single 

Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 
for the Subject 

Contract 
(E) 

Results:  
Yes or No 
[D must be 

greater than or 

equal to E] 
(F) 

 

_________ 

(Name of Bidder) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 
 
Form FIN-5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources 
from FIN – 3  

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  
Yes or No 

[D must be greater 

than or equal to E] 
(F) 

One Partner:      

 

____________ 

(Name of Partner) 

   

 

 

. . . . . . . . . . . 

 

Each Partner:      

 

_____________ 

(Name of Partner 1) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 2) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 3) 

   

 

 

. . . . . . . . . . . 

 

All partners  

combined 
∑D = Sum of available financial resourcesnet of 
current contract commitmentsfor all partners 

 

∑D =_______ 

 

. . . . . . . . . . . 

 

 

 

- Note - 

Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation work 

sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by 

the Bidder shall not lead to bid rejection. 
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Form EXP – 1:  Contracts of Similar Size and Nature 

Fill out one (1) form per contract. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency 
shall be the selling rate of the Borrower’s national bank on the date of the contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number 

Fax number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 2:  Experience in Key Activities 

Fill out one (1) form per contract. 

Each Bidder must fill out this form. 

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and provide 
the Specialist Subcontractor’s name: 

Specialist Subcontractor: ___________________ 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 3: Subcontractors  

Fill out one (1) form per contract. 

Contract for the Major Items 

Contract No . . . . . . of . . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employerʼsname 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria) 
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Section 5: Eligible Countries 
 
This section contains the list of eligible countries of the Asian Development Bank. 

1. AFG Afghanistan 35. FSM Federated States of Micronesia 

2. ARM Armenia 36. MON Mongolia 

3. AUS Australia 37. MYA Myanmaar 

4. AUT Austria 38. NAU Republic of Nauru 

5. AZE Azerbaizan 39. NEP Nepal 

6. BAN Bangladesh 40. NET The Netherlands 

7. BEL Belgium 41. NIU Niue 

8. BHU Bhutan 42. NZL New Zealand 

9. BRU Brunei Darussalam 43. NOR Norway 

10. CAM Cambodia 44. PAK Pakistan 

11. CAN Canada 45. PAL Palau 

12. PRC People's Republic of China 46. PNG Papua New Guinea 

13. COO Cook Islands 47. PHI Philippines 

14. DEN Denmark 48. POR Portugal 

15. FIJ Fiji 49. SAM Samoa 

16. FIN Finland 50. SIN Singapore 

17. FRA France 51. SOL Solomon Islands 

18. GEO Georgia 52. SPA Spain 

19. GER Germany 53. SRI Sri Lanka 

20. HKG Hongkong, China 54. SWE Sweden 

21. IND India 55. SWI  Switzerland 

22. INO Indonesia 56. TAJ Tajikistan 

23. IRE Ireland 57. TAP Taipei, China 

24. ITA Italy 58. THA Thailand 

25. JPN Japan 59. TIM Timor-Leste 

26. KAZ Kazakhstan 60. TON Tonga 

27. KIR Kiribati 61. TUR Turkey 

28. KOR Republic of Korea 62. TKM Turkmenistan 

29. KGZ Kyrgyz Republic 63. TUV  Tuvalu 

30. LAO Lao People's Democratic Rep. 64. UKG United Kingdom 

31. LUX Luxemborg 65. USA United States of America 

32. MAL Malaysia 66. UZB Uzbekistan 

33. MLD Maldives 67. VAN Vanuatu 

34. RMI Marshall Islands 68. VIE Vietnam 
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Section 6: Employer’s Requirements 
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1. Scope of Supply of Plant and Services 

(Refer Volume II) 
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2. Specifications 

  (Refer Volume II) 
 

 

 The bidders shall submit the Site Specific Environmental Management Plan (SSEMP) under which 
the Site Specific Health and Safety Management Plan (SSHSMP) is attached. The SSHSMP is to be 
submitted to the Engineer and a confirmation of no objection of the SSHSMP should be obtained 
from the Engineer prior to commence of site work.  
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3.  Drawings (Refer Volume II) 

 



Section 6: Employer’s Requirements 6-5 

OCB No. PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant Single-Stage: Two-Envelope 

4.  Supplementary Information 

(Refer Volume II) 
 

The bidders should follow the rules, regulations, guidelines regulated by Government of Nepal 

regarding COVID – 19 prevention and controls, and worksite safety measures, or in the absence 

thereof, the applicable international good practices on Health and Safety. 
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5.  Certificates 
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5.1  Form of Completion Certificate 
 

Contract: [. . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .....................................  

 Certificate No.:  .....................................  

 

 
To:[. . . . insert name and address of contractor.  . . . . ] 
 

 
 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . . ..insertdate. . . . . ], relating to the [. . . 

.brief description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities 
was (were) complete on the date specified below, and that, in accordance with the terms of the 
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the 
responsibility for care and custody and the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  [. . . .description . . . .] 

2. Date of Completion:  [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as soon 
as practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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5.2  Form of Operational Acceptance Certificate 

 

Contract: [. . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .....................................  

 Certificate No.:  .....................................  

 

 
To:  [. . . . insert name and address of contractor.  . . . . ] 

 
Pursuant to GCC Subclause 25.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. . .brief 

description of the facilities. . .], we hereby notify you that the Functional Guarantees of the following 
part(s) of the Facilities were satisfactorily attained on the date specified below.   

1. Description of the Facilities or part thereof:  [. . . description . . .] 

2. Date of Operational Acceptance:  [. . . date . . .] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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6.  Change Orders 

 
 
 

6.1 Change Order Procedure 
6.1.1 General 
6.1.2 Change Order Log  
6.1.3 References for Changes  

 
 
 
6.2. Change Order Forms 

6.2.1 Request for Change Proposal 
6.2.2 Estimate for Change Proposal 
6.2.3 Acceptance of Estimate 
6.2.4 Change Proposal 
6.2.5 Change Order 
6.2.6 Pending Agreement Change Order 
6.2.7 Application for Change Proposal 
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6.1.  Change Order Procedure 

 
6.1.1  General 

 This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 39 (Change 
in the Facilities) of the General Conditions. 

 
6.1.2  Change Order Log 

 The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending. Entries of the Changes in the 
Change Order Log shall be made to ensure that the log is up-to-date. The Contractor shall 
attach a copy of the current Change Order Log in the monthly progress report to be submitted 
to the Employer. 

 

6.1.3 References for Changes 

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-
nnn. 

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially 
numbered CN-X-nnn. 

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered 
CA-X-nnn. 

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-
nnn. 

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 
(a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective references: 
 
 Home Office CR-H-nnn 
 Site  CR-S-nnn 
 
(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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6.2 Change Order Forms 

  
6.2.1  Request for Change Proposal Form 

[Employer’sletterhead] 

 
 
To:  [Contractor’s name and address] Date:  

 
Attention:  [Name and title] 
 
Contract Name:  [Contract name] 

Contract Number:  [Contract number] 
 
Dear Ladies and/or Gentlemen: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change 
Proposal for the Change noted below in accordance with the following instructions within [number] 
days of the date of this letter[or on or before (date)]. 

 
1. Title of Change:  [Title] 

2. Change Request No./Rev.:  [Number] 

3. Originator of Change: 
 Employer:  [Name] 

 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7]) 

4. Brief Description of Change:  [Description] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [Description] 

6. Reference drawings and/or technical documents for the request of Change: 
  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change:  [Description] 

8. General Terms and Conditions: 

(a) Please submit your estimate showing what effect the requested Change will have on the 
Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completing the 
requested Change. 

(c) If you have any opinion that is critical to the adoption of the requested Change in 
connection with the conformability to the other provisions of the Contract or the safety of 
the Plant or Facilities, please inform us in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we 
have accepted and confirmed the amount and nature in writing. 

[  Employer’sname  ] 
[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.2   Estimate for Change Proposal Form 
 

[  Contractor’sletterhead  ] 

 
 
 
To:  [Employer's  name and address] Date:  

 
 
Attention:  [Name and title] 

 
 
Contract Name:  [Contract name] 
Contract Number:  [Contract number] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 
cost to prepare the below-referenced Change Proposal in accordance with GCC Subclause 39.2.1 of 
the General Conditions.  We acknowledge that your agreement to the cost of preparing the Change 
Proposal, in accordance with GCC Subclause 39.2.2, is required before estimating the cost for 
change work. 

 
1. Title of Change:  [Title] 

2. Change Request No./Rev.:  [Number] 

3. Brief Description of Change:  [Description] 

4. Scheduled Impact of Change:  [Description] 

5. Cost for Preparation of Change Proposal:  [insert costs, which shall be in the currencies of the contract] 

(a) Engineering (Amount) 
 

(i) Engineer  hours (hrs) x   rate/hr =    
 
(ii) Draftsperson  hrs x   rate/hr =   
 Sub-total  hrs    
 Total Engineering Cost    

 
(b) Other Cost    

 
 Total Cost (a) + (b)      

 
 
 
 

[Contractor'sname] 
[Signature] 

[Name of signatory] 
[Title of signatory] 
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6.2.3  Acceptance of Estimate Form 
 

[Employer’s letterhead] 

 
To:  [Contractor’s name and address] Date:  

 
Attention:  [Name and title] 
 
Contract Name:  [Contract name] 

Contract Number:  [Contract number] 
 
Dear Ladies and/or Gentlemen: 

 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 

 
1. Title of Change:  [Title] 

2. Change Request No./Rev.:  [Request number/revision] 

3. Estimate for Change Proposal No./Rev.:  [Proposal number/revision] 

4. Acceptance of Estimate No./Rev.:  [Estimate number/revision] 

5. Brief Description of Change:  [Description] 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, 
you shall be entitled to compensation for the cost of preparing the Change Proposal described 
in your Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC 
Clause 39 of the General Conditions. 

 
 

[Employer’sname] 

[Signature] 
[Name of signatory] 

[Title of signatory] 
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6.2.4  Change Proposal Form 
 

[  Contractor’sletterhead] 

 
 
 
To:  [Employer's  name and address] Date:  

 
 
Attention:  [Name and title] 

 
 
Contract Name:  [Contract name] 
Contract Number:  [Contract number] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as 
follows: 

 
1. Title of Change:  [Name] 

2. Change Proposal No./Rev.:  [Proposal number/revision ] 

3. Originator of Change: Employer:  [Name] / Contractor:  [Name] 

4. Brief Description of Change:  [Description] 

5. Reasons for Change:  [Reason] 

6. Facilities and/or Item No. of Equipment related to the requested Change:  [Facilities] 

7. Reference drawings and/or technical documents for the requested Change: 
 [Drawing/Document No./Description] 

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal: 

        Amount 
      [insert amountsin the currencies of the Contract ] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labor (Total  hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer  hrs @   rate/hr     
Project engineer  hrs @  rate/hr      
Equipment engineer  hrs @   rate/hr      
Procurement  hrs @  rate/hr      
Draftsperson  hrs @   rate/hr     
Total   hrs   
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(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [Sum of items (a) to (j)] 

Cost to prepare Estimate for Change Proposal  [Amount payable if Change is not accepted] 

  
9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed 
Change Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the 
adjustment of the Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal:[. . . .insert amount. This cost shall be 

reimbursed by the employer in case of employer’s withdrawal or rejection of this Change Proposal without 

default of the contractor in accordance with GCC Clause 39 of the General Conditions . . . .] 

 
 

[Contractor'sname] 
[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.5  Change Order Form 
 

[Employer’sletterhead] 

 
 
To:  [Contractor’s name and address] Date:  

 
 
Attention:  [Name and title] 

 
 
Contract Name:  [Contract name] 
Contract Number:  [Contract number] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
We approve the Change Order for the work specified in the Change Proposal (No. [number]), and 

agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in 
accordance with GCC Clause 39 of the General Conditions. 

 
1. Title of Change:  [Name] 

2. Change Request No./Rev.:  [Request number/revision] 

3. Change Order No./Rev.:  [Order number/revision] 

4. Originator of Change: Employer:  [Name] / Contractor:  [Name] 

5. Authorized Price: 

 Ref. No.:  [Number] Date:  [Date] 

 Foreign currency portion [Amount]  plus Local currency portion [Amount] 

6. Adjustment of Time for Completion 

 None  Increase [Number] days  Decrease [Number] days 

7. Other effects, if any 

 
 
 
 

Authorized by:    Date:    
    Employer 
 
 
Accepted by:    Date:    
    Contractor 
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6.2.6  Pending Agreement Change Order Form 
 

[Employer’sletterhead] 

 
 
To:  [Contractor’s name and address] Date:  

 
 
Attention:  [Name and title] 

 
 
Contract Name:  [Contract name] 
Contract Number:  [Contract number] 

 
 
 
Dear Ladies and/or Gentlemen: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause 39 of the General Conditions. 

 
1. Title of Change:  [Name] 

2. Employer’s Request for Change Proposal No./Rev.:  [number/revision] dated:  [ date] 

3. Contractor’s Change Proposal No./Rev.:  [number/revision] dated:  [ date] 

4. Brief Description of Change:  [Description] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [Facilities] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [  Drawing/Document No. / Description  ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[Employer’sname] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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6.2.7  Application for Change Proposal Form 
 

[  Contractor’sletterhead] 

 
 
 
To:  [Employer's  name and address] Date:  

 
 
Attention:  [Name and title] 

 
 
Contract Name:  [Contract name] 
Contract Number:  [Contract number] 

 
 
 
Dear Ladies and/or Gentlemen: 
 
We hereby propose that the work mentioned below be treated as a Change in the Facilities. 

 
1. Title of Change:  [Name] 

2. Application for Change Proposal No./Rev.:  [Number/revision] dated:  [Date] 

3. Brief Description of Change:  [Description] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract):[  Amount  ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 
[Contractor'sname] 

[Signature] 

[Name of signatory] 

[Title of signatory] 
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7.  Personnel Requirements 
 
 

Using Form PER-1 and PER-2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has 
personnel who meet the following requirements: 
 

 
 

No. Position 
Total Work 

Experience [years] 

Experience In 
Similar Work 

[years] 

   1 Project Manager 12 6 

2 Electrical Engineer 10 5 

3    Civil Engineer 10 5 

4 Electrical Engineer: GIS 10 5 

5 Surveyor 10 5 
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8.  Equipment Requirements 
 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key 
equipment listed below: 
 

No. Equipment Type and Characteristics Minimum Number Required 

1 5 KV Megger 2 

2 Transformer Oil Filter Machine 1 

3 Secondary Injection Kit (>= 5 Amp) 2 

4 Primary Injection Kit (>= 800 Amp) 1 

5 Theodolite 2 

6 DGPS 2 

7 Concrete Mixture 3 

8 Crane 5 Ton 2 

9 Tension Stringing Equipment 10 Tons 1 

10 Cable Compression Tools 2 

11 Vibrator 3 

12 Soil Resistivity Testing Meter 2 

13 Multi-meters 3 
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Section 7:General Conditions of Contract 
 
These General Conditions of Contract (GCC) are based on the Model Form of International Contract for 
Process Plant Construction published by the Engineering Advancement Association of Japan (ENAA).  
The Multilateral Development Banks (MDBs) participating in the procurement harmonization process 
gratefully acknowledge the contribution of ENAA to the advancement of good contracting practicesby its 
borrowers. The GCC contain general clauses to be applied on all contracts. The GCC in this section, 
read in conjunction with the Special Conditions of Contract in Section 8 and other documents listed 
therein, should be a complete document expressing all the rights and obligations of the contracting 
parties.The General Conditions herein shall not be altered. 
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A.  Contract and Interpretation 

 
 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 
assigned  them: 

(a) “Contract” means the Contract Agreement entered into between 
the Employer and the Contractor, together with the Contract 
Documents referred to therein; they shall constitute the Contract, 
and the term “the Contract” shall in all such documents be 
construed accordingly. 

(b) “Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

(c) “GCC” means the General Conditions of Contract. 

(d) “SCC” means the Special Conditions of Contract. 

(e) “day” means calendar day. 

(f) “year” means 365 days. 

(g) “month” means calendar month. 

(h) “Party” means the Employer or the Contractor, as the context 
requires. 

(i) “Employer” means the person named as such in the SCC and 
includes the legal successors or permitted assigns of the 
Employer. 

(j) “Project Manager” means the person appointed by the Employer 
in the manner provided in GCC Subclause 17.1 (Project 
Manager) hereof and named as such in the SCC to perform the 
duties delegated by the Employer. 

(k) “Contractor” means the person(s) named as Contractor in the 
Contract Agreement, and includes the legal successors or 
permitted assigns of the Contractor. 

(l) “Contractor’s Representative” means any person nominated by 
the Contractor and approved by the Employer in the manner 
provided in GCC Subclause 17.2 (Contractor’s Representative 
and Construction Manager) hereof to perform the duties 
delegated by the Contractor. 

(m) “Construction Manager” means the person appointed by the 
Contractor’s Representative in the manner provided in GCC 
Subclause 17.2.4.   

(n) “Subcontractor,” including manufacturers, means any person to 
whom execution of any part of the Facilities, including 
preparation of any design or supply of any Plant, is sub-
contracted directly or indirectly by the Contractor, and includes 
its legal successors or permitted assigns. 

(o) “Dispute Board” means the person or persons named as such in 
the SCC appointed by agreement between the Employer and the 
Contractor to make a decision on or to settle any dispute or 
difference between the Employer and the Contractor referred to 
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him or her by the parties pursuant to GCC Subclause 45.1 
(Dispute Board) hereof. 

(p) “The Bank” means the financing institution named in the SCC. 

(q) “Contract Price” means the sum specified in Article 2.1 (Contract 
Price) of the Contract Agreement, subject to such additions and 
adjustments thereto or deductions therefrom, as may be made 
pursuant to the Contract. 

(r) “Facilities” means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the Contractor 
under the Contract. 

(s) “Plant” means permanent plant, equipment, machinery, 
apparatus, articles and things of all kinds to be provided and 
incorporated in the Facilities by the Contractor under the 
Contract (including the spare parts to be supplied by the 
Contractor under GCC Subclause 7.3 hereof), but does not 
include Contractor’s Equipment. 

(t) “Installation Services” means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and 
use of Contractor’s Equipment and the supply of all construction 
materials required), installation, testing, precommissioning, 
commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc. as the case 
may require. 

(u) “Contractor’s Equipment” means all facilities, equipment, 
machinery, tools, apparatus, appliances, or things of every kind 
required in or for installation, completion and maintenance of 
Facilities that are to be provided by the Contractor, but does not 
include Plant, or other things intended to form or forming part of 
the Facilities. 

(v) “Country of Origin” means the countries and territories eligible 
under the rules of the Bank as further elaborated in the SCC. 

(w) “Site” means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the Contract as forming part of the Site. 

(x) “Effective Date” means the date of fulfillment of all conditions 
stated in Article 3 (Effective Date) of the Contract Agreement, 
upon which the period until the Time for Completion shall be 
counted from. 

(y) “Time for Completion” means the time within which Completion 
of the Facilities as a whole (or of a part of the Facilities where a 
separate Time for Completion of such part has been prescribed) 
is to be attained, as referred to in GCC Clause 8 and in 
accordance with the relevant provisions of the Contract. 

(z) “Completion” means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Precommissioning of 
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the Facilities or such specific part thereof has been completed, 
and that the Facilities or specific part thereof are ready for 
Commissioning as provided in GCC Clause 24 (Completion) 
hereof. 

(aa) “Precommissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are 
to be carried out by the Contractor in preparation for 
Commissioning as provided in GCC Clause 24 (Completion) 
hereof. 

(bb) “Commissioning” means operation of the Facilities or any part 
thereof by the Contractor following Completion, which operation 
is to be carried out by the Contractor as provided in GCC 
Subclause 25.1 (Commissioning) hereof, for the purpose of 
carrying out Guarantee Test(s). 

(cc) “Guarantee Test(s)” means the test(s) specified in the 
Employer’s Requirements to be carried out to ascertain whether 
the Facilities or a specified part thereof is able to attain the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement in accordance with the 
provisions of GCC Subclause 25.2 (Guarantee Test) hereof. 

(dd) “Operational Acceptance” means the acceptance by the 
Employer of the Facilities (or any part of the Facilities where the 
Contract provides for acceptance of the Facilities in parts), which 
certifies the Contractor’s fulfillment of the Contract in respect of 
Functional Guarantees of the Facilities (or the relevant part 
thereof) in accordance with the provisions of GCC Clause 28 
(Functional Guarantees) hereof and shall include deemed 
acceptance in accordance with GCC Clause 25 (Commissioning 
and Operational Acceptance) hereof. 

(ee) “Defect Liability Period” means the period of validity of the 
warranties given by the Contractor commencing at Completion of 
the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in GCC Clause 27 (Defect 
Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract 
Agreement, all documents forming part of the Contract (and all parts 
thereof) are intended to be correlative, complementary and mutually 
explanatory.  The Contract shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or “agreement” 
require the agreement to be record in writing;  

(d) the word “tender” is synonymous with “bid,” “tenderer” with 
“Bidder,” and “tender documents” with “Bidding Documents;” 
and 

(e) “written” or “in writing” means handwritten, typewritten, printed 
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or electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of 
any trade term and the rights and obligations of parties thereunder 
shall be as prescribed by Incoterms. 

“Incoterms” means international rules for interpreting trade terms 
published by the International Chamber of Commerce (latest edition), 
38 Cours Albert 1er, 75008 Paris, France. 

3.3 Entire Agreement 
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the 
entire agreement between the Employer and Contractor with respect to 
the subject matter of Contract and supersedes all communications, 
negotiations, and agreements (whether written or oral) of parties with 
respect thereto made prior to the date of Contract. 

3.4 Amendment 
No amendment or other variation of the Contract shall be effective 
unless it is in writing, is dated, expressly refers to the Contract, and is 
signed by a duly authorized representative of each party hereto. 

3.5 Independent Contractor 
The Contractor shall be an independent contractor performing the 
Contract. The Contract does not create any agency, partnership, joint 
venture, or other joint relationship between the parties hereto. Subject to 
the provisions of the Contract, the Contractor shall be solely 
responsible for the manner in which the Contract is performed.  All 
employees, representatives, or Subcontractors engaged by the 
Contractor in connection with the performance of the Contract shall be 
under the complete control of the Contractor and shall not be deemed 
to be employees of the Employer, and nothing contained in the 
Contract or in any subcontract awarded by the Contractor shall be 
construed to create any contractual relationship between any such 
employees, representatives, or Subcontractors and the Employer. 

3.6 Non-Waiver 
3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, 

forbearance, delay, or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the granting 
of time by either party to the other shall prejudice, affect, or 
restrict the rights of that party under the Contract, nor shall any 
waiver by either party of any breach of Contract operate as 
waiver of any subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, must be dated, and signed by an 
authorized representative of the party granting such waiver, 
and must specify the right and the extent to which it is being 
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waived. 

 
 
3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity, or unenforceability 
shall not affect the validity or enforceability of any other provisions and 
conditions of the Contract. 

3.8 Country of Origin 
“Origin” means the place where the plant and component parts thereof 
are mined, grown, produced, or manufactured, and from which the 
services are provided. Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that is 
substantially in its basic characteristics or in purpose or utility from its 
components. 

4.Communications 4.1 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, requests, 
and discharges, these communications shall be 

(a) in writing and delivered against receipt; and 

(b) delivered, sent, or transmitted to the address for the recipient’s 
communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to 
the other Party. When a notice is issued to a Party, by the other Party 
or the Project Manager, a copy shall be sent to the Project Manager or 
the other Party, as the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance with 
laws of the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 
otherwise stated in the SCC.  

6. Fraud and 
Corruption 

6.1   ADB’s Anticorruption Policy (1998, as amended to date) requires 
Borrowers (including beneficiaries of ADB-financed activity), as well 
as Contractors, Subcontractors, manufacturers, and Consultants 
under ADB-financed contracts, observe the highest standard of ethics 
during the procurement and execution of such contracts. In pursuance 
of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to 
influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including 
a misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
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benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party;  

(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “abuse” means theft, waste, or improper use of assets 
related to ADB-related activity, either committed 
intentionally or through reckless disregard; 

(vi) “conflict of interest” means any situation in which a party 
has interests that could improperly influence that party’s 
performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws 
and regulations; 

(vii) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
ADB investigation, or deliberately making false statements 
to investigators, with the intent to impede an ADB 
investigation; (b) threatening, harassing, or intimidating any 
party to prevent it from disclosing its knowledge of matters 
relevant to a Bank investigation or from pursuing the 
investigation; or (c) deliberate acts intended to impede the 
exercise of ADB’s contractual rights of audit or inspection 
or access to information; and 

(viii) “integrity violation" is any act,as defined under ADB’s 
Integrity Principles and Guidelines(2015, as amended from 
time to time), which violates ADB’s Anticorruption Policy, 
including (i) to (vii) above and the following: violations of 
ADB sanctions, retaliation against whistleblowers or 
witnesses, and other violations of ADB's Anticorruption 
Policy, including failure to adhere to the highest ethical 
standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for 
the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of ADB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation;  

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines, including declaring ineligible, 
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either indefinitely or for a stated period of time, to participate1 in 
ADB-financed, -administered, or -supported activities or to 
benefit from an ADB-financed, -administered, or -supported 
contract, financially or otherwise, if it at any time determines that 
the firm or individual has, directly or through an agent, engaged 
in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations; and 

(e) will have the right to require suppliers and contractors to permit 
ADB or its representative to inspect their accounts and records 
and other documents relating to the bid submission and contract 
performance and to have them audited by auditors appointed by 
ADB. 

6.2    All Bidders, consultants, contractors, suppliers and other third parties 
engaged or involved in ADB-related activities have a duty to 
cooperate fully in any screening or investigation when requested by 
ADB to do so. Such cooperation includes, but is not limited to, the 
following: 

(a) being available to be interviewed and replying fully and truthfully 
to all questions asked; 

(b) providing ADB with any items requested that are within the 
party’s control including, but not limited to, documents and other 
physical objects; 

(c) upon written request by ADB, authorizing other related entities 
to release directly to ADB such information that is specifically 
and materially related, directly or indirectly, to the said entities or 
issues which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically 
inspect their person and/or work areas, including files, electronic 
databases, and personal property used on ADB activities, or 
that utilizes ADB’s Information and Communications Technology 
(ICT) resources or systems (including mobile phones, personal 
electronic devices, and electronic storage devices such as 
external disk drives); 

(e) cooperating in any testing requested by ADB, including but not 
limited to, fingerprint identification, handwriting analysis, and 
physical examination and analysis; and 

(f) preserving and protecting confidentiality of all information 
discussed with, and as required by, ADB. 

6.3 All Bidders, consultants, contractors and suppliers shall ensure that, in 
its contract with its sub-consultants, subcontractors, and other third 
parties engaged or involved in ADB-related activities, such sub-
consultants, subcontractors, and other third parties similarly undertake 
the foregoing duty to cooperate fully in any screening or investigation 
when requested by ADB to do so. 

 

 
B.  Subject Matter of Contract 

                                                 
1 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Bidding Document). 
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7. Scope of 
Facilities 

7.1 Unless otherwise expressly limited in the Employer’s Requirements, 
the Contractor’s obligations cover the provision of all Plant and the 
performance of all Installation Services required for the design, the 
manufacture (including procurement, quality assurance, construction, 
installation, associated civil works, pre-commissioning and delivery) of 
the Plant and the installation, completion, and commissioning of the 
Facilities in accordance with the plans, procedures, specifications, 
drawings, codes, and any other documents as specified in the section 
Employer’s Requirements.  Such specifications include, but are not 
limited to, the provision of supervision and engineering services; the 
supply of labor, materials, equipment, spare parts (as specified in GCC 
Subclause 7.3 below) and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures, and 
facilities; transportation (including, without limitation, unloading and 
hauling to, from and at the Site); and storage, except for those 
supplies, works, and services that will be provided or performed by the 
Employer, as set forth in the  Appendix (Scope of Works and Supply by 
the Employer) to the Contract Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials not 
specifically mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for attaining Completion of 
the Facilities as if such work and/or items and materials were expressly 
mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for the 
operation and maintenance of the Facilities for the period specified in 
the SCC and the provisions, if any, specified in the SCC.  However, the 
identity, specifications, and quantities of such spare parts and the 
terms and conditions relating to the supply thereof are to be agreed 
between the Employer and the Contractor, and the price of such spare 
parts shall be that given in Price Schedule No. 6, which shall be added 
to the Contract Price. The price of such spare parts shall include the 
purchase price therefore and other costs and expenses (including the 
Contractor’s fees) relating to the supply of spare parts. 

8. Time for 
Commencement 
and Completion 

8.1 The Contractor shall commence work on the Facilities within the period 
specified in the SCC and without prejudice to GCC Subclause 26.2 
hereof, the Contractor shall thereafter proceed with the Facilities in 
accordance with the time schedule specified in the Appendix 4 (Time 
Schedule) to the Contract Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in the 
Contract, within the time stated in the SCC or within such extended 
time to which the Contractor shall be entitled under GCC Clause 40 
hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture, including associated 
purchases and/or subcontracting, install, and complete the Facilities in 
accordance with the Contract. When completed, the Facilities should 
be fit for the purposes for which they are intended as defined in the 
Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the 
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basis of a proper examination of the data relating to the Facilities, 
including any data as to boring tests provided by the Employer, and on 
the basis of information that the Contractor could have obtained from a 
visual inspection of the Site if access thereto was available and of 
other data readily available to it relating to the Facilities as of the date 
28 days prior to bid submission. The Contractor acknowledges that any 
failure to acquaint itself with all such data and information shall not 
relieve its responsibility for properly estimating the difficulty or cost of 
successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities or 
public service undertakings in the country where the Site is located, 
which such authorities or undertakings require the Contractor to obtain 
in its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s and 
Subcontractor’s personnel and entry permits for all imported 
Contractor’s Equipment. The Contractor shall acquire all other permits, 
approvals, and/or licenses that are not the responsibility of the 
Employer under GCC Subclause 10.3 hereof and that are necessary 
for the performance of the Contract. 

 
9.4 The Contractor shall comply with all laws in force in the country where 

the Facilities are to be implemented.  The laws will include all local, 
state, national, or other laws that affect the performance of the 
Contract and bind upon the Contractor.  The Contractor shall indemnify 
and hold harmless the Employer from and against any and all 
liabilities, damages, claims, fines, penalties, and expenses of whatever 
nature arising or resulting from the violation of such laws by the 
Contractor or its personnel, including the Subcontractors and their 
personnel, but without prejudice to GCC Subclause 10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for 
the Facilities and other supplies shall have their origin as specified 
under GCC Clause 1 (Country of Origin). Any Subcontractors retained 
by the Contractor shall be from a country as specified in GCC Clause 1 
(Country of Origin). 

9.6 The Contractor shall permit ADB to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have 
them audited by auditors appointed by ADB, if so required by ADB. 

9.7 If the Contractor is a joint venture or consortium of two or more 
persons, all such persons shall be jointly and severally bound to the 
Employer for the fulfillment of the provisions of the Contract and shall 
designate one of such persons to act as a leader with authority to bind 
the joint venture or consortium. The composition or the constitution of 
the joint venture or consortium shall not be altered without the prior 
consent of the Employer. 

9.8 Protection of the Environment 

(a) The Contractor shall take all reasonable steps to protect the 
environment (both on and off the Site) and to limit damage and 
nuisance to people and property resulting from pollution, noise, 
and other results of his operations. 
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(b) The Contractor shall ensure that emissions, surface discharges, 
and effluent from the Contractor’s activities shall not exceed the 
values stated in the Specification or prescribed by applicable Laws. 

10. Employer’s 
Responsibilities 

10.1 All information and/or data to be supplied by the Employer as 
described in the Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement shall be deemed to be accurate, 
except when the Employer expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal 
and physical possession of the Site and access thereto, and for 
providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all requisite 
rights of way, as specified in the Appendix (Scope of Works and 
Supply by the Employer) to the Contract Agreement. The Employer 
shall give full possession of and accord all rights of access thereto on 
or before the date(s) specified in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities, or 
public service undertakings in the country where the Site is located 
which (a) such authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the execution of 
the Contract, including those required for the performance by both the 
Contractor and the Employer of their respective obligations under the 
Contract, and (c) are specified in the  Appendix  (Scope of Works and 
Supply by the Employer) to the Contract Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals, and/or licenses necessary 
for the execution of the Contract from all local, state, or national 
government authorities, or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors or 
the personnel of the Contractor or Subcontractors, as the case may be, 
to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide sufficient, 
properly qualified operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities; and shall perform all work and 
services of whatsoever nature, including those required by the 
Contractor to properly carry out Pre-commissioning, Commissioning, 
and Guarantee Tests, all in accordance with the provisions of the  
Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement at or before the time specified in the program 
furnished by the Contractor under GCC Subclause 18.2 hereof and in 
the manner thereupon specified or as otherwise agreed upon by the 
Employer and the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Subclause 24.8, 
and shall be responsible for facilitating the Guarantee Test(s) for the 
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Facilities, in accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations 
under this GCC Clause 10 shall be the responsibility of the Employer, 
except those incurred by the Contractor with respect to the 
performance of Guarantee Tests, in accordance with GCC Subclause 
25.2. 

10.8 In the event that the Employer shall be in breach of any of his 
obligations imposed by the Contract, then the additional cost 
reasonably incurred by the Contractor in consequence thereof shall be 
added to the Contract Price. 

 
 

C.  Payment 
 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and 
Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract 
Price shall be a firm lump sum not subject to any alteration, except in 
the event of a Change in the Facilities or as otherwise provided in the 
Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor 
shall be deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price, which shall, except as otherwise 
provided for in the Contract, cover all its obligations under the Contract. 

12. Terms of 
Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract 
Price and Terms of Payment) of the Contract Agreement and in the 
Appendix (Terms and Procedures of Payment) to the Contract 
Agreement, which also outlines the procedures to be followed in 
making application for and processing payments. 

12.2 No payment made by the Employer herein shall be deemed to 
constitute acceptance by the Employer of the Facilities or any part(s) 
thereof. 

12.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, the 
Employer shall pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the Appendix (Terms and 
Procedures of Payment) to the Contract Agreement for the period of 
delay until payment has been made in full, whether before or after 
judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the Appendix 
(Terms and Procedures of Payment) to the Contract Agreement, 
subject to the general principle that payments will be made in the 
currency or currencies in which the Contract Price has been stated in 
the Contractor’s bid. 
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13. Securities 13.1 Issuance of Securities 
The Contractor shall provide the securities specified below in favor of 
the Employer at the times, and in the amount, manner, and form 
specified below. 

 
 
13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of 
contract award, provide a security in an amount equal to the 
advance payment calculated in accordance with the Appendix 
(Terms and Procedures of Payment) to the Contract Agreement, 
and in the same currency or currencies. 

13.2.2 The security shall be in the form provided in the Bidding 
Documents or in another form acceptable to the Employer.  The 
amount of the security shall be reduced in proportion to the 
value of the Facilities executed by and paid to the Contractor 
from time to time, and shall automatically become null and void 
when the full amount of the advance payment has been 
recovered by the Employer. The security shall be returned to the 
Contractor immediately after its expiration. 

13.3 Performance Security 
13.3.1 The Contractor shall, within 28 days of the notification of 

contract award, provide a security for the due performance of 
the Contract in the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies 
of the Contract, or in a freely convertible currency acceptable to 
the Employer, and shall be in one of the forms of bank 
guarantees provided in the Bidding Documents, as stipulated by 
the Employer in the SCC, or in another form acceptable to the 
Employer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be 
reduced by half on the date of the Operational Acceptance. 
The Security shall become null and void, or shall be reduced 
pro rata to the Contract Price of a part of the Facilities for which 
a separate Time for Completion is provided, 540 days after 
Completion of the Facilities or 365 days after Operational 
Acceptance of the Facilities, whichever occurs first; provided, 
however, that if the Defects Liability Period has been extended 
on any part of the Facilities pursuant to GCC Subclause 27.8 
hereof, the Contractor shall issue an additional security in an 
amount proportionate to the Contract Price of that part.  The 
security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor, pursuant 
to GCC Subclause 27.10, is liable for an extended defect 
liability obligation, the performance security shall be extended 
for the period and up to the amount specified in the SCC. 

14. Taxes and 
Duties 

14.1 Except as otherwise specifically provided in the Contract, the 
Contractor shall bear and pay all taxes, duties, levies, and charges 
assessed on the Contractor, its Subcontractors, or their employees by 
all municipal, state, or national government authorities in connection 
with the Facilities in and outside of the country where the Site is 
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located. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear 
and promptly pay all customs and import duties as well as other local 
taxes like, e.g., a value-added tax (VAT), imposed by the law of the 
country where the Site is located on the Plant specified in Price 
Schedule No. 1 and that are to be incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be 
available to the Contractor in the country where the Site is located, the 
Employer shall use its best endeavors to enable the Contractor to 
benefit from any such tax savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price 
specified in Article 2 (Contract Price and Terms of Payment) of the 
Contract Agreement is based on the taxes, duties, levies, and charges 
prevailing at the date 28 days prior to the date of bid submission in the 
country where the Site is located (hereinafter called “Tax” in this GCC 
Subclause 14.4).  If any rates of Tax are increased or decreased, a 
new Tax is introduced, an existing Tax is abolished, or any change in 
interpretation or application of any Tax occurs in the course of the 
performance of Contract, which was or will be assessed on the 
Contractor, Subcontractors, or their employees in connection with 
performance of the Contract, an equitable adjustment of the Contract 
Price shall be made to fully take into account any such change by 
addition to the Contract Price or deduction therefrom, as the case may 
be, in accordance with GCC Clause 36  hereof. 

 
 

D.  Intellectual Property 
 

15. License/Use of 
Technical 
Information 

15.1 For the operation and maintenance of the Plant, the Contractor hereby 
grants a non-exclusive and nontransferable license (without the right 
to sublicense) to the Employer under the patents, utility models, or 
other industrial property rights owned by the Contractor or by a third 
party from whom the Contractor has received the right to grant 
licenses thereunder, and shall also grant to the Employer a 
nonexclusive and nontransferable right (without the right to 
sublicense) to use the know-how and other technical information 
disclosed to the Employer under the Contract. Nothing contained 
herein shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copyright, know-how, or other 
intellectual property right from the Contractor or any third party to the 
Employer. 

15.2 The copyright in all drawings, documents, and other materials 
containing data and information furnished to the Employer by the 
Contractor herein shall remain vested in the Contractor or, if they are 
furnished to the Employer directly or through the Contractor by any 
third party, including suppliers of materials, the copyright in such 
materials shall remain vested in such third party. 

16. Confidential 16.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any 
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Information third party any documents, data or other information furnished directly 
or indirectly by the other party hereto in connection with the Contract, 
whether such information has been furnished prior to, during, or 
following termination of the Contract.  Notwithstanding the above, the 
Contractor may furnish to its Subcontractor(s) such documents, data, 
and other information it receives from the Employer to the extent 
required for the Subcontractor(s) to perform its work under the 
Contract, in which event the Contractor shall obtain from such 
Subcontractor(s) an undertaking of confidentiality similar to that 
imposed on the Contractor under this GCC Clause 16. 

16.2 The Employer shall not use such documents, data, and other 
information received from the Contractor for any purpose other than the 
operation and maintenance of the Facilities. Similarly, the Contractor 
shall not use such documents, data, and other information received 
from the Employer for any purpose other than the design, procurement 
of Plant, construction, or such other work and services as are required 
for the performance of the Contract. 

16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above, 
however, shall not apply to that information, which 

(a) now or hereafter enters the public domain through no fault of that 
party; 

(b) can be proven to have been possessed by that party at the time 
of disclosure and which was not previously obtained, directly or 
indirectly, from the other party hereto; and 

(c) otherwise lawfully becomes available to that party from a third 
party that has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way 
modify any undertaking of confidentiality given by either of the parties 
hereto prior to the date of the Contract in respect of the Facilities or any 
part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for 
whatever reason, of the Contract. 

 
 

E.   Execution of the Facilities 
 

17. Representatives 17.1 Project Manager 
If the Project Manager is not named in the Contract, then within 14 
days of the Effective Date, the Employer shall appoint and notify the 
Contractor in writing of the name of the Project Manager.  The 
Employer may from time to time appoint some other person as the 
Project Manager in place of the person previously so appointed, and 
shall give notice of the name of such other person to the Contractor 
without delay.  No such appointment shall be made at such a time or in 
such a manner as to impede the progress of work on the Facilities.  
Such appointment shall only take effect upon receipt of such notice by 
the Contractor.  The Project Manager shall represent and act for the 
Employer at all times during the performance of the Contract.  All 
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notices, instructions, orders, certificates, approvals, and all other 
communications under the Contract shall be given by the Project 
Manager, except as herein otherwise provided. 

All notices, instructions, information, and other communications given 
by the Contractor to the Employer under the Contract shall be given to 
the Project Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative and Construction Manager 
17.2.1 If the Contractor’s Representative is not named in the Contract, 

then within 14 days of the Effective Date, the Contractor shall 
appoint the Contractor’s Representative and shall request the 
Employer in writing to approve the person so appointed.  If the 
Employer makes no objection to the appointment within 14 
days, the Contractor’s Representative shall be deemed to have 
been approved.  If the Employer objects to the appointment 
within 14 days giving the reason therefor, then the Contractor 
shall appoint a replacement within 14 days of such objection, 
and the foregoing provisions of this GCC Subclause 17.2.1 shall 
apply thereto. 

17.2.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract 
and shall give to the Project Manager all the Contractor’s 
notices, instructions, information, and all other communications 
under the Contract. 

All notices, instructions, information, and all other 
communications given by the Employer or the Project Manager 
to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, 
except as herein otherwise provided. 
The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Employer’s prior written 
consent, which shall not be unreasonably withheld.  If the 
Employer consents thereto, the Contractor shall appoint some 
other person as the Contractor’s Representative, pursuant to the 
procedure set out in GCC Subclause 17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of 
the Employer which shall not be unreasonably withheld, at any 
time delegate to any person any of the powers, functions and 
authorities vested in him or her.  Any such delegation may be 
revoked at any time.  Any such delegation or revocation shall be 
subject to a prior notice signed by the Contractor’s 
Representative, and shall specify the powers, functions, and 
authorities thereby delegated or revoked.  No such delegation or 
revocation shall take effect unless and until a copy thereof has 
been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and 
authorities so delegated to him or her in accordance with this 
GCC Subclause 17.2.3 shall be deemed to be an act or exercise 
by the Contractor’s Representative. 

17.2.4 From the commencement of installation of the Facilities at the 
Site until Completion, the Contractor’s Representative shall 
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appoint a suitable person as the Construction Manager.  The 
Construction Manager shall supervise all work done at the Site 
by the Contractor and shall be present at the Site throughout 
normal working hours except when on leave, sick, or absent for 
reasons connected with the proper performance of the Contract.  
Whenever the Construction Manager is absent from the Site, the 
Contractor’s Representative or the Construction Manager shall 
appoint a suitable person to act as the Construction 
Manager’sdeputy. 

17.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the 
execution of the Contract who, in the reasonable opinion of the 
Employer, may behave inappropriately, may be incompetent or 
negligent, or may commit a serious breach of the Site 
regulations provided under GCC Subclause 22.4.  The 
Employer shall provide evidence of the same, whereupon the 
Contractor shall remove such person from the Facilities. 

17.2.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Subclause 17.2.5, the 
Contractor shall, where required, promptly appoint a 
replacement. 

18. Work Program 18.1 Contractor’s Organization 
The Contractor shall supply to the Employer and the Project Manager a 
chart showing the proposed organization to be established by the 
Contractor for carrying out work on the Facilities within 21 days of the 
Effective Date. The chart shall include the identities of the key 
personnel, and the curricula vitae of such key personnel to be 
employed shall be supplied together with the chart.  The Contractor 
shall promptly inform the Employer and the Project Manager in writing 
of any revision or alteration of such an organization chart. 

18.2 Program of Performance 
Within 28 days after the Effective Date, the Contractor shall submit to 
the Project Manager a detailed program of performance of the 
Contract, made in a form acceptable to the Project Manager and 
showing the sequence in which it proposes to design, manufacture, 
transport, assemble, install, and pre-commission the Facilities, as well 
as the date by which the Contractor reasonably requires that the 
Employer shall have fulfilled its obligations under the Contract so as to 
enable the Contractor to execute the Contract in accordance with the 
program and to achieve Completion, Commissioning, and Acceptance 
of the Facilities in accordance with the Contract.  The program so 
submitted by the Contractor shall accord with the Time Schedule 
included in the Appendix (Time Schedule) to the Contract Agreement 
and any other dates and periods specified in the Contract. The 
Contractor shall update and revise the program as and when 
appropriate or when required by the Project Manager, but without 
modification in the Times for Completion given in the SCC and any 
extension granted in accordance with GCC Clause 40, and shall submit 
all such revisions to the Project Manager. 

 
18.3 Progress Report 
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The Contractor shall monitor progress of all the activities specified in 
the program referred to in GCC Subclause 18.2   above, and supply a 
progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project 
Manager and shall indicate:  (a) percentage completion achieved 
compared with the planned percentage completion for each activity; 
and (b) where any activity is behind the program, giving comments and 
likely consequences and stating the corrective action being taken. 

18.4 Progress of Performance 
If at any time the Contractor’s actual progress falls behind the program 
referred to in GCC Subclause 18.2, or it becomes apparent that it will 
so fall behind, the Contractor shall, at the request of the Employer or 
the Project Manager, prepare and submit to the Project Manager a 
revised program, taking into account the prevailing circumstances, and 
shall notify the Project Manager of the steps being taken to expedite 
progress so as to attain Completion of the Facilities within the Time for 
Completion under GCC Subclause 8.2, any extension thereof entitled 
under GCC Subclause 40.1, or any extended period as may otherwise 
be agreed upon between the Employer and the Contractor. 

18.5 Procedures 
The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and 
Procedures of the Employer’s Requirements. 
 
The Contractor may execute the Contract in accordance with its own 
standard project execution plans and procedures to the extent that they 
do not conflict with the provisions contained in the Contract. 

19.Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 
Approved Subcontractors) to the Contract Agreement specifies major 
items of plant and services and a list of approved Subcontractors 
against each item, including manufacturers.  Insofar as no 
Subcontractors are listed against any such item, the Contractor shall 
prepare a list of Subcontractors for such item for inclusion in such list.  
The Contractor may from time to time propose any addition to or 
deletion from any such list.  The Contractor shall submit any such list 
or any modification thereto to the Employer for its approval in sufficient 
time so as not to impede the progress of work on the Facilities. Such 
approval by the Employer for any of the Subcontractors shall not 
relieve the Contractor from any of its obligations, duties, or 
responsibilities under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such 
major items from those listed in the lists referred to in GCC Subclause 
19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List of 
Major Items of Plant and Services and List of Approved 
Subcontractors for Major Items) to the Contract Agreement, the 
Contractor may employ such Subcontractors as it may select, at its 
discretion. 

19.4 Each subcontract shall include provisions which would entitle the 
Employer to require the sub-contract to be assigned to the Employer 
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under GCC 19.5 (if and when applicable), or in event of termination by 
the Employer under GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the 
relevant Defects Liability Period and theProject Manager, prior to that 
date, instructs the Contractor to assign the benefits of such obligations 
to the Employer, then the Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 
20.1.1 The Contractor shall execute the basic and detailed design and 

the engineering work in compliance with the provisions of the 
Contract, or where not so specified, in accordance with good 
engineering practice. 

The Contractor shall be responsible for any discrepancies, 
errors, or omissions in the specifications, drawings, and other 
technical documents that it has prepared, whether such 
specifications, drawings, and other documents have been 
approved by the Project Manager or not, provided that such 
discrepancies, errors, or omissions are not because of 
inaccurate information furnished in writing to the Contractor by 
or on behalf of the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification, or other document, or any 
modification thereof provided or designated by or on behalf of 
the Employer, by giving a notice of such disclaimer to the 
Project Manager. 

20.2 Codes and Standards 
Wherever references are made in the Contract to codes and standards 
in accordance with which the Contract shall be executed, the edition or 
the revised version of such codes and standards current at the date 28 
days prior to date of bid submission shall apply unless otherwise 
specified.  During Contract execution, any changes in such codes and 
standards shall be applied subject to approval by the Employer and 
shall be treated in accordance with GCC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 
20.3.1 The Contractor shall prepare or cause its Subcontractors to 

prepare, and furnish to the Project Manager the documents 
listed in the Appendix (List of Documents for Approval or 
Review) to the Contract Agreement for its approval or review as 
specified and in accordance with the requirements of GCC 
Subclause 18.2 (Program of Performance). 

Any part of the Facilities covered by or related to the documents 
to be approved by the Project Manager shall be executed only 
after the Project Manager’s approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager’s approval, but not to 
those furnished to the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any 
document requiring the Project Manager’s approval in 
accordance with GCC Subclause 20.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its 
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approval endorsed thereon or shall notify the Contractor in 
writing of its disapproval thereof and the reasons therefor and 
the modifications that the Project Manager proposes. 

If the Project Manager fails to take such action within the said 14 
days, then the said document shall be deemed to have been 
approved by the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, 
except on the grounds that the document does not comply with 
the Contract or that it is contrary to good engineering practice. If 
the Project Manager disapproves a document, he shall specify 
the reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it for the 
Project Manager’s approval in accordance with GCC Subclause 
20.3.2.  If the Project Manager approves the document subject 
to modification(s), the Contractor shall make the required 
modification(s), whereupon the document shall be deemed to 
have been approved. 

20.3.5 If any dispute or difference occurs between the Employer and 
the Contractor in connection with or arising out of the 
disapproval by the Project Manager of any document and/or any 
modification(s) thereto that cannot be settled between the 
parties within a reasonable period, then such dispute or 
difference may be referred to a Dispute Board for determination 
in accordance with GCC Subclause 45.3 hereof.  If such dispute 
or difference is referred to a Dispute Board, the Project Manager 
shall give instructions as to whether and, if so, how, 
performance of the Contract is to proceed.  The Contractor shall 
proceed with the Contract in accordance with the Project 
Manager’s instructions, provided that if the Dispute Board 
upholds the Contractor’s view on the dispute and if the 
Employer has not given notice under Subclause45.3 hereof, 
then the Contractor shall be reimbursed by the Employer for any 
additional costs incurred by reason of such instructions and 
shall be relieved of such responsibility or liability in connection 
with the dispute and the execution of the instructions as the 
Dispute Board shall decide, and the Time for Completion shall 
be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of 
the document furnished by the Contractor, shall not relieve the 
Contractor of any responsibility or liability imposed upon it by 
any provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the 
Project Manager. 

20.3.7 The Contractor shall not depart from any approved document 
unless the Contractor has first submitted to the Project 
Manageran amended document and obtained the Project 
Manager’s approval thereof, pursuant to the provisions of this 
GCC Subclause 20.3. 

If the Project Manager requests any change in any already 
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approved document and/or in any document based thereon, the 
provisions of GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 
Subject to GCC Subclause 14.2, the Contractor shall procure and 
transport all materials in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Materials 

If the Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement provides that the Employer shall furnish any 
specific items to the Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport each 
item to the place on or near the Site as agreed upon by the 
parties and make such item available to the Contractor at the 
time specified in the program furnished by the Contractor, 
pursuant to GCC Subclause 18.2, unless otherwise mutually 
agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same 
visually and notify the Project Manager of any detected 
shortage, defect, or default. The Employer shall immediately 
remedy any shortage, defect, or default, or the Contractor shall, 
if practicable and possible, at the request of the Employer, 
remedy such shortage, defect, or default at the Employer’s cost 
and expense.  After inspection, such item shall fall under the 
care, custody, and control of the Contractor. The provision of 
this GCC Subclause 21.2.2 shall apply to any item supplied to 
remedy any such shortage or default or to substitute for any 
defective item, or shall apply to defective items that have been 
repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its 
obligations of care, custody, and control shall not relieve the 
Employer of liability for any undetected shortage, defect, or 
default, nor place the Contractor under any liability for any such 
shortage, defect or default whether under GCC Clause 27 or 
under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 
materials and the Contractor’s Equipment to the Site by the 
mode of transport that the Contractor judges most suitable 
under all the circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall 
be entitled to select any safe mode of transport operated by any 
person to carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the 
Contractor’s Equipment, the Contractor shall notify the Employer 
by telex, cable, facsimile, or electronic means, of the description 
of the materials and of the Contractor’s Equipment, the point 
and means of dispatch, and the estimated time and point of 
arrival in the country where the Site is located, if applicable, and 
at the Site.  The Contractor shall furnish the Employer with 
relevant shipping documents to be agreed upon between the 
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parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 
approvals from the authorities for transportation of the materials 
and the Contractor’s Equipment to the Site.  The Employer shall 
use its best endeavors in a timely and expeditious manner to 
assist the Contractor in obtaining such approvals, if requested 
by the Contractor. The Contractor shall indemnify and hold 
harmless the Employer from and against any claim for damage 
to roads, bridges, or any other traffic facilities that may be 
caused by the transport of the materials and the Contractor’s 
Equipment to the Site. 

21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials 
and Contractor’s Equipment at the point(s) of import and shall handle 
any formalities for customs clearance, subject to the Employer’s 
obligations under GCC Subclause 14.2, provided that if applicable laws 
or regulations require any application or act to be made by or in the 
name of the Employer, the Employer shall take all necessary steps to 
comply with such laws or regulations.  In the event of delays in customs 
clearance that are not the fault of the Contractor, the Contractor shall 
be entitled to an extension in the Time for Completion, pursuant to 
GCC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

(a) The Contractor shall be responsible for the true and 
proper setting-out of the Facilities in relation to bench 
marks, reference marks, and lines provided to it in writing 
byor on behalf ofthe Employer. 

(b) If, at any time during the progress of installation of the 
Facilities, any error shall appear in the position, level, or 
alignment of the Facilities, the Contractor shall forthwith 
notify the Project Manager of such error and, at its own 
expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager.  If such error is based 
on incorrect data provided in writing by or on behalf of the 
Employer, the expense of rectifying the same shall be 
borne by the Employer. 

22.1.2 Contractor’s Supervision 

 The Contractor shall give or provide all necessary 
superintendence during the installation of the Facilities, and the 
Construction Manager or its deputy shall be constantly on the 
Site to provide full-time superintendence of the installation.  The 
Contractor shall provide and employ only technical personnel 
who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise 
the work at hand. 

22.2 Labor 
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22.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their 
payment, housing, feeding, and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled, and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged 
to use local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is 
located. The Employer will, if requested by the Contractor, 
use his best endeavors in a timely and expeditious 
manner to assist the Contractor in obtaining any local, 
state, national, or government permission required for 
bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the 
means of repatriation to all of its and its Subcontractor’s 
personnel employed on the Contract at the Site to the 
place where they were recruited or to their domicile.  It 
shall also provide suitable temporary maintenance of all 
such persons from the cessation of their employment on 
the Contract to the date programmed for their departure.  
In the event that the Contractor defaults in providing such 
means of transportation and temporary maintenance, the 
Employer may provide the same to such personnel and 
recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff and 
labor from amongst the Employer’s Personnel. 

 
22.2.3 Labor Laws 

(a) The Contractor shall comply with all the relevant labor 
Laws applicable to the Contractor’s Personnel, including 
Laws relating to their employment, health, safety, welfare, 
immigration, and emigration, and shall allow them all their 
legal rights. 

(b) The Contractor shall at all times during the progress of the 
Contract use its best endeavors to prevent any unlawful, 
riotous, or disorderly conduct or behavior by or amongst 
its employees and the labor of its Subcontractors. 

(c) The Contractor shall, in all dealings with its labor and the 
labor of its Subcontractors currently employed on or 
connected with the Contract, pay due regard to all 
recognized festivals, official holidays, religious, or other 
customs and all local laws and regulations pertaining to 
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the employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

(a) The Contractor shall pay rates of wages, and observe 
conditions of labor, which are not lower than those 
established for the trade or industry where the work is 
carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general 
level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the 
Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel 
about their liability to pay personal income taxes in the 
Country in respect of such of their salaries, wages, and 
allowances as are chargeable under the Laws for the time 
being in force, and the Contractor shall perform such 
duties in regard to such deductions thereof as may be 
imposed on him by such Laws. 

22.2.5 Working Hours 

(a) No work shall be carried out on the Site on locally 
recognized days of rest, or outside the normal working 
hours stated in the SCC, unless 

(i)  otherwise stated in the Contract; 

(ii)  the Project Manager gives consent; or 

(iii the work is unavoidable, or necessary for the 
protection of life or property or for the safety of the 
Works, in which case the Contractor shall 
immediately advise the Project Manager. 

(b) If and when the Contractor considers it necessary to carry 
out work at night or on public holidays so as to meet the 
Time for Completion and requests the Project Manager’s 
consent thereto, the Project Manager shall not 
unreasonably withhold such consent. 

(c) This Subclause shall not apply to any work which is 
customarily carried out by rotary or doubleshifts. 

22.2.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor’s 
Personnel. The Contractor shall also provide facilities for 
the Employer’s Personnel as stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the 
Permanent Works. 

22.2.7 Health and Safety 
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(a) The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
Contractor’s Personnel. In collaboration with local health 
authorities, the Contractor shall ensure that medical staff, 
first aid facilities, sick bay, and ambulance service are 
available at all times at the Site and at any 
accommodation for Contractor’s and Employer’s 
Personnel, and that suitable arrangements are made for 
all necessary welfare and hygiene requirements and for 
the prevention of epidemics. 

(b) The Contractor shall appoint an accident prevention officer 
at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified 
for this responsibility, and shall have the authority to issue 
instructions and take protective measures to prevent 
accidents. Throughout the performance of the Contract, 
the Contractor shall provide whatever is required by this 
person to exercise this responsibility and authority. 

(c) The Contractor shall send to the Project Manager, details 
of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and 
make reports concerning health, safety, and welfare of 
persons, and damage to property, as the Project 
Managermay reasonably require. 

22.2.8 Funeral Arrangements 
 In the event of the death of any of the Contractor’s personnel 

or accompanying members of their families, the Contractor 
shall be responsible for making the appropriate arrangements 
for their return or burial, unless otherwise specified in the 
SCC.  

22.2.9 Records of Contractor’s Personnel 
 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 
Personnel on the Site and the names, ages, gender, hours 
worked, and wages paid to all workers. These records shall be 
summarized on a monthly basis in a form approved by the 
Project Manager and shall be available for inspection by the 
Project Manager until the Contractor has completed all work. 

22.2.10 Supply of Foodstuff 
 The Contractor shall arrange for the provision of a sufficient 

supply of suitable food as may be stated in the Specification at 
reasonable prices for the Contractor’s Personnel for the 
purposes of or in connection with the Contract. 

22.2.11 Supply of Water 
 The Contractor shall, having regard to local conditions, provide 

on the Site an adequate supply of drinking and other water for 
the use of the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 
 The Contractor shall at all times take the necessary 

precautions to protect the Contractor’s Personnel employed on 
the Site from insect and pest nuisance, and to reduce their 
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danger to health. The Contractor shall comply with all the 
regulations of the local health authorities, including use of 
appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 
 The Contractor shall not, otherwise than in accordance with 

the Laws of the Country, import, sell, give barter, or otherwise 
dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift barter, or disposal by Contractor's 
Personnel. 

22.2.14 Arms and Ammunition 
 The Contractor shall not give, barter, or otherwise dispose of, 

to any person, any arms or ammunition of any kind, or allow 
Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 
 The contractor shall not employ "forced or compulsory labor" 

in any form. "Forced or compulsory labor" consists of all work 
or service, not voluntarily performed, that is extracted from an 
individual under threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 
 The Contractor shall not employ any child to perform any work 

that is economically exploitative, or is likely to be hazardous 
to, or to interfere with, the child's education, or to be harmful to 
the child's health or physical, mental, spiritual, moral, or social 
development. 

22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the 
Site shall be deemed to be intended to be used exclusively for 
the execution of the Contract.  The Contractor shall not 
remove the same from the Site without the Project Manager’s 
consent that such Contractor’s Equipment is no longer 
required for the execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of 
the Facilities, the Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the Site and any 
surplus materials remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors to 
assist the Contractor in obtaining any local, state or national 
government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the 
Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations 
setting out the rules to be observed in the execution of the Contract at 
the Site and shall comply therewith.  The Contractor shall prepare and 
submit to the Employer, with a copy to the Project Manager, proposed 
Site regulations for the Employer’s approval, which approval shall not 
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be unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Facilities, gate control, sanitation, 
medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer 
or the Project Manager, give all reasonable opportunities for 
carrying out the work to any other contractors employed by the 
Employer on or near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or 
the Project Manager, makes available to other contractors any 
roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the 
Contractor’s Equipment, or provides any other service of 
whatsoever nature for such other contractors, the Employer 
shall fully compensate the Contractor for any loss or damage 
caused or occasioned by such other contractors in respect of 
any such use or service, and shall pay to the Contractor 
reasonable remuneration for the use of such equipment or the 
provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 
minimize, to the extent possible, interference with the work of 
other contractors.  The Project Manager shall determine the 
resolution of any difference or conflict that may arise between 
the Contractor and other contractors and the workers of the 
Employer in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of 
any defects in the other Contractors’ work that come to its 
notice, and that could affect the Contractor’s work.  The 
Project Manager shall determine the corrective measures, if 
any, required to rectify the situation after inspection of the 
Facilities.  Decisions made by the Project Manager shall be 
binding on the Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the 
execution of the Contract, any protective or remedial work is necessary 
as a matter of urgency to prevent damage to the Facilities, the 
Contractor shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 
Employer may do or cause such work to be done as the Employer may 
determine is necessary in order to prevent damage to the Facilities.  In 
such event the Employer shall, as soon as practicable after the 
occurrence of any such emergency, notify the Contractor in writing of 
such emergency, the work done and the reasons therefor.  If the work 
done or caused to be done by the Employer is work that the Contractor 
was liable to do at its own expense under the Contract, the reasonable 
costs incurred by the Employer in connection therewith shall be paid by 
the Contractor to the Employer.  Otherwise, the cost of such remedial 
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work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

 In the course of carrying out the Contract, the Contractor shall 
keep the Site reasonably free from all unnecessary 
obstruction, store, or remove any surplus materials, clear 
away any wreckage, rubbish, or temporary works from the 
Site, and remove any Contractor’s Equipment no longer 
required for execution of the Contract. 

22.7.2 Clearance of Site after Completion 

 After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish, and debris 
of any kind from the Site, and shall leave the Site and 
Facilities in a clean and safe condition. 

22.8 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense 
alllighting, fencing, and watching when and where necessary for the 
proper execution and the protection of the Facilities, or for the safety of 
the owners and occupiers of adjacent property and for the safety of the 
public. 

23. Test and 
Inspection 

23.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or inspections of the 
Plant and any part of the Facilities as are specified in the Contract. 

23.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test and/or 
inspection, provided that the Employer shall bear all costs and 
expenses incurred in connection with such attendance including, but 
not limited to, all traveling and board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or 
inspection, the Contractor shall give a reasonable advance notice of 
such test and/or inspection and of the place and time thereof to the 
Project Manager.  The Contractor shall obtain from any relevant third 
party or manufacturer any necessary permission or consent to enable 
the Employer and the Project Manager or their designated 
representatives to attend the test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report 
of the results of any such test and/or inspection. 

If the Employer or Project Manager or their designated representatives 
fails to attend the test and/or inspection, or if it is agreed between the 
parties that such persons shall not do so, then the Contractor may 
proceed with the test and/or inspection in the absence of such persons, 
and may provide the Project Manager with a certified report of the 
results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test 
and/or inspection not required by the Contract, provided that the 
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Contractor’s reasonable costs and expenses incurred in the carrying 
out of such test and/or inspection shall be added to the Contract Price.  
Further, if such test and/or inspection impedes the progress of work on 
the Facilities and/or the Contractor’s performance of its other 
obligations under the Contract, due allowance will be made in respect 
of the Time for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or 
inspection, the Contractor shall either rectify or replace such Plant or 
part of the Facilities and shall repeat the test and/or inspection upon 
giving a notice under GCC Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties in 
connection with or arising out of the test and/or inspection of the Plant 
or part of the Facilities that cannot be settled between the parties within 
a reasonable period of time, it may be referred to an Dispute Board for 
determination in accordance with GCC Subclause 45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at 
the Employer’s expense, access at any reasonable time to any place 
where the Plant are being manufactured or the Facilities are being 
installed, in order to inspect the progress and the manner of 
manufacture or installation, provided that the Project Manager shall 
give the Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or 
inspection of Plant or any part of the Facilities, nor the attendance by 
the Employer or the Project Manager, nor the issue of any test 
certificate pursuant to GCC Subclause 23.4, shall release the 
Contractor from any other responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site 
without the Contractor carrying out any test and/or inspection required 
under the Contract.  The Contractor shall give a reasonable notice to 
the Project Manager whenever any such parts of the Facilities or 
foundations are ready or about to be ready for test and/or inspection; 
such test and/or inspection and notice thereof shall be subject to the 
requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, 
or shall make openings in or through the same as the Project Manager 
may from time to time require at the Site, and shall reinstate and make 
good such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the 
Site after compliance with the requirement of GCC Subclause 23.10 
and are found to be executed in accordance with the Contract, the 
expenses of uncovering, making openings in or through, reinstating, 
and making good the same shall be borne by the Employer, and the 
Time for Completion shall be reasonably adjusted to the extent that the 
Contractor has thereby been delayed or impeded in the performance of 
any of its obligations under the Contract. 

24. Completion of 
the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in a 
tight and clean condition as specified in the Employer’s Requirements, 
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excluding minor items not materially affecting the operation or safety of 
the Facilities, the Contractor shall so notify the Employer in writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under GCC 
Subclause 24.1, the Employer shall supply the operating and 
maintenance personnel specified in the Appendix (Scope of Works and 
Supply by the Employer) to the Contract Agreement for Pre-
commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement, the Employer shall also provide, 
within the said 7-day period, the raw materials, utilities, lubricants, 
chemicals, catalysts, facilities, services, and other matters required for 
Pre-commissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 
personnel have been supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services, and other 
matters have been provided by the Employer in accordance with GCC 
Subclause 24.2, the Contractor shall commence Pre-commissioning of 
the Facilities or the relevant part thereof in preparation for 
Commissioning, subject to GCC Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed 
and, in the opinion of the Contractor, the Facilities or any part thereof is 
ready for Commissioning, the Contractor shall so notify the Project 
Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the 
Contractor’s notice under GCC Subclause 24.4, either issue a 
Completion Certificate in the form specified in the Employer’s 
Requirements (Forms and Procedures), stating that the Facilities or 
that part thereof have reached Completion as of the date of the 
Contractor’s notice under GCC Subclause 24.4, or notify the Contractor 
in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC 
Subclause 24.4. 

If the Project Manager is satisfied that the Facilities or that part thereof 
have reached Completion, the Project Manager shall, within 7 days 
after receipt of the Contractor’s repeated notice, issue a Completion 
Certificate stating that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 7 days 
after receipt of the Contractor’s repeated notice, and the above 
procedure shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails 
to inform the Contractor of any defects and/or deficiencies within 14 
days after receipt of the Contractor’s notice under GCC Subclause 24.4 
or within 7 days after receipt of the Contractor’s repeated notice under 
GCC Subclause 24.5, or if the Employer makes use of the Facilities or 
part thereof, then the Facilities or that part thereof shall be deemed to 
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have reached Completion as of the date of the Contractor’s notice or 
repeated notice, or as of the Employer’s use of the Facilities, as the 
case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 
outstanding minor items so that the Facilities are fully in accordance 
with the requirements of the Contract, failing which the Employer will 
undertake such completion and deduct the costs thereof from any 
monies owing to the Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and 
custody of the Facilities or the relevant part thereof, together with the 
risk of loss or damage thereto, and shall thereafter take over the 
Facilities or the relevant part thereof. 

25. Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to 
GCC Subclause 24.5, or immediately after the date of the 
deemed Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services, and other matters required for 
Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the 
Contractor’s and Project Manager’s advisory personnel shall 
attend the Commissioning, including the Guarantee Test, and 
shall advise and assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and 
repeats thereof shall be conducted by the Contractor during 
Commissioning of the Facilities or the relevant part thereof to 
ascertain whether the Facilities or the relevant part can attain 
the Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement.  The Employer shall 
promptly provide the Contractor with such information as the 
Contractor may reasonably require in relation to the conduct and 
results of the Guarantee Test and any repeats thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee 
Test of the Facilities or the relevant part thereof cannot be 
successfully completed within the period from the date of 
Completion specified in the SCC or any other period agreed 
upon by the Employer and the Contractor, the Contractor shall 
be deemed to have fulfilled its obligations with respect to the 
Functional Guarantees, and GCC Subclauses 28.2 and 28.3 
shall not apply. 
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25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance 
shall occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and 
the Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed 
or has not been carried out for reasons not attributable to 
the Contractor within the period from the date of 
Completion specified in the SCC, or any other agreed upon 
period as specified in GCC Subclause 25.2.2 above; or 

(c) the Contractor has paid the liquidated damages specified 
in GCC Subclause 28.3 hereof; and 

(d) any minor items mentioned in GCC Subclause 24.7 hereof 
relevant to the Facilities or that part thereof have been 
completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 
25.3.1 have occurred, the Contractor may give a notice to the 
Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the Employer’s 
Requirements (Forms and Procedures)in respect of the 
Facilities or the part thereof specified in such notice as of the 
date of such notice. 

25.3.3 The Project Manager shall, after consultation with the Employer, 
and within 7 days after receipt of the Contractor’s notice, issue 
an Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor’s notice, the 
Project Manager fails to issue the Operational Acceptance 
Certificate or fails to inform the Contractor in writing of the 
justifiable reasons why the Project Manager has not issued the 
Operational Acceptance Certificate, the Facilities or the relevant 
part thereof shall be deemed to have been accepted as of the 
date of the Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning 
shall be carried out in respect of parts of the Facilities, the 
provisions relating to Completion and Commissioning including 
the Guarantee Test shall apply to each such part of the Facilities 
individually, and the Operational Acceptance Certificate shall be 
issued accordingly for each such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, 
for which no Commissioning or Guarantee Test is required, then 
the Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided 
that the Contractor shall thereafter complete any outstanding 
minor items that are listed in the Operational Acceptance 
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Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the 
Pre-commissioning of the Facilities pursuant to Subclause 24.3, 
or with the Guarantee Test pursuant to Subclause 25.2, for 
reasons attributable to the Employer either on account of non 
availabilityof other facilities under the responsibilities of other 
contractor(s), or for reasons beyond the Employer’s control, the 
provisions leading to “deemed” completion of activities such as 
Completion, pursuant to GCC Subclause 24.6, and Operational 
Acceptance, pursuant to GCC Subclause 25.3.4, and 
Contractor’s obligations regarding Defect Liability Period, 
pursuant to GCC Subclause 27.2, Functional Guarantee, 
pursuant to GCC Clause 28, and Care of Facilities, pursuant to 
GCC Clause 32, and GCC Clause 41.1, Suspension, shall not 
apply.  In this case, the following provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he 
will be unable to proceed with the activities and obligations 
pursuant to above Subclause 25.5.1, the Contractor shall be 
entitled to the following: 

(a) the Time of Completion shall be extended for the period 
of suspension without imposition of liquidated damages 
pursuant to GCC Subclause 26.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix (Terms and 
Procedures of Payment) to the Contract Agreement, 
which would not have been payable in normal 
circumstances due to noncompletion of the subject 
activities, shall be released to the Contractor against 
submission of a security in the form of a bank guarantee 
of equivalent amount acceptable to the Employer, and 
which shall become null and void when the Contractor 
will have complied with its obligations regarding those 
payments, subject to the provision of Subclause 25.5.3 
below; 

(c) the expenses towards the above security and extension 
of other securities under the contract, of which validity 
needs to be extended, shall be reimbursed to the 
Contractor by the Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Subclause 32.1 shall be reimbursed to 
the Contractor by the Employer for the period between 
the notification mentioned above and the notification 
mentioned in Subclause 25.5.4 below.  The provision of 
GCC Subclause 33.2 shall apply to the Facilities during 
the same period. 

25.5.3 In the event that the period of suspension under above 
Subclause 25.5.1 actually exceeds 180 days, the Employer and 
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Contractor shall mutually agree to any additional compensation 
payable to the Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the 
plant is ready for Pre-commissioning, the Contractor shall 
proceed without delay in performing all the specified activities 
and obligations under the contract. 

 
 

F.  Guarantees and Liabilities 
 

26. Completion 
Time Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the 
Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the SCC 
pursuant to GCC Subclause 8.2, or within such extended time to which 
the Contractor shall be entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part 
thereof within the Time for Completion or any extension thereof under 
GCC Clause 40, the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the SCC as a percentage rate of 
the Contract Price or the relevant part thereof.  The aggregate amount 
of such liquidated damages shall in no event exceed the amount 
specified as “Maximum” in the SCC as a percentage rate of the 
Contract Price.  Once the “Maximum” is reached, the Employer may 
consider termination of the Contract, pursuant to GCC Subclause 
42.2.2. 

Such payment shall completely satisfy the Contractor’s obligation to 
attain Completion of the Facilities or the relevant part thereof within the 
Time for Completion or any extension thereof under GCC Clause 40.  
The Contractor shall have no further liability whatsoever to the 
Employer in respect thereof. 

However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the Contractor 
under the Contract. 

Save for liquidated damages payable under this GCC Subclause 26.2, 
the failure by the Contractor to attain any milestone or other act, matter 
or thing by any date specified in the Appendix (Time Schedule) to the 
Contract Agreement and/or other program of work prepared pursuant 
to GCC Subclause 18.2 shall not render the Contractor liable for any 
loss or damage thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof 
before the Time for Completion or any extension thereof under GCC 
Clause 40, the Employer shall pay to the Contractor a bonus in the 
amount specified in the SCC.  The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the 
SCC. 
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27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be 
free from defects in the design, engineering, materials, and 
workmanship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of 
Completion of the Facilities (or any part thereof) or 1 year from the 
date of Operational Acceptance of the Facilities (or any part thereof), 
whichever first occurs, unless specified otherwise in the SCC pursuant 
to GCC Subclause 27.10. 

If during the Defect Liability Period any defect should be found in the 
design, engineering, materials, and workmanship of the Plant supplied 
or of the work executed by the Contractor, the Contractor shall 
promptly, in consultation and agreement with the Employer regarding 
appropriate remedying of the defects, and at its cost, repair, replace, or 
otherwise make good as the Contractor shall determine at its 
discretion, such defect as well as any damage to the Facilities caused 
by such defect.  The Contractor shall not be responsible for the repair, 
replacement, or making good of any defect or of any damage to the 
Facilities arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer, 

(b) operation of the Facilities outside specifications provided in the 
Contract, or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply 
to: 

(a) any materials that are supplied by the Employer under GCC 
Subclause 21.2, are normally consumed in operation, or have a 
normal life shorter than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied, or 
specified by or on behalf of the Employer or any matters for 
which the Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on 
behalf of the Employer, except for the work executed by the 
Employer under GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of 
any such defect together with all available evidence thereof, promptly 
following the discovery thereof. The Employer shall afford all 
reasonable opportunity for the Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the 
Facilities and the Site to enable the Contractor to perform its 
obligations under this GCC Clause 27. 

The Contractor may, with the consent of the Employer, remove from 
the Site any Plant or any part of the Facilities that are defective if the 
nature of the defect, and/or any damage to the Facilities caused by the 
defect, is such that repairs cannot be expeditiously carried out at the 
Site. 
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27.6 If the repair, replacement or making good is of such a character that it 
may affect the efficiency of the Facilities or any part thereof, the 
Employer may give to the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, whereupon the 
Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 
replacement or making good, as the case may be, until that part of the 
Facilities passes such tests.  The tests shall be agreed upon by the 
Employer and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy 
such defect or any damage to the Facilities caused by such defect 
within a reasonable time (which shall in no event be considered to be 
less than 15 days), the Employer may, following notice to the 
Contractor, proceed to do such work, and the reasonable costs 
incurred by the Employer in connection therewith shall be paid to the 
Employer by the Contractor or may be deducted by the Employer from 
any monies due the Contractor or claimed under the Performance 
Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of such 
defect and/or making good of such defect, the Defect Liability Period of 
the Facilities or such part, as the case may be, shall be extended by a 
period equal to the period during which the Facilities or such part 
cannot be used by the Employer because of any of the aforesaid 
reasons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether 
under the Contract or at law, in respect of defects in the Facilities or 
any part thereof, the Plant, design, or engineering, or work executed 
that appear after Completion of the Facilities or any part thereof, 
except where such defects are the result of the gross negligence, 
fraud, criminal, or willful action of the Contractor. 

27.10 In addition, any such component of the Facilities and during the period 
of time as may be specified in the SCC shall be subject to an extended 
Defect Liability Period. Such obligation of the Contractor shall be in 
addition to the Defect Liability Period specified under GCC Subclause 
27.2. 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the 
Facilities and all parts thereof shall attain the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement, subject to, and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement are not met either in whole or 
in part, the Contractor shall at its cost and expense make such 
changes, modifications, and/or additions to the Plant or any part 
thereof as may be necessary to meet at least the minimum level of 
such Guarantees. The Contractor shall notify the Employer upon 
completion of the necessary changes, modifications, and/or additions, 
and shall request the Employer to repeat the Guarantee Test until the 
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minimum level of the Guarantees has been met. If the Contractor 
eventually fails to meet the minimum level of Functional Guarantees, 
the Employer may consider termination of the Contract, pursuant to 
GCC Subclause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement are not attained either in whole or in part, but the minimum 
level of the Functional Guarantees specified in the said Appendix to 
the Contract Agreement is met, the Contractor shall, at the 
Contractor’s option, either 

(a) make such changes, modifications, and/or additions to the 
Facilities or any part thereof that are necessary to attain the 
Functional Guarantees at its cost and expense, and shall request 
the Employer to repeat the Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure 
to meet the Functional Guarantees in accordance with the 
provisions in the Appendix (Functional Guarantees) to the 
Contract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to 
the limitation of liability specified in the Appendix (Functional 
Guarantees) to the Contract Agreement, shall completely satisfy the 
Contractor’s guarantees under GCC Subclause 28.3, and the 
Contractor shall have no further liability whatsoever to the Employer in 
respect thereof.  Upon the payment of such liquidated damages by the 
Contractor, the Project Manager shall issue the Operational 
Acceptance Certificate for the Facilities or any part thereof in respect of 
which the liquidated damages have been so paid. 

29. Patent 
Indemnity 

29.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Subclause 29.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions, or 
administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Employer may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, 
registered design, trademark, copyright, or other intellectual property 
right registered or otherwise existing at the date of the Contract by 
reason of  (a) the installation of the Facilities by the Contractor or the 
use of the Facilities in the country where the Site is located, and (b) the 
sale of the products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part 
thereof other than for the purpose indicated by or to be reasonably 
inferred from the Contract, any infringement resulting from the use of 
the Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant, or 
materials not supplied by the Contractor, pursuant to the Contract 
Agreement. 

29.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Subclause 29.1, 
the Employer shall promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the Employer’s name 
conduct such proceedings or claim and any negotiations for the 
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settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 
28-day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright, or other intellectual 
property right registered or otherwise existing at the date of the 
Contract arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or designed by 
or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) the Contractor shall not be liable to the Employer, whether in 
contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated damages to the 
Employer, and 

(b) the aggregate liability of the Contractor to the Employer, whether 
under the Contract, in tort or otherwise, shall not exceed a 
multiple of the Contract Price specified in the SCC or, if a 
multiple is not so specified, the total Contract Price, provided that 
this limitation shall not apply to the cost of repairing or replacing 
defective equipment, or to any obligation of the Contractor to 
indemnify the Employer with respect to patent infringement. 

 
 

G.  Risk Distribution 
 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the 
country where the Site is located shall be transferred to the Employer 
upon loading on to the mode of transport to be used to convey the 
Plant from the country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country 
where the Site is located shall be transferred to the Employer when the 
Plant are brought on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the Contractor and 
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its Subcontractors in connection with the Contract shall remain with the 
Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities 
shall revert to the Contractor upon Completion of the Facilities or at 
such earlier time when the Employer and the Contractor agree that the 
Plant in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk of loss 
or damage thereto shall remain with the Contractor pursuant to GCC 
Clause 32 (Care of Facilities) hereof until Completion of the Facilities 
or the part thereof in which such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the 
Facilities pursuant to GCC Clause 24 or, where the Contract provides 
for Completion of the Facilities in parts, until the date of Completion of 
the relevant part, and shall make good at its own cost any loss or 
damage that may occur to the Facilities or the relevant part thereof 
from any cause whatsoever during such period.  The Contractor shall 
also be responsible for any loss or damage to the Facilities caused by 
the Contractor or its Subcontractors in the course of any work carried 
out, pursuant to GCC Clause 27.  Notwithstanding the foregoing, the 
Contractor shall not be liable for any loss or damage to the Facilities or 
that part thereof caused by reason of any of the matters specified or 
referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and 
38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to 
the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive contamination, 
pressure wave caused by aircraft or other aerial objects, or any 
other occurrences that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable could not 
reasonably make provision for or insure against, insofar as such 
risks are not normally insurable on the insurance market and are 
mentioned in the general exclusions of the policy of insurance, 
including War Risks and Political Risks, taken out under GCC 
Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third party other 
than a Subcontractor, authorized by the Employer of any part of 
the Facilities; or 

(c) any use of or reliance upon any design, data, or specification 
provided or designated by or on behalf of the Employer, or any 
such matter for which the Contractor has disclaimed 
responsibility herein, 

the Employer shall pay to the Contractor all sums payable in respect of 
the Facilities executed, notwithstanding that the same be lost, 
destroyed, or damaged, and will pay to the Contractor the replacement 
value of all temporary facilities and all parts thereof lost, destroyed, or 
damaged. If the Employer requests the Contractor in writing to make 
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good any loss or damage to the Facilities thereby occasioned, the 
Contractor shall make good the same at the cost of the Employer in 
accordance with GCC Clause 39.  If the Employer does not request the 
Contractor in writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change in 
accordance with GCC Clause 39, excluding the performance of that 
part of the Facilities thereby lost, destroyed or damaged, or, where the 
loss or damage affects a substantial part of the Facilities, the Employer 
shall terminate the Contract pursuant to GCC Subclause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor used 
or intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Subclause 32.2 with respect to the Contractor’s 
temporary facilities, and (ii) where such loss or damage arises by 
reason of any of the matters specified in GCC Subclauses 32.2 (b) and 
(c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part 
thereof or to the Contractor’s Equipment by reason of any of the 
matters specified in GCC Subclause 38.1, the provisions of GCC 
Subclause 38.3 shall apply. 

33. Loss of or 
Damage to 
Property; 
Accident or Injury 
to Workers; 
Indemnification 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and 
hold harmless the Employer and its employees and officers from and 
against any and all suits, actions, or administrative proceedings, 
claims, demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney’s fees and expenses, in respect 
of the death or injury of any person or loss of or damage to any 
property other than the Facilities whether accepted or not, arising in 
connection with the supply and installation of the Facilities and by 
reason of the negligence of the Contractor or its Subcontractors, or 
their employees, officers, or agents, except any injury, death, or 
property damage caused by the negligence of the Employer, its 
contractors, employees, officers, or agents. 

33.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC 
Subclause 33.1, the Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own expense and in the 
Employer’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 
28-day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor and its 
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employees, officers, and Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the Facilities not yet 
taken over, that is caused by fire, explosion, or any other perils, in 
excess of the amount recoverable from insurances procured under 
GCC Clause 34, provided that such fire, explosion, or other perils were 
not caused by any act or failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause 
33 shall take all reasonable measures to mitigate any loss or damage 
which has occurred.  If the party fails to take such measures, the other 
party’s liabilities shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to 
the Contract Agreement, the Contractor shall at its expense take out 
and maintain in effect, or cause to be taken out and maintained in 
effect, during the performance of the Contract, the insurances set forth 
below in the sums and with the deductibles and other conditions 
specified in the said Appendix.  The identity of the insurers and the 
form of the policies shall be subject to the approval of the Employer, 
who should not unreasonably withhold such approval. 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at the 
Site, to the Plant (including spare parts therefor) and to the 
Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 
occurring prior to Completion of the Facilities, with an extended 
maintenance coverage for the Contractor’s liability in respect of 
any loss or damage occurring during the Defect Liability Period 
while the Contractor is on the Site for the purpose of performing 
its obligations during the Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties including 
the Employer’s personnel, and loss of or damage to property 
occurring in connection with the supply and installation of the 
Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection 
with the execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 
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(g) Other Insurances 

Such other insurances as may be specifically agreed upon by 
the parties hereto as listed in the Appendix (Insurance 
Requirements) to the Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance 
policies taken out by the Contractor pursuant to GCC Subclause 34.1, 
except for the Third Party Liability, Workers’ Compensation, and 
Employer’s Liability Insurances, and the Contractor’s Subcontractors 
shall be named as co-insureds under all insurance policies taken out 
by the Contractor pursuant to GCC Subclause 34.1 except for the 
Cargo Insurance During Transport, Workers’ Compensation, and 
Employer’s Liability Insurances. All insurer’s rights of subrogation 
against such co-insureds for losses or claims arising out of the 
performance of the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the 
Appendix (Insurance Requirements) to the Contract Agreement, 
deliver to the Employer certificates of insurance or copies of the 
insurance policies as evidence that the required policies are in full 
force and effect.  The certificates shall provide that no less than 21 
days’ notice shall be given to the Employer by insurers prior to 
cancellation or material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such Subcontractors are 
covered by the policies taken out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect 
during the performance of the Contract those insurances specified in 
theAppendix (Insurance Requirements) to the Contract Agreement, in 
the sums and with the deductibles and other conditions specified in the 
said Appendix.  The Contractor and the Contractor’s Subcontractors 
shall be named as co-insureds under all such policies.  All insurers’ 
rights of subrogation against such co-insureds for losses or claims 
arising out of the performance of the Contract shall be waived under 
such policies.  The Employer shall deliver to the Contractor satisfactory 
evidence that the required insurances are in full force and effect.  The 
policies shall provide that not less than 21 days’ notice shall be given 
to the Contractor by all insurers prior to any cancellation or material 
modification of the policies.  If so requested by the Contractor, the 
Employer shall provide copies of the policies taken out by the 
Employer under this GCC Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the 
insurances referred to in GCC Subclause 34.1, the Employer may take 
out and maintain in effect any such insurances and may from time to 
time deduct from any amount due the Contractor under the Contract 
any premium that the Employer shall have paid to the insurer, or may 
otherwise recover such amount as a debt due from the Contractor.  If 
the Employer fails to take out and/or maintain in effect the insurances 
referred to in GCC 34.5, the Contractor may take out and maintain in 
effect any such insurances and may from time to time deduct from any 
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amount due the Employer under the Contract any premium that the 
Contractor shall have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Employer.  If the Contractor fails 
to or is unable to take out and maintain in effect any such insurances, 
the Contractor shall nevertheless have no liability or responsibility 
towards the Employer, and the Contractor shall have full recourse 
against the Employer for any and all liabilities of the Employer herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare 
and conduct all and any claims made under the policies effected by it 
pursuant to this GCC Clause 34, and all monies payable by any 
insurers shall be paid to the Contractor.  The Employer shall give to the 
Contractor all such reasonable assistance as may be required by the 
Contractor.  With respect to insurance claims in which the Employer’s 
interest is involved, the Contractor shall not give any release or make 
any compromise with the insurer without the prior written consent of 
the Employer. With respect to insurance claims in which the 
Contractor’s interest is involved, the Employer shall not give any 
release or make any compromise with the insurer without the prior 
written consent of the Contractor. 

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter 
on the Site any physical conditions other than climatic conditions, or 
artificial obstructions that could not have been reasonably foreseen 
prior to the date of the Contract Agreement by an experienced 
contractor on the basis of reasonable examination of the data relating 
to the Facilities including any data as to boring tests, provided by the 
Employer, and on the basis of information that it could have obtained 
from a visual inspection of the Site if access thereto was available, or 
other data readily available to it relating to the Facilities, and if the 
Contractor determines that it will in consequence of such conditions or 
obstructions incur additional cost and expense or require additional 
time to perform its obligations under the Contract that would not have 
been required if such physical conditions or artificial obstructions had 
not been encountered, the Contractor shall promptly, and before 
performing additional work or using additional Plant or Contractor’s 
Equipment, notify the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s Equipment 
required, including the steps which the Contractor will or 
proposes to take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to 
incur. 

On receiving any notice from the Contractor under this GCC Subclause 
35.1, the Project Manager shall promptly consult with the Employer 
and Contractor and decide upon the actions to be taken to overcome 
the physical conditions or artificial obstructions encountered.  Following 
such consultations, the Project Manager shall instruct the Contractor, 
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with a copy to the Employer, of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor 
in following the instructions from the Project Manager to overcome 
such physical conditions or artificial obstructions referred to in GCC 
Subclause 35.1 shall be paid by the Employer to the Contractor as an 
addition to the Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Subclause 35.1, the Time for 
Completion shall be extended in accordance with GCC Clause 40. 

36. Change in Laws 
and Regulations 

36.1 If, after the date 28 days prior to the date of Bid submission, in the 
country where the Site is located, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, promulgated, abrogated, 
or changed, which shall be deemed to include any change in 
interpretation or application by the competent authorities, that 
subsequently affects the costs and expenses of the Contractor and/or 
the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has thereby been 
affected in the performance of any of its obligations under the Contract.  
Notwithstanding the foregoing, such additional or reduced costs shall 
not be separately paid or credited if the same has already been 
accounted for in the price adjustment provisions where applicable, in 
accordance with the SCC, pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control 
of the Employer or of the Contractor, as the case may be, and which is 
unavoidable notwithstanding the reasonable care of the party affected, 
and shall include, without limitation, the following: 

(a) war, hostilities, or warlike operations whether a state of war be 
declared or not, invasion, act of foreign enemy and civil war; 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 
military government, conspiracy, riot, civil commotion, and 
terrorist acts; 

(c) confiscation, nationalization, mobilization, commandeering or 
requisition by or under the order of any government or de jure or 
de facto authority or ruler or any other act or failure to act of any 
local state or national government authority; 

(d) strike, sabotage, lockout, embargo, import restriction, port 
congestion, lack of usual means of public transportation and 
communication, industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, quarantine, and plague; 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, 
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or 
other inclement weather condition, nuclear, and pressure waves 
or other natural or physical disaster; and 

(f) shortage of labor, materials, or utilities where caused by 
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circumstances that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing 
any of its obligations under the Contract by an event of Force Majeure, 
then it shall notify the other in writing of the occurrence of such event 
and the circumstances thereof within 14 days after the occurrence of 
such event. 

37.3 The party who has given such notice shall be excused from the 
performance or punctual performance of its obligations under the 
Contract for so long as the relevant event of Force Majeure continues 
and to the extent that such party’s performance is prevented, hindered, 
or delayed.  The Time for Completion shall be extended in accordance 
with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 
reasonable efforts to mitigate the effect thereof upon its or their 
performance of the Contract and to fulfill its or their obligations under 
the Contract, but without prejudice to either party’s right to terminate 
the Contract under GCC Subclauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either party hereto caused by the 
occurrence of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; or 

(b) give rise to any claim for damages or additional cost or expense 
occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and 
38.4 

if and to the extent that such delay or nonperformance is caused by the 
occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered, 
or delayed for a single period of more than 60 days or an aggregate 
period of more than 120 days on account of one or more events of 
Force Majeure during the currency of the Contract, the parties will 
attempt to develop a mutually satisfactory solution, failing which either 
party may terminate the Contract by giving a notice to the other, but 
without prejudice to either party’s right to terminate the Contract under 
GCC Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights 
and obligations of the Employer and the Contractor shall be as 
specified in GCC Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply 
to any obligation of the Employer to make payments to the Contractor 
herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) 
of GCC Subclause 37.1 and any explosion or impact of any mine, 
bomb, shell, grenade, or other projectile, missile, munitions or 
explosive of war, occurring or existing in or near the country (or 
countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor 
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shall have no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Employer or any third 
party; or 

(c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war 
risks, and the Employer shall indemnify and hold the Contractor 
harmless from and against any and all claims, liabilities, actions, 
lawsuits, damages, costs, charges, or expenses arising in 
consequence of or in connection with the same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other 
property of the Contractor used or intended to be used for the 
purposes of the Facilities shall sustain destruction or damage by 
reason of any war risks, the Employer shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to 
the extent not already paid for by the Employerand so far as may 
be required by the Employer, and as may be necessary for 
completion of the Facilities; 

(b) replacing or making good any Contractor’s Equipment or other 
property of the Contractor so destroyed or damaged; and 

(c) replacing or making good any such destruction or damage to the 
Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make 
good any such destruction or damage to the Facilities, the Employer 
shall either request a change in accordance with GCC Clause 39, 
excluding the performance of that part of the Facilities thereby 
destroyed or damaged or, where the loss, destruction, or damage 
affects a substantial part of the Facilities, shall terminate the Contract, 
pursuant to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on 
any such destruction or damage to the Facilities, the Time for 
Completion shall be extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer shall 
pay the Contractor for any increased costs or incidentals to the 
execution of the Contract that are in any way attributable to, 
consequent on, resulting from, or in any way connected with anywar 
risks, provided that the Contractor shall as soon as practicable notify 
the Employer in writing of any such increased cost. 

38.5 If during the performance of the Contract anywar risks shall occur that 
financially or otherwise materially affect the execution of the Contract 
by the Contractor, the Contractor shall use its reasonable efforts to 
execute the Contract with due and proper consideration given to the 
safety of its and its Subcontractors’ personnel engaged in the work on 
the Facilities, provided, however, that if the execution of the work on 
the Facilities becomes impossible or is substantially prevented for a 
single period of more than sixty (60) days or an aggregate period of 
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more than one hundred and twenty (120) days on account of any war 
risks, the parties will attempt to develop a mutually satisfactory 
solution, failing which either party may terminate the Contract by giving 
a notice to the other. 

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, 
the rights and obligations of the Employer and the Contractor shall be 
specified in GCC Subclauses 42.1.2 and 42.1.3.  

 
H.  Change in Contract Elements 

 
39. Change in the 

Facilities 
39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer 
shall have the right to propose, and subsequently require, that 
the Project Manager order the Contractor from time to time 
during the performance of the Contract to make any change, 
modification, addition, or deletion to, in or from the Facilities 
hereinafter called “Change,” provided that such Change falls 
within the general scope of the Facilities and does not constitute 
unrelated work and that it is technically practicable, taking into 
account both the state of advancement of the Facilities and the 
technical compatibility of the Change envisaged with the nature 
of the Facilities as specified in the Contract. 

39.1.2 The Contractor may from time to time during its performance of 
the Contract propose to the Employer with a copy to the Project 
Manager, any Change that the Contractor considers necessary 
or desirable to improve the quality, efficiency, or safety of the 
Facilities.  The Employer may at its discretion approve or reject 
any Change proposed by the Contractor, provided that the 
Employer shall approve any Change proposed by the Contractor 
to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change 
made necessary because of any default of the Contractor in the 
performance of its obligations under the Contract shall be 
deemed to be a Change, and such change shall not result in any 
adjustment of the Contract Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 
specified in GCC Subclauses 39.2 and 39.3, and further details 
and forms are provided in the Employer’s Requirements (Forms 
and Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause 
39.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 

(a) brief description of the Change, 
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(b) effect on the Time for Completion, 

(c) estimated cost of the Change, 

(d) effect on Functional Guarantees (if any), 

(e) effect on the Facilities, and 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for 
Change Proposal,” which shall be an estimate of the cost of 
preparing and submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, 
the Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal, 

(b) advise the Contractor of any part of its Estimate for 
Change Proposal that is unacceptable and request the 
Contractor to review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC 
Subclause 39.2.2 (a), the Contractor shall, with proper 
expedition, proceed with the preparation of the Change Proposal, 
in accordance with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the parties 
thereto shall agree on specific rates for the valuation of the 
Change. 

39.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance 
therewith and with all other Change Orders that have already 
become binding upon the Contractor under this GCC Clause 39 
would be to increase or decrease the Contract Price as originally 
set forth in Article 2 (Contract Price) of the Contract Agreement 
by more than 15%, the Contractor may give a written notice of 
objection thereto prior to furnishing the Change Proposal as 
aforesaid.  If the Employer accepts the Contractor’s objection, 
the Employer shall withdraw the proposed Change and shall 
notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders 
herein, nor affect its right to take into account, when making such 
subsequent objection, the percentage increase or decrease in 
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the Contract Price that any Change not objected to by the 
Contractor represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein 
contained.  Within 14 days after such agreement, the Employer 
shall, if it intends to proceed with the Change, issue the 
Contractor with a Change Order. 

If the Employer is unable to reach a decision within 14 days, it 
shall notify the Contractor with details of when the Contractor can 
expect a decision. 

If the Employer decides not to proceed with the Change for 
whatever reason, it shall, within the said period of 14 days, notify 
the Contractor accordingly. Under such circumstances, the 
Contractor shall be entitled to reimbursement of all costs 
reasonably incurred by it in the preparation of the Change 
Proposal, provided that these do not exceed the amount given by 
the Contractor in its Estimate for Change Proposal submitted in 
accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on 
the price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change 
Proposal, the Employer may nevertheless instruct the Contractor 
to proceed with the Change by issue of a “Pending Agreement 
Change Order.” 

Upon receipt of a Pending Agreement Change Order, the 
Contractor shall immediately proceed with effecting the Changes 
covered by such Order.  The parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change 
Proposal. 

If the parties cannot reach agreement within 60 days from the 
date of issue of the Pending Agreement Change Order, then the 
matter may be referred to the Dispute Board in accordance with 
the provisions of GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause 
39.1.2, the Contractor shall submit to the Project Manager a 
written “Application for Change Proposal,” giving reasons for the 
proposed Change and including the information specified in GCC 
Subclause 39.2.1. 

Upon receipt of the Application for Change Proposal, the parties 
shall follow the procedures outlined in GCC Subclauses 39.2.6 
and 39.2.7.  However, should the Employer choose not to 
proceed, the Contractor shall not be entitled to recover the costs 
of preparing the Application for Change Proposal. 

40. Extension of Time 40.1 The Time(s) for Completion specified in the SCC shall be extended if 
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for Completion the Contractor is delayed or impeded in the performance of any of its 
obligations under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 39; 

(b) any occurrence of Force Majeure as provided in GCC Clause 37, 
unforeseen conditions as provided in GCC Clause 35, or other 
occurrence of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Subclause 32.2; 

(c) any suspension order given by the Employer under GCC Clause 
41 hereof or reduction in the rate of progress pursuant to GCC 
Subclause 41.2; or 

(d) any changes in laws and regulations as provided in GCC Clause 
36; or 

(e) any default or breach of the Contract by the Employer, or any 
activity, act or omission of the Employer, or the Project Manager, 
or any other contractors employed by the Employer; or 

(f) any other matter specifically mentioned in the Contract; or 

(g) any delay on the part of a sub-contractor, provided such delay is 
due to a cause for which the Contractor himself would have been 
entitled to an extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances 
and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim for an 
extension of the Time for Completion, together with particulars of the 
event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance.  As 
soon as reasonably practicable after receipt of such notice and 
supporting particulars of the claim, the Employer and the Contractor 
shall agree upon the period of such extension.  In the event that the 
Contractor does not accept the Employer’s estimate of a fair and 
reasonable time extension, the Contractor shall be entitled to refer the 
matter to a Dispute Board, pursuant to GCC Subclause 45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize 
any delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 40.2, the Contractor shall consult with the 
Project Manager in order to determine the steps (if any) which can be 
taken to overcome or minimize the actual or anticipated delay. The 
Contractor shall there after comply with all reasonable instructions, 
which the Project Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to incur 
extra costs and the Contractor is entitled to an extension of time under 
GCC 40.1, the amount of such extra costs shall be added to the 
Contract Price. 
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41. Suspension 41.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of any or all 
of its obligations under the Contract.  Such notice shall specify the 
obligation of which performance is to be suspended, the effective date 
of the suspension and the reasons therefor.  The Contractor shall 
thereupon suspend performance of such obligation, except those 
obligations necessary for the care or preservation of the Facilities, until 
ordered in writing to resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other 
than by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than 90 days, then at any time thereafter and 
provided that at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring that the 
Employer shall, within 28 days of receipt of the notice, order the 
resumption of such performance or request and subsequently order a 
change in accordance with GCC Clause 39, excluding the performance 
of the suspended obligations from the Contract. 

If the Employer fails to do so within such period, the Contractor may, by 
a further notice to the Project Manager, elect to treat the suspension, 
where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 or, where it affects the whole of the 
Facilities, as termination of the Contract under GCC Subclause 42.1. 

41.2 If 
(a) the Employer has failed to pay the Contractor any sum due under 

the Contract within the specified period, has failed to approve any 
invoice or supporting documents without just cause pursuant to 
the  Appendix (Terms and Procedures of Payment) to the 
Contract Agreement, or commits a substantial breach of the 
Contract, the Contractor may give a notice to the Employer that 
requires payment of such sum, with interest thereon as stipulated 
in GCC Subclause 12.3, requires approval of such invoice or 
supporting documents, or specifies the breach and requires the 
Employer to remedy the same, as the case may be. If the 
Employer fails to pay such sum together with such interest, fails to 
approve such invoice or supporting documents or give its reasons 
for withholding such approval, or fails to remedy the breach or 
take steps to remedy the breach within 14 days after receipt of the 
Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under 
the Contract for any reason attributable to the Employer, including 
but not limited to the Employer’s failure to provide possession of 
or access to the Site or other areas in accordance with GCC 
Subclause 10.2, or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Facilities, 

then the Contractor may by 14 days’ notice to the Employer suspend 
performance of all or any of its obligations under the Contract, or reduce 
the rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended, or the 
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rate of progress is reduced pursuant to this GCC Clause 41, then the 
Time for Completion shall be extended in accordance with GCC 
Subclause 40.1, and any and all additional costs or expenses incurred 
by the Contractor as a result of such suspension or reduction shall be 
paid by the Employer to the Contractor in addition to the Contract Price, 
except in the case of suspension order or reduction in the rate of 
progress by reason of the Contractor’s default or breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove from 
the Site any Plant, any part of the Facilities or any Contractor’s 
Equipment, without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for any 
reason by giving the Contractor a notice of termination that refers 
to this GCC Subclause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Subclause 
42.1.1, the Contractor shall, either immediately or upon the date 
specified in the notice of termination, 

(a) cease all further work, except for such work as the 
Employer may specify in the notice of termination for the 
sole purpose of protecting that part of the Facilities already 
executed, or any work required to leave the Site in a clean 
and safe condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii) below; 

(c) remove all Contractor’s Equipment from the Site, repatriate 
the Contractor’s and its Subcontractors’ personnel from the 
Site, remove from the Site any wreckage, rubbish and 
debris of any kind, and leave the whole of the Site in a 
clean and safe condition; and 

(d) subject to the payment specified in GCC Subclause 42.1.3,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 

(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of 
termination, and, as may be required by the 
Employer, in any subcontracts concluded between 
the Contractor and its Subcontractors; and 

(iii) deliver to the Employer all non-proprietary drawings, 
specifications and other documents prepared by the 
Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Subclause 
42.1.1, the Employer shall pay to the Contractor the following 
amounts: 
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(a) the Contract Price, properly attributable to the parts of the 
Facilities executed by the Contractor as of the date of 
termination; 

(b) the costs reasonably incurred by the Contractor in the 
removal of the Contractor’s Equipment from the Site and in 
the repatriation of the Contractor’s and its Subcontractors’ 
personnel; 

(c) any amounts to be paid by the Contractor to its 
Subcontractors in connection with the termination of any 
subcontracts, including any cancellation charges; 

(d) costs incurred by the Contractor in protecting the Facilities 
and leaving the Site in a clean and safe condition pursuant 
to paragraph (a) of GCC Subclause 42.1.2; and 

(e) the cost of satisfying all other obligations, commitments 
and claims that the Contractor may in good faith have 
undertaken with third parties in connection with the 
Contract and that are not covered by paragraphs (a) 
through (d) above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies 
it may possess, may terminate the Contract forthwith in the 
following circumstances by giving a notice of termination and its 
reasons therefor to the Contractor, referring to this GCC 
Subclause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its 
creditors, or, if the Contractor is a corporation, a resolution 
is passed or order is made for its winding up, other than a 
voluntary liquidation for the purposes of amalgamation or 
reconstruction, a receiver is appointed over any part of its 
undertaking or assets, or if the Contractor takes or suffers 
any other analogous action in consequence of debt; 

(b) if the Contractor assigns or transfers the Contract or any 
right or interest therein in violation of the provision of GCC 
Clause 43; and 

(c) if the Contractor, in the judgment of the Employer has 
engaged in integrity violations, as defined in GCC Clause 
6, in competing for or in executing the Contract. 

 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract; 

(b) has without valid reason failed to commence work on the 
Facilities promptly or has suspended, other than pursuant 
to GCC Subclause 41.2, the progress of Contract 
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performance for more than 28 days after receiving a 
written instruction from the Employer to proceed; 

(c) persistently fails to execute the Contract in accordance 
with the Contract or persistently neglects to carry out its 
obligations under the Contract without just cause; 

(d) refuses or is unable to provide sufficient materials, services 
or labor to execute and complete the Facilities in the 
manner specified in the program furnished under GCC 
Subclause 18.2 at rates of progress that give reasonable 
assurance to the Employer that the Contractor can attain 
Completion of the Facilities by the Time for Completion as 
extended; 

then the Employer may, without prejudice to any other rights it 
may possess under the Contract, give a notice to the Contractor, 
stating the nature of the default and requiring the Contractor to 
remedy the same.  If the Contractor fails to remedy or to take 
steps to remedy the same within 14 days of its receipt of such 
notice, then the Employer may terminate the Contract forthwith 
by giving a notice of termination to the Contractor that refers to 
this GCC Subclause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Subclauses 
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon 
such date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the 
Employer may specify in the notice of termination for the 
sole purpose of protecting that part of the Facilities already 
executed, or any work required to leave the Site in a clean 
and safe condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) below; 

(c) deliver to the Employer the parts of the Facilities executed 
by the Contractor up to the date of termination; 

(d) to the extent legally possible, assign to the Employer all 
right, title and benefit of the Contractor to the Facilities and 
to the Plant as of the date of termination, and, as may be 
required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors; and 

(e) deliver to the Employer all drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as of the date of termination in connection 
with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the Contractor, 
and complete the Facilities itself or by employing any third party.  
The Employer may, to the exclusion of any right of the Contractor 
over the same, take over and use with the payment of a fair 
rental rate to the Contractor, with all the maintenance costs to 
the account of the Employer and with an indemnification by the 
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Employer for all liability including damage or injury to persons 
arising out of the Employer’s use of such equipment, any 
Contractor’s Equipment owned by the Contractor and on the Site 
in connection with the Facilities for such reasonable period as 
the Employer considers expedient for the supply and installation 
of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 
Employer thinks appropriate, the Employer shall give notice to 
the Contractor that such Contractor’s Equipment will be returned 
to the Contractor at or near the Site and shall return such 
Contractor’s Equipment to the Contractor in accordance with 
such notice.  The Contractor shall thereafter without delay and at 
its cost remove or arrange removal of the same from the Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be 
entitled to be paid the Contract Price attributable to the Facilities 
executed as of the date of termination, the value of any unused 
or partially used Plant on the Site, and the costs, if any, incurred 
in protecting the Facilities and in leaving the Site in a clean and 
safe condition pursuant to paragraph (a) of GCC Subclause 
42.2.3.  Any sums due the Employer from the Contractor 
accruing prior to the date of termination shall be deducted from 
the amount to be paid to the Contractor under this Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing 
the Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to 
GCC Subclause 42.2.5, plus the reasonable costs incurred by 
the Employer in completing the Facilities, exceeds the Contract 
Price, the Contractor shall be liable for such excess. 

If such excess is greater than the sums due the Contractor under 
GCC Subclause 42.2.5, the Contractor shall pay the balance to 
the Employer, and if such excess is less than the sums due the 
Contractor under GCC Subclause 42.2.5, the Employer shall pay 
the balance to the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums 
shall be paid. 

 
42.3 Termination by Contractor 

42.3.1 If 

(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed to 
approve any invoice or supporting documents without just 
cause pursuant to the  Appendix (Terms and Procedures 
of Payment) to the Contract Agreement, or commits a 
substantial breach of the Contract, the Contractor may give 
a notice to the Employer that requires payment of such 
sum, with interest thereon as stipulated in GCC Subclause 
12.3, requires approval of such invoice or supporting 
documents, or specifies the breach and requires the 
Employer to remedy the same, as the case may be.  If the 
Employer fails to pay such sum together with such interest, 
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fails to approve such invoice or supporting documents or 
give its reasons for withholding such approval, fails to 
remedy the breach or take steps to remedy the breach 
within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations 
under the Contract for any reason attributable to the 
Employer, including but not limited to the Employer’s 
failure to provide possession of or access to the Site or 
other areas or failure to obtain any governmental permit 
necessary for the execution and/or completion of the 
Facilities; 

then the Contractor may give a notice to the Employer thereof, 
and if the Employer has failed to pay the outstanding sum, to 
approve the invoice or supporting documents, to give its reasons 
for withholding such approval, or to remedy the breach within 28 
days of such notice, or if the Contractor is still unable to carry out 
any of its obligations under the Contract for any reason 
attributable to the Employer within 28 days of the said notice, the 
Contractor may by a further notice to the Employer referring to 
this GCC Subclause 42.3.1, forthwith terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 
notice to the Employer to that effect, referring to this GCC 
Subclause 42.3.2, if the Employer becomes bankrupt or 
insolvent, has a receiving order issued against it, compounds 
with its creditors, or, being a corporation, if a resolution is passed 
or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), 
a receiver is appointed over any part of its undertaking or assets, 
or if the Employer takes or suffers any other analogous action in 
consequence of debt. 

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 
necessary for the purpose of protecting that part of the 
Facilities already executed, or any work required to leave 
the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii); 

(c) remove all Contractor’s Equipment from the Site and 
repatriate the Contractor’s and its Subcontractors’ 
personnel from the Site; and 

(d) subject to the payment specified in GCC Subclause 42.3.4,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 

(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of 
termination, and, as may be required by the 
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Employer, in any subcontracts concluded between 
the Contractor and its Subcontractors; and 

(iii) deliver to the Employer all drawings, specifications 
and other documents prepared by the Contractor or 
its Subcontractors as of the date of termination in 
connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, the Employer shall pay to the Contractor all payments 
specified in GCC Subclause 42.1.3, and reasonable 
compensation for all loss, except for loss of profit, or damage 
sustained by the Contractor arising out of, in connection with or 
in consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 
42.3 is without prejudice to any other rights or remedies of the 
Contractor that may be exercised in lieu of or in addition to rights 
conferred by GCC Subclause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include 
all work executed, Installation Services provided, and all Plant acquired, 
or subject to a legally binding obligation to purchase, by the Contractor 
and used or intended to be used for the purpose of the Facilities, up to 
and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Employer to 
the Contractor, account shall be taken of any sum previously paid by the 
Employer to the Contractor under the Contract, including any advance 
payment paid pursuant to the Appendix (Terms and Procedures of 
Payment) to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express prior 
written consent of the other party which consent shall not be 
unreasonably withheld, assign to any third party the Contract or any part 
thereof, or any right, benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign either absolutely or 
by way of charge any monies due and payable to it or that may become 
due and payable to it under the Contract. 

 
 I.  Claims, Disputes, and Arbitration 

44. Contractor’s 
Claims 

44.1 If the Contractor considers himself to be entitled to any extension of the 
Time for Completion and/or any additional payment, under any Clause 
of these Conditions or otherwise in connection with the Contract, the 
Contractor shall submit a notice to the Project Manager, describing the 
event or circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than 28 days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 
days, the Time for Completion shall not be extended, the Contractor 
shall not be entitled to additional payment, and the Employer shall be 
discharged from all liability in connection with the claim. Otherwise, the 
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following provisions of this Subclause shall apply. 

The Contractor shall also submit any other notices, which are required 
by the Contract, and supporting particulars for the claim, all as relevant 
to such event or circumstance. 

The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim, either on the Site or at another 
location acceptable to the Project Manager. Without admitting the 
Employer’s liability, the Project Manager may, after receiving any notice 
under this Subclause, monitor the recordkeeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if 
instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have 
become aware) of the event or circumstance giving rise to the claim, or 
within such other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim, which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to 
the claim has a continuing effect, 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 
intervals, giving the accumulated delay and/or amount claimed, 
and such further particulars as the Project Manager may 
reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the 
end of the effects resulting from the event or circumstance, or 
within such other period as may be proposed by the Contractor 
and approved by the Project Manager. 

Within 42 days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be 
proposed by the Project Manager and approved by the Contractor, the 
Project Manager shall respond with approval, or with disapproval and 
detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of 
the claim within such time. 

Each payment certificate shall include such amounts for any claim as 
have been reasonably substantiated as due under the relevant 
provision of the Contract. Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall 
only be entitled to payment for such part of the claim as he has been 
able to substantiate. 

The Project Manager shall agree with the Contractor or estimate: (i) the 
extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with GCC Clause 40, and/or (ii) the additional payment 
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(if any) to which the Contractor is entitled under the Contract. 

The requirements of this Subclause are in addition to those of any other 
Subclause, which may apply to a claim. If the Contractor fails to comply 
with this or another Subclause in relation to any claim, any extension of 
time and/or additional payment shall take account of the extent (if any) 
to which the failure has prevented or prejudiced proper investigation of 
the claim, unless the claim is excluded under the second paragraph of 
this Subclause.  

In the event that the Contractor and the Employer cannot agree on any 
matter relating to a claim, either party may refer the matter to the 
Dispute Board pursuant to GCC 45 hereof. 

45. Disputes and 
Arbitration 

45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in 
accordance with GCC Subclause 45.3. The Parties shall appoint a 
Dispute Board by the date stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one or 
three suitably qualified persons (“the members”), each of whom shall be 
fluent in the language for communication defined in the Contract and 
shall be a professional experienced in the type of activities involved in the 
performance of the Contract and with the interpretation of contractual 
documents. If the number is not so stated and the Parties do not agree 
otherwise, the Dispute Board shall comprise three persons, one of 
whom shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days 
before the date stated in the SCC and the Dispute Board is to comprise 
three persons, each Party shall nominate one member for the approval 
of the other Party. The first two members shall recommend and the 
Parties shall agree upon the third member, who shall act as chairman. 

However, if a list of potential members is included in the SCC, the 
members shall be selected from those on the list, other than anyone 
who is unable or unwilling to accept appointment to the Dispute Board. 

The agreement between the Parties and either the sole member or 
each of the three members shall incorporate by reference the General 
Conditions of Dispute Board Agreement contained in the Appendix to 
these General Conditions, with such amendments as are agreed 
between them. 

The terms of the remuneration of either the sole member or each of the 
three members, including the remuneration of any expert whom the 
Dispute Board consults, shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment of the member or such expert 
(as the case may be). Each Party shall be responsible for paying one-
half of this remuneration. 

If a member declines to act or is unable to act as a result of death, 
disability, resignation or termination of appointment, a replacement 
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shall be appointed in the same manner as the replaced person was 
required to have been nominated or agreed upon, as described in this 
Subclause. 

The appointment of any member may be terminated by mutual 
agreement of both Parties, but not by the Employer or the Contractor 
acting alone. Unless otherwise agreed by both Parties, the appointment 
of the Dispute Board (including each member) shall expire when the 
Operational Acceptance Certificate has been issued in accordance with 
GCC Clause 25.3. 

 45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole 
member of the Dispute Board by the date stated in the first 
paragraph of GCC Subclause 45.1; 

(b) either Party fails to nominate a member (for approval by the other 
Party) of a Dispute Board of three persons by such date; 

(c) the Parties fail to agree upon the appointment of the third 
member (to act as chairman) of the Dispute Board by such date; 
or 

(d) the Parties fail to agree upon the appointment of a replacement 
person within 42 days after the date on which the sole member or 
one of the three members declines to act or is unable to act as a 
result of death, disability, resignation, or termination of 
appointment; 

then the appointing entity or official named in the SCC shall, upon the 
request of either or both of the Parties and after due consultation with 
both Parties, appoint this member of the Dispute Board. This 
appointment shall be final and conclusive. Each Party shall be 
responsible for paying one-half of the remuneration of the appointing 
entity or official. 

 45.3 Obtaining Dispute Board’s Decision 

If a dispute (of any kind whatsoever) arises between the Parties in 
connection withthe performance of the Contract, including any dispute 
as to any certificate, determination, instruction, opinion or valuation of 
the Project Manager, either Party may refer the dispute in writing to the 
Dispute Board for its decision, with copies to the other Party and the 
Project Manager. Such reference shall state that it is given under this 
Subclause. 

For a Dispute Board of three persons, the Dispute Board shall be 
deemed to have received such reference on the date when it is 
received by the chairman of the Dispute Board. 

Both Parties shall promptly make available to the Dispute Board all 
such additional information, further access to the Site, and appropriate 
facilities, as the Dispute Board may require for the purposes of making 
a decision on such dispute. The Dispute Board shall be deemed to be 
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not acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other 
period as may be proposed by the Dispute Board and approved by 
both Parties, the Dispute Board shall give its decision, which shall be 
reasoned and shall state that it is given under this Subclause. The 
decision shall be binding on both Parties, who shall promptly give effect 
to it unless and until it shall be revised in an amicable settlement or an 
arbitral award as described below. Unless the Contract has already 
been abandoned, repudiated or terminated, the Contractor shall 
continue to proceed with the performance of the Facilities in 
accordance with the Contract. 

If either Party is dissatisfied with the Dispute Board’s decision, then 
either Party may, within 28 days after receiving the decision, give 
notice to the other Party of its dissatisfaction and intention to 
commence arbitration. If the Dispute Board fails to give its decision 
within the period of 84 days (or as otherwise approved) after receiving 
such reference, then either Party may, within 28 days after this period 
has expired, give notice to the other Party of its dissatisfaction and 
intention to commence arbitration. 

In either event, this notice of dissatisfaction shall state that it is given 
under this Subclause, and shall set out the matter in dispute and the 
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6 
and 45.7, neither Party shall be entitled to commence arbitration of a 
dispute unless a notice of dissatisfaction has been given in accordance 
with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to 
both Parties, and no notice of dissatisfaction has been given by either 
Party within 28 days after it received the Dispute Board’s decision, then 
the decision shall become final and binding upon both Parties. 

 45.4 Amicable Settlement 

Where notice of dissatisfaction has been given under GCC Subclause 
45.3 above, bothParties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties 
agree otherwise, arbitration may be commenced on or after the fifty-
sixth day after the day on which notice of dissatisfaction and intention 
to commence arbitration was given, even if no attempt at amicable 
settlement has been made. 

 45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute 
Board’s decision (if any) has not become final and binding shall be 
finally settled by international arbitration. Unless otherwise agreed by 
both Parties, 

(a) arbitration proceedings shall be conducted as stated in the 
Special Conditions; 

(b) if no arbitration proceedings is so stated, the dispute shall be 
finally settled by institutional arbitration under the Rules of 
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Arbitration of the International Chamber of Commerce; 

(c) the dispute shall be settled by three arbitrators; and 

(d) the arbitration shall be conducted in the language for 
communications defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise 
any certificate, determination, instruction, opinion or valuation of the 
Project Manager, and any decision of the Dispute Board, relevant to 
the dispute. Nothing shall disqualify the Project Manager from being 
called as a witness and giving evidence before the arbitrator(s) on any 
matter whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) 
to the evidence or arguments previously put before the Dispute Board 
to obtain its decision, or to the reasons for dissatisfaction given in its 
notice of dissatisfaction. Any decision of the Dispute Board shall be 
admissible in evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the 
Works. The obligations of the Parties, the Project Manager and the 
Dispute Board shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

 45.6 Failure to Comply with Dispute Board’s Decision 

In the event that a Party fails to comply with a Dispute Board decision 
which has become final and binding, then the other Party may, without 
prejudice to any other rights it may have, refer the failure itself to 
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4 
shall not apply to this reference. 

 45.7 Expiry of Dispute Board’s Appointment 

If a dispute arises between the Parties in connection with the 
performance of the Contract, and there is no Dispute Board in place, 
whether byreason of the expiry of the Dispute Board’s appointment or 
otherwise, 

(a) GCC Subclauses 45.3 and 45.4shall not apply, and 

(b) the dispute may be referred directly to arbitration under GCC 
Subclause 45.5. 
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APPENDIXA 

General Conditions of Dispute Board Agreement 

 

1 Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Board Agreement as being 

(i) the sole member of the "Dispute Board" and, where this is the case, all references to the 
“Other Members” do not apply; or 

(ii) one of the three persons who are jointly called the “Dispute Board”(or “dispute board”)  
and, where this is the case, the other two persons are called the “Other Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called the 
"Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the 
Dispute Board Agreement, words and expressions which are not otherwise defined shall have the 
meanings assigned to them in the Contract. 

2 General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the 
following dates: 

(a) the Commencement Date defined in the Contract; 

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board 
Agreement; or 

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively 
each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not 
less than 70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute Board 
Agreement shall terminate upon the expiry of this period. 

3 Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the 
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to each of 
them and to the Other Members (if any), any fact or circumstance which might appear inconsistent 
with his/her warranty and agreement of impartiality and independence. 

When appointing the Member, the Employer and the Contractor relied upon the Member’s 
representations that he/she is 
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(a) experienced in the work, which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 

 

4 General Obligations of the Member 

The Member shall 

(a) have no interest financial or otherwise in the Employer, the Contractor or the Project Manager, 
nor any financial interest in the Contract except for payment under the Dispute Board 
Agreement; 

(b) not previously have been employed as a consultant or otherwise by the Employer, the 
Contractor, or the Project Manager, except in such circumstances as were disclosed in writing 
to the Employer and the Contractor before they signed the Dispute Board Agreement; 

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), 
before entering into the Dispute Board Agreement and to his/her best knowledge and 
recollection, any professional or personal relationships with any director, officer, or employee of 
the Employer, the Contractor, or the Project Manager, and any previous involvement in the 
overall project of which the Contract forms part; 

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise 
by the Employer, the Contractor, or the Project Manager, except as may be agreed in writing by 
the Employer, the Contractor, and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel, or the Contractor’s 
Personnel concerning the conduct of the Contract, other than in accordance with the annexed 
procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the 
Contractor, or the Project Manager regarding employment by any of them, whether as a 
consultant or otherwise, after ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other 
parts of the project of which the Contract forms part) by studying all documents received, which 
shall be maintained in a current working file; 

(j) treat the details of the Contract and all the Dispute Board’s activities and hearings as private 
and confidential, and not publish or disclose them without the prior written consent of the 
Employer, the Contractor, and the Other Members (if any); and 

(k) be available to give advice and opinions on any matter relevant to the Contract when requested 
by both the Employer and the Contractor, subject to the agreement of the Other Members (if 
any). 
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5 General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’sPersonnel shall not 
request advice from or consultation with the Member regarding theContract, otherwise than in the 
normal course of the Dispute Board’s activities under the Contract and the Dispute Board Agreement. 
The Employer and the Contractor shall be responsible for compliance with this provision, by the 
Employer’s Personnel and the Contractor’s Personnel respectively. 

The Employer and the Contractor undertake to each other and to the Member that the Member shall 
not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and the 
Other Members (if any)  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed 
for any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge of 
the Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member 
harmless against and from claims from which he is relieved from liability under the preceding 
paragraph. 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC 
Subclause 45.3, which will require the Member to make a site visit and attend a hearing, the 
Employer or the Contractor shall provide appropriate security for a sum equivalent to the reasonable 
expenses to be incurred by the Member. No account shall be taken of any other payments due or 
paid to the Member. 

 

6 Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining 
relevant files; 

(iii) all office and overhead expenses including secretarial services, photocopying and office 
supplies incurred in connection with his duties; and 

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and (c) 
of this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar month in which the 
Dispute Board Agreement becomes effective; until the last day of the calendar month in which 
the Taking-Over Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month in which Taking-Over 
Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third. 
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This reduced fee shall be paid until the first day of the calendar month in which the Member 
resigns or the Dispute Board Agreement is otherwise terminated. 

(b) a daily fee, which shall be considered as payment in full for 

(i) each day or part of a day up to a maximum of 2 days’ travel time in each direction for the 
journey between the Member’s home and the site, or another location of a meeting with 
the Other Members (if any); 

(ii) each working day on site visits, hearings, or preparing decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 

(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, 
hotel and subsistence and other direct travel expenses) incurred in connection with the 
Member’s duties, as well as the cost of telephone calls, courier charges, facsimiles, and 
telexes, and use of the internet: a receipt shall be required for each item in excess of 5%of the 
daily fee referred to in sub-paragraph (b) of this Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national 
or permanent resident of the Country) under this Clause 6. 

 The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, at 
each anniversary of the date on which the Dispute Board Agreement became effective. 

 If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official 
named in the SCC shall determine the amount of the fees to be used. 

 The Member shall submit invoices for payment of the monthly retainer and air fares quarterly in 
advance. Invoices for other expenses and for daily fees shall be submitted following the 
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description of 
activities performed during the relevant period and shall be addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after 
receiving each invoice and shall apply to the Employer (in the Statements under the Contract) 
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay 
the Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any 
other amount which may be required to maintain the operation of the Dispute Board; and 
without prejudice to the Employer’s rights or remedies. In addition to all other rights arising from 
this default, the Employer shall be entitled to reimbursement of all sums paid in excess of one-
half of these payments, plus all costs of recovering these sums and financing charges 
calculated at the rate specified in accordance with GCC Subclause 12.3. 

 If the Member does not receive payment of the amount due within 70 days after submitting a 
valid invoice, the Member may (i) suspend his/her services (without notice) until the payment is 
received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

 

 

 



Section 7: General Conditions of Contract 7-68 

OCB No. PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant  One-Stage: Two Envelope 

7 Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement 
by giving 42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor 
may, without prejudice to their other rights, terminate it by notice to the Member. The notice shall take 
effect when received by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member may, 
without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. The 
notice shall take effect when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the 
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by both, 
shall be of no effect. 

 

8 Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or 
independence in relation to the Employer or the Contractor, he/she shall not be entitled to any fees or 
expenses hereunder and shall, without prejudice to their other rights, reimburse each of the Employer 
and the Contractor for any fees and expenses received by the Member and the Other Members (if 
any), for proceedings or decisions (if any) of the Dispute Board which are rendered void or ineffective 
by the said failure to comply. 

 

9 Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach, 
termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration 
institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International 
Chamber of Commerce by one arbitrator appointed in accordance with these Rules of Arbitration. 



Section 7: General Conditions of Contract 7-69 

OCB No. PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant  One-Stage: Two Envelope 

Annex - DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit the 
site at intervals of not more than 140 days, including times of critical construction events, at the 
request of either the Employer or the Contractor. Unless otherwise agreed by the Employer, the 
Contractor, and the Dispute Board, the period between consecutive visits shall not be less than 
70 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, the 
Employer, and the Contractor, or in the absence of agreement, shall be decided by the Dispute 
Board. The purpose of site visits is to enable the Dispute Board to become and remain 
acquainted with the progress of the Works and of any actual or potential problems or claims, 
and, as far as reasonable, to prevent potential problems or claims from becoming disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and 
shall be coordinated by the Employer in cooperation with the Contractor. The Employer shall 
ensure the provision of appropriate conference facilities and secretarial and copying services. 
At the conclusion of each site visit and before leaving the site, the Dispute Board shall prepare 
a report on its activities during the visit and shall send copies to the Employer and the 
Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all documents 
which the Dispute Board may request, including Contract documents, progress reports, 
variation instructions, certificates, and other documents pertinent to the performance of the 
Contract. All communications between the Dispute Board and the Employer or the Contractor 
shall be copied to the other Party. If the Dispute Board comprises three persons, the Employer 
and the Contractor shall send copies of these requested documents and these communications 
to each of these persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the 
Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. 
Subject to the time allowed to give notice of a decision and other relevant factors, the Dispute 
Board shall 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of 
them a reasonable opportunity of putting his case and responding to the other’s case; 
and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the 
date and place for the hearing and may request that written documentation and arguments from 
the Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board 
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or 
audience at hearings to any persons other than representatives of the Employer, the 
Contractor, and the Project Manager, and to proceed in the absence of any party who the 
Dispute Board is satisfied received notice of the hearing; but shall have discretion to decide 
whether and to what extent this power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

(a) establish the procedure to be applied in deciding a dispute; 
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(b) decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute 
referred to it; 

(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other 
than those contained in the Contract and these Guidelines; 

(d) take the initiative in ascertaining the facts and matters required for a decision; 

(e) make use of its own specialist knowledge, if any; 

(f) decide upon the payment of financing charges in accordance with the Contract; 

(g) decide upon any provisional relief such as interim or conservatory measures; 

(h) open up, review and revise any certificate, decision, determination, instruction, opinion or 
valuation of the Project Manager, relevant to the dispute; and 

(i) appoint, should the Dispute Board so consider necessary and the Parties agree, a 
suitable expert at the cost of the Parties to give advice on a specific matter relevant to the 
dispute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits of 
any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and give its 
decision in accordance with GCC Subclause 45.3, or as otherwise agreed by the Employer and 
the Contractor in writing. If the Dispute Board comprises three persons 

(a) it shall convene in private after a hearing, in order to have discussions and prepare its 
decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible the applicable 
decision shall be made by a majority of the Members, who may require the minority 
Member to prepare a written report for submission to the Employer and the Contractor; 
and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the 
other two Members may nevertheless proceed to make a decision, unless 

(i) either the Employer or the Contractor does not agree that they do so, or 

(ii) the absent Member is the chairman and he/she instructs the other Members to not 
make a decision. 
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Section 8:Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC.  The clause number of the SCC is the corresponding clause number of the GCC. 
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1. Definitions 

 The Employer is: Nepal Electricity Authority 

The Project Manager is: Laxmi Narayan Mukhiya, Project Management Directorate 

The Bank is: Asian Development Bank 

Country of Origin: Most recent list of eligible countries obtainable from   
www.adb.org/about/members 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: Nepal 

 5.2 The ruling language is: English 

 5.3 The language for communications is: English 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years: 5 years 

  

 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be supplied 
as promptly as possible, but at the most within 6 months of placing the order and 
opening the letter of credit.  In addition, in the event of termination of the production of 
spare parts, advance notification will be made to the Employer of the pending 
termination, with sufficient time to permit the Employer to procure the needed 
requirement. Following such termination, the Contractor will furnish to the extent 
possible and at no cost to the Employer the blueprints, drawings and specifications of 
the spare parts, if requested. 

8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 30 days from the Effective 
Date for determining Time for Completion as specified in the Contract Agreement. 

 

 

 

 

9. 

8.2 The Time for Completion of the whole of the Facilities shall be 3 years from the Effective 
Date as described in the Contract Agreement. 

 
Time for Completion for parts of the Facilities: Not Applicable 

 Contractor Responsibilities:  

Please add the following: 

            “9.8 (c ) Within 28 days of the Commencement Date the Contractor shall submit a 
detailed Site Specific Environmental Management Plan (SSEMP) for the Engineer’s no 
objection showing how he/she intends to comply with environmental laws and regulations 
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and other specific requirements prescribed in the Contract, addressing all the monitoring 
and mitigation measures set forth in the Environmental Impact Assessment (“EIA”) and the 
Environmental Management Plan (“EMP”) of the project attached in Section 6- Employer’s 
Requirements. Work shall not commence on the Site until the no objection of SSEMP has 
been obtained from the Engineer and is being implemented. Such acceptance by the 
Engineer shall not relieve the Contractor of any of his obligations or responsibilities under 
the Contract.  

        The Contractor shall (a) establish an operational system for managing environmental 
impacts, (b) comply with the approved SSEMP and any corrective or preventative actions 
set out in safeguards monitoring reports that the Employer will prepare from time to time to 
monitor the implementation of the project EMP through the SSEMP, (c) allocate the budget 
required to ensure that such measures, requirements and actions are carried out, (d) 
submit semi-annual reports on the compliance of such measures to the Employer.  

        Where unanticipated environmental risks or impacts become apparent during the Contract, 
the Contractor is required to update the SSEMP to outline the potential impacts to site 
works and associated mitigation measures for the Engineer’s approval”. 

11. Contract Price 

 11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix 2 
(Price Adjustment) to the Contract Agreement. 

13.  Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 
provided, shall be: 10% of the Contract Price and , if required , additional amount due to 
seriously unbalanced of frontloaded bid(in accordance with ITB 39.5) and/or abnormally 
low bid (In accordance with ITB 40.4) 

 13.3.2 The performance security shall be in the form of the Bank Guarantee issued as per form 
included in Section 9 (Contract Forms). Bank Guarantee issued by a bank outside 
Nepal must be counter guaranteed by a Commercial Bank in Nepal. 

 13.3.3  During the Defect Liability Period, the performance security as  per clause 13.3.1 shall 
not be reduced on the date of the Operational Acceptance. 

13.3.3   During the extended defect liability period, the performance security shall be reduced to 
10% of the value of the component covered by the extended defect liability to cover the 
Contractor’s extended defect liability in accordance with the provision in the SCC, 
pursuant to GCC Sub clause 27.10. 

 

14.  Taxes and Duties 

 14.5 Add the following sub-clause. 

1.   In the country of Origin  

The prices bid by the Contractor for the imported goods shall include all taxes, 
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duties and other charges imposed outside the Employer's country on the 
production, manufacture, sale and transport of the Contractor's Equipment, Plant, 
Materials and supplies to be used on or furnished under the Contract, and on the 
services performed under the Contract.  

 

2.  In Nepal 

General:  

(a) Unless otherwise specifically declared in the contract documents, the prices 
bid by the Contractor and its suppliers and subcontractors shall include 
business taxes and other taxes that may be levied in accordance with the 
laws and regulations in force or in effect in Nepal as of 28 days prior to the 
closing date for submission of tenders in the Employer's country on the 
Equipment, Plant, Materials and Supplies (permanent, temporary and 
consumables) acquired for the purpose of the Contract and on the services 
performed under the Contract. Whatsoever provisions made in the Contract 
document shall not relieve the Contractor, its suppliers and subcontractors 
from their responsibility to pay income tax that may be levied in the 
Employer's country on profits made by the Contractor, its suppliers and 
subcontractors in respect of the Contract.  

 

 
(b)      Value Added Tax (VAT): the Contractor, sub-contractor or its nominated sub-

contractor shall be eligible for refund on all imported equipment and 
materials to be supplied and delivered exclusively for use in the Project.  

 

Staff Income Tax:  

The Contractor's staff, personnel and labourers, and those of its 
subcontractors, will be liable to pay personal income taxes in the Employer's 
country, irrespective of whether they are local or foreign nationals on income 
earned including salaries and wages as applicable under the laws and 
regulations of Nepal. The Contractor shall perform such duties in regard to 
Tax Deduction at Source (TDS) thereof as may be applicable by such laws 
and regulations. 
 

 Import License:  

The Contractor shall inform the Employer and the Project Manager in writing 
the details of the equipment and materials to be imported into Nepal for use 
on the Works at least 56 days prior to arrival of shipment at disembarkation 
port, and shall submit a formal written request for assistance from the 
Employer for importation processing. The Employer will assist the Contractor 
to obtain necessary permits for import of such equipment and materials into 
Nepal. Import license fees or any other charges shall be at the cost of the 
Contractor. The Contractor shall be responsible for transport from the Port of 
disembarkation to the Site or location of the Works. The Contractor shall be 
fully responsible to determine these rates and the amount payable at the time 
of preparing tender document and include such costs in its bids. In failing to 
do so, the Employer shall not be liable to pay such costs and the Contractor 
shall pay such charges as local or any customs authorities en-route may 
impose, which will not be an eligible item for refund from the Employer.   
 

Duties on Equipment, Plant, Materials and Supplies:  

(a) Notwithstanding the provisions of this document, the Contractor's Plant 
and Equipment, including essential tools thereof, imported for the sole 
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purpose of executing the Contract on condition of re-export upon 
completion of the Works, shall be exempt from payment of customs 
duties, VAT and applicable taxes. However, the Contractor shall deposit 
the amount or provide a Bank Guarantee to the GoN Customs office 
equal to amount of customs duties and other taxes as per the prevailing 
laws, rules and regulations of Nepal for those imported equipment, plant, 
materials and supplies at the time of import. Such deposited amounts 
shall be refunded, or the Bank guarantee cancelled by the Customs 
Office after Re-export of those imported equipment, plant, materials and 
supplies.  
 

(b) Any plant, materials or supplies imported by the Contractor for the 
performance of the Works but not incorporated in the Works shall be 
taken out of Nepal within 90 (Ninety) days from the date of issuance of 
the Performance Certificate. If the Contractor disposes off or consumes 
any equipment, spare parts, materials or supplies within Nepal, it shall 
pay all customs duties, VAT, income tax on the sales proceeds and taxes 
applicable on such items under the laws and regulation of Nepal in force.   

 
(c) Equipment, plant, materials and supplies, imported by the Contractor for 

execution of the Works, shall be subject to payment of customs duty at a 
special rate of one percent (1%) or as per the prevailing laws, rules and 
regulations of Nepal of CIP or Customs entry point value. This customs 
duty shall be paid by the Contractor at the time of import and will be 
reimbursed by the Employer to the Contractor upon submission of the 
original receipt issued by the Customs Department.  VAT shall be 
exempted on all imported materials & equipment purchased for the use in 
the Works (shall be reimbursed by the Employer in case the Employer is 
unable to avail exempt facility) 

 
 

(d) VAT applicable on plant & equipment supplied directly from 
manufacturing plant in  Nepal shall be paid by the Employer 
 

(e) The Contractor shall maintain records satisfactory to the Employer 
documenting use of all Plant, Materials and Supplies imported into and/or 
procured for the performance of the Works. If any of such Plant, Materials 
and/or Supplies, imported into Nepal or otherwise supplied to the Project 
at a special or preferential rate of Customs Duties or taxes, are misused 
or found to be used or appropriated for any purpose other than the 
Project, the Contractor shall be held fully responsible, and liable to pay 
customs duties, VAT and other taxes and/or any penalties as may be 
imposed in accordance with the prevailing laws and regulations of Nepal.  

 
(f) Income tax assessed in accordance with the prevailing Income Tax Act of 

Nepal and as per the provision of any specific Double Taxation 
Agreement, shall be imposed on the Contractor, its sub-contractors and 
nominated sub- contractors. An advance income tax as per the prevailing 
income Tax Act and Finance Act shall be deducted from the monthly 
progress payment of the Contractor.  

 
(g) The Contractor shall pay all duties, taxes, fees and contributions levied in 

Nepal in Nepalese Rupees as directed by the relevant governmental 
department or office, or any other local statutory agency or body in 
accordance with the relevant rules and regulations.  
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(h) The provisions of this clause shall apply equally to foreign   
subcontractors or nominated subcontractors of the Contractor employed 
for the Works. 

 
(i) The Contractor and any foreign subcontractors or nominated 

subcontractors employed on the Works, if not already registered in 
Nepal, shall be required to get registered with the Inland Revenue 
Department (IRD) for the purpose of the Contract, which shall be 
undertaken within 28 days after signing of the Contract Agreement. The 
Contractor, sub-contractor or the nominated subcontractor shall submit 
Certified copies of the Registration Certificate(s) to the Project Manager 
within 14 days of registration. 

 
(j) Other local fees and charges (toll taxes) shall be applied in accordance 

with the prevailing laws and regulations of Nepal.  
 

 

15. License/Use of Technical Information 

            Replace Clause 15.2 with the following 

             15.2 The copyright in all drawings, documents, and other materials containing data 
and information furnished to the Employer in due course of design of the 
projects by the Contractor herein shall remain vested in the Employer. 

 
 

22. Installation 

 22.2 Labor 

22.2.4 Rates of Wages and Conditions of Labor 

            Add the following sub item 22.2.4 (c):  

(c) The Contractor shall follow all applicable labor laws of Nepal. The Contractor shall (a) 
not use children as labor; (b) follow legally mandated provisions of labor, health, safety, 
sanitation, and welfare and working conditions; and (c) take steps to ensure priority 
employment for female headed households. The Contractor shall provide enabling 
working conditions for women workers. Breach of these provisions by the Contractor 
shall cause termination of the contract." Add the following sub item 22.2.4 (d)  

(d) The Contractor shall not differentiate wages between men and women for work of equal 
value. The Contractor shall not make employment decisions based upon personal 
characteristics unrelated to job requirements. The Contractor shall base the 
employment relationship upon equal opportunity and fair treatment, and shall not 
discriminate with respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), working 
conditions and terms of employment discipline 

22.2.5 Working Hours 

(a) Normal working hours are: 10 am to 5 pm except on Saturday (Off Day) 
however depending upon the circumstances and criticality of the work nature, 
working hours may be changed. The proposed different or extended or 
extended working hours shall, at all times, be compliant with the Country’s 
Labor Legislation 
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22.2.7 Health and Safety 

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) 
campaigns, at least every other month, addressed to all the Site staff and 
labor (including all the Contractor's employees, all Subcontractors and 
Employer’s and Project Manager’s employees, and all truck drivers and 
crew making deliveries to Site for construction activities) and to the 
immediate local communities, concerning the risks, dangers and impact, 
and appropriate avoidance behavior with respect to of Sexually Transmitted 
Diseases (STD)—or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; 
and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral 
to a dedicated national STI and HIV/AIDS program, (unless otherwise 
agreed) of all Site staff and labor. 

 The Contractor shall include in the program to be submitted for the execution of 
the Facilities under Subclause 18.2 an alleviation program for Site staff and labor 
and their families in respect of STI and STD including HIV/AIDS. The STI, STD 
and HIV/AIDS alleviation program shall indicate when, how and at what cost the 
Contractor plans to satisfy the requirements of this Subclause and the related 
specification.  For each component, the program shall detail the resources to be 
provided or utilized and any related subcontracting proposed. The program shall 
also include provision of a detailed cost estimate with supporting documentation. 
Payment to the Contractor for the preparation and implementation this program 
shall not exceed the amount dedicated for this purpose. 

(e)    The Contractor shall conduct awareness campaign on anti-human trafficking, shall 
develop information and print material on anti-human trafficking, and shall 
distribute to all construction workers and the community in the Project areas 
throughout the Project implementation period. 

(f)   The Contractor is responsible for establishment of preventive and emergency 
preparedness and response measures to avoid, and where avoidance is not 
possible, to minimize, adverse impacts and risks of the construction site work to 
the health and safety of local communities.  

          Within 28 days of the Commencement Date the Contractor shall submit a detailed 
Site Specific Health and Safety Management Plan (SSHSMP) for the Engineer’s 
no objection showing how he/she intends to comply with the local Health and 
Safety laws and regulations and other specific requirements prescribed in the 
Contract, taking into account the Supplementary Information in Section 6- 
Employer’s Requirements. Work shall not commence on the Site until the 
confirmation of no objection of the SSHSMP has been obtained from the Engineer 
and is being implemented. Such confirmation of no objection by the Engineer 
shall not relieve the Contractor of any of his/her obligations or responsibilities 
under the Contract.  

          Where unanticipated health and safety hazards or risks become apparent during 
the Contract, the Contractor is required to update the SSHSMP to outline the 
potential impacts to site works and associated mitigation measures for the 
Engineer’s no objection.  

         The Contractor shall comply with the approved SSHSMP and any corrective or 
preventative actions set out in safeguards monitoring reports that the Employer 
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will prepare from time to time to monitor the implementation of the project EMP 
through the SSHSMP.  

          In particular, the Contractor is required to provide all personnel on site including 
Employer’s Personnel and visitors with personal protective equipment, including 
protection for feet (safety boots), head, eyes, ears (safety helmets) and hands, 
etc. in accordance with the Contractor’s SSHSMP. The Contractor should ensure 
that his Page 7 of 7 Subcontractors comply with the SSHSMP and provide all 
such necessary equipment to their personnel.  

          The Contractor shall bear the costs to ensure that such measures, requirements 
and actions are carried out.  

         The Contractor shall submit semi-annual reports on the compliance of such 
measures to the Employer. 

 

22.2.8 Funeral Arrangements 

Funeral arrangements: Contractor is responsible for such arrangement as per  

Ethnicity of the labor. 

22.2.16 Prohibition of Harmful Child Labor 

The Contractor shall not employ any child to perform any work, including work that is 
economically exploitative, or is likely to be hazardous to, or to interfere with the child’s 
education, or to be harmful to the child’s health or physical, mental, spiritual, moral or 
social development. “Child” means a child below the statutory minimum age specified 
under applicable national, provincial or local law of Nepal. 

22.2.17 Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct, and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, bullying, 
misconduct, and harassment, including sexual harassment. The Contractor shall take 
appropriate action against any employees or Subcontractors, including suspension or 
termination of employment or subcontract, if any form of unethical or inappropriate 
behavior is identified. 

The Contractor shall conduct training programs for its employees and Subcontractors 
to raise awareness on and prevent any form of bullying, discrimination, misconduct, 
and harassment including sexual harassment, and to promote a respectful work 
environment. The Contractor shall keep an up to date record of its employees and 
subcontractors who have attended and completed such training programs and provide 
such records to the Employer or the Engineer at their first written request. 

24. Completion of the facilities 

 
Sub Clause 24.8 Completion of facilities: deleted. 
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25. Commissioning and Operational Acceptance 

25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 21 (Twenty 
One) days from the date of Completion. 

Add new Clause 25.3.5 

Upon Operational maintenance, the Employer shall be responsible for the care and 
custody of the facilities or the relevant part thereof, together with the risk of loss or 
damage thereto, and shall thereafter take over the Facilities or the relevant part thereof 

 
 

26.  

 

Completion Time Guarantee 

26.2 Applicable rate for liquidated damages:0.05% of Contract Price per day of delay 

 Maximum deduction for liquidated damages: 10% of Contract Price 

 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

27. Defect Liability 

 27.10 The critical components covered under the extended defect liability are GIS, 
Power/Autotransformers, Substation Automation System (SAS) and the period shall be 
three (3) years. 

30. Limitation of Liability 

 30.1  (b)  The multiplier of the Contract Price is: One  

31. Transfer of Ownership 

 31.5    In the fourth line, replace " Completion of the Facilities" by "Operational Acceptance of 
the Facilities"  

32. Care of facilities 

 32.1  Replace all "Completion" by "Operational Acceptance".  

45. Disputes and Arbitration 

 

 45.1 The Dispute Board shall be appointed within 28 days after the Effective Date. 

 The Dispute Board shall be one sole member. 

 List of potential Dispute Board members is: None 

 45.2 Appointment (if not agreed) to be made by: Nepal Council of Arbitration (NEPCA) 
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45.5 Rules of procedure for arbitration proceedings: 

(a) Contracts with foreign contractors: 

International arbitration shall be conducted in accordance with the rules of UNCITRAL 
Arbitration Rules as at present in force. 

Arbitration shall be administered by Singapore International Arbitration Center (SIAC) in 
accordance with its Practice Note on UNCITRAL cases. The appointing authority shall 
be the President or Vice President of SIAC Court of Arbitration.  

The place of arbitration shall be the place of the institution administering the arbitration. 

 

(b) Contracts with contractors being nationals of the Employer’s country: As per 
procedures of NEPCA 

 

46. Eligibility 

 
46.1 The Contractor shall have the nationality of an ADB member country. The Contractor 

shall be deemed to have the nationality of a country if the Contractor is a citizen or is 
constituted, incorporated, or registered, and operates in conformity with the provisions 
of the laws of that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the Contract including 
related services. 

46.2 The materials, equipment and services to be supplied under the Contract shall have 
their origin in eligible source countries and all expenditures under the Contract will be 
limited to such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, equipment 
and services. 

46.3 For purposes of SCC 46.2, “origin” means the place where the materials and equipment 
are mined, grown, produced or manufactured, and from which the services are 
provided.  Materials and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a commercially 
recognized product results that differs substantially in its basic characteristics or in 
purpose or utility from its components. 

 

47. Add the following Sub-clause: 

 
47.1(a)    “The Contractor shall comply with all applicable national, provincial, and local environment 

laws and regulations. The Contractor shall (a) establish an operational system for 
managing environmental impacts, (b) carry out all of the monitoring and mitigation 
measures set forth in the Initial Environmental Examination ("IEE") and Environmental 
Management Plan ("EMP") (c) comply with any corrective or preventative actions set out in 
safeguards monitoring reports that the Employer will prepare from time to time to monitor 
implementation of the initial environmental examination and the environmental 
management plan, and (d) allocate the budget required to ensure that such measures are 
carried out. The Contractor shall submit semi-annual reports on the carrying out of such 
measures to the Employer.  

 
(b)  The Contractor shall comply with (i) the measures and requirements set forth in the 

Resettlement and Indigenous Peoples Plan (RIPP) to the extent it concerns impacts on 
affected people during construction; and (ii) any corrective or preventive actions set out in 
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safeguards monitoring reports that the Employer will prepare from time to time to monitor 
implementation of the resettlement plan. The Contractor shall allocate a budget for 
compliance with these measures, requirements and actions.  

 
(c)  The Contractor shall provide the Employer with a written notice of any unanticipated 

environmental, resettlement or indigenous people risks or impacts that arise during 
construction, implementation or operation of the Project that were not considered in the 
IEE, the EMP and the RIPP.  

 
(d) The Contractor shall adequately record the condition of the roads, agricultural land, and 

other infrastructure prior to starting to transport materials and construction; and 
(e)  Upon the completion of construction, the Contractor shall fully reinstate pathways, other 

local infrastructure, and agricultural land to at least their pre-project condition as recorded 
by the Contractor in consonance with its obligation in the subparagraph (d). 
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Section 9: Contract Forms 
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Notice of Intention for Award of Contract 
 

[on letterhead paper of the Employer] 

 
[date of notification] 

 

 
To:    [name of the Bidder] 
Attention:   [insert name of the Bidder’s authorized representative] 

Address:   [insert address of the Bidder’s authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of the Bidder’s authorized representative] 

E-mail Address:  [insert e-mail address of the Bidder’s authorized representative] 

 
 
This is to notify you of our intention to award the contract [insert name of the contract and identification 

number, as given in the Bid Data Sheet]. You have [insert number of days as specified in ITB 42.1 of the BDS] days, 
from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid, 
and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in 
accordance with the procedures specified in ITB 47.1. 
 
The summary of the evaluation are as follows: 
 
1. List of Bidders  

Name of Bidder 
Bid Price as Read Out at 

Opening 
Evaluated Bid Price 

   

   

   

   

 
2. Reason/s Why Your Bid Was Unsuccessful  
 

…………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………
………………………………………………………………………………………………………………… 

 
 
3. The Successful Bidder 

Name of Bidder:  

Address:  

Contract Price:  

Duration of Contract:  

Scope of the Contract Awarded:  

Amount Performance Security Required:  

 
 
Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 
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Notification of Award 
 

[Employer's letterhead] 
 

Letter of Acceptance 
 

 
 

[date] 
 

To:  [Name and address of the contractor] 

 
 
This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification 

number, as given in the Bid Data Sheet] for the Contract Price in the aggregate of [amounts in words and figures] 
[name of currency], as corrected and modified in accordance with the Instructions to Bidders is hereby 

accepted by our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contractand any additional security required as a result of the evaluation of your bid, 
using for that purpose one of the Performance Security Forms included in Section 9 (Contract Forms) 
of the Bidding Document. 
 
 
 
Authorized Signature:    
 
 
Name and Title of Signatory:    
 
 
Name of Agency:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachment:  Contract Agreement 
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Contract Agreement 
 

THIS AGREEMENT made on the [insert number] day of [insert month], [insert year], 

BETWEEN 
 
(1) [name of the employer], a corporation incorporated under the laws of [country of the Employer] and 

having its principal place of business at [address of the Employer] (hereinafter called “the Employer”), 
and (2) [name of the contractor], a corporation incorporated under the laws of [country of the contractor] 

and having its principal place of business at [address of the contractor] (hereinafter called “the 
Contractor”). 
 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, 
install, complete and commission certain Facilities, viz. [list of facilities] (“the Facilities”) and the 
Contractor have agreed to such engagement upon and subject to the terms and conditions 
hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 

 
Article 1 
Contract 
Documents 

1.1 Contract Documents (Reference GCC Clause 2) 
The following documents shall constitute the Contract between the 
Employer and the Contractor, and each shall be read and construed as 
an integral part of the Contract: 

 
(a) This Contract Agreement and the Appendixes hereto including 

minutes of Contract Negotiation 
(b) Letter of Bid and Price Schedules submitted by the Contractor 
(c) Special Conditions of Contract 
(d) List of Eligible Countries that was specified in Section 5 of the 

Bidding Document 
(e) General Conditions of Contract 
(f) Specifications 
(g) Drawings 
(h) Other completed Bidding Forms submitted with the Letter of Bid  
(i) Any other documents forming part of the Employer’s 

Requirements  
(j)      Any other documents shall be added here1 

 
1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract 
Documents listed above, the order of precedence shall be the order in 
which the Contract Documents are listed in Article 1.1 (Contract 
Documents) above. 

 
1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same 
meanings as are ascribed to them in the General Conditions. 

 
 

 
 
 

                                            
1Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11). 
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Article 2 
Contract Price and 
Terms of Payment 

2.1 Contract Price (Reference GCC Clause 11) 
The Employer hereby agrees to pay to the Contractor the Contract 
Price in consideration of the performance by the Contractor of its 
obligations hereunder.  The Contract Price shall be the aggregate of 
[amounts of foreign currency in words], [amounts in figures] as specified in 

Price Schedule No. 5 (Grand Summary), [amounts of local currency in 

words], [amounts in figures], or such other sums as may be determined in 

accordance with the terms and conditions of the Contract. 
 
2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the 
Employer will reimburse the Contractor are given in the Appendix 
(Terms and Procedures of Payment) hereto. 
 
The Employer shall instruct its bank to issue an irrevocable confirmed 
documentary credit made available to the Contractor in a bank in the 
country of the Contractor. The credit shall be for an amount of [amount 

equal to the total named in Schedule 1 less the advance payment to be made for 

plant and mandatory spare parts supplied from abroad]; and shall be subject to 

the Uniform Customs and Practice for Documentary Credits 1993 
Revision, ICC Publication No. 500.2 
 
In the event that the amount payable under Schedule No. 1 is adjusted 
in accordance with GCC 11.2 or with any of the other terms of the 
Contract, the Employer shall arrange for the documentary credit to be 
amended accordingly 
 

Article 3 
Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 
The Effective Date upon which the period until the Time for Completion 
of the Facilities shall be counted from is the date when all of the 
following conditions have been fulfilled: 

 
(a) This Contract Agreement has been duly executed for and on 

behalf of the Employer and the Contractor. 
 
(b) The Contractor has submitted to the Employer the performance 

security and the advance payment guarantee. 
 
(c) The Employer has paid the Contractor the advance payment. 
 
(d) The Contractor has been advised that the documentary credit 

referred to in Article 2.2 above has been issued in its favor. 
 

Each party shall use its best efforts to fulfill the above conditions for 
which it is responsible as soon as practicable. 

 
3.2 If the conditions listed under 3.1 are not fulfilled within 2 months from 

the date of this Contract notification because of reasons not 
attributable to the Contractor, the parties shall discuss and agree on an 
equitable adjustment to the Contract Price and the Time for 
Completion and/or other relevant conditions of the Contract. 

 
 
 

_________________________________ 

2Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version). 
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Article 4 
Communications 

3.3     If conditions 3.1 (c) is not fulfilled 2 months from the date of Contract 
notifications due to reasons attributable to the Contractor, the sixty first 
day after Contract notification shall be the Contract Effective Date" 

 
4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 

is: [Employer's address]. 

 
4.2 The address of the Contractor for notice purposes, pursuant to GCC 

4.1 is: [Contractor's address]. 

 
Article 5.  
Appendixes 

5.1 The Appendixes listed in the attached List of Appendixes shall be 
deemed to form an integral part of this Contract Agreement. 

 
5.2 Reference in the Contract to any Appendix shall mean the Appendixes 

attached hereto, and the Contract shall be read and construed 
accordingly. 

 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives the day and year first above written. 
 
Signed by, for and on behalf of the Employer 
 
 
[Signature] 
 
[Title] 

 
in the presence of  
 
[Signature] 

 
[Title] 

 
 
 
Signed by, for and on behalf of the Contractor 
 
 
[Signature  ] 

[  Title] 
 
in the presence of  
 
[Signature  ] 
[  Title] 
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APPENDIXES 
 
Appendix 1: Terms and Procedures of Payment 

Appendix 2: Price Adjustment 

Appendix 3: Insurance Requirements 

Appendix 4: Time Schedule 

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors 

Appendix 6: Scope of Works and Supply by the Employer 

Appendix 7: List of Documents for Approval or Review 

Appendix 8: Functional Guarantees 
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Appendix 1: Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 
Contractor in the following manner and at the following times, based on the Price Breakdown given in 
the section on Price Schedules.  Payments will be made in the currencies quoted by the Bidder 
unless otherwise agreed between the parties.  Applications for payment in respect of part deliveries 
may be made by the Contractor as work proceeds. 

(A)  Terms of Payment 

Schedule No. 1 -  Plant and Mandatory Spare Parts Supplied from Abroad 
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall be 
made: 

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an 
irrevocable advance payment security for the equivalent amount made out in favor of the Employer.  
The advance payment security may be reduced in proportion to the value of the plant and mandatory 
spare parts delivered to the site, as evidenced by delivery documents. 

Seventy Five percent (75%) of the total or pro rata CIP amount upon Incoterms “CIP” within forty-five 
(45) days after receipt of invoice and shipping documents(Site Delivery Certificate, Bill of lading, 
Performa invoice etc and other document indicated in the Letter of Credit or other document). In the 
event that shipping is delayed upon the written instruction of the Employer for more than twenty-eight 
(28) days beyond the date shown in the Program of Performance provided in accordance with GCC 
Sub-Clause 18.2, the Contractor may make application for this part of the payment against 
warehouse receipts, provided always that the plant and equipment are ready for shipment on the date 
shown in the said Program. 

Ten percent (10%) of the total or pro rata CIP or amount upon issue of the Completion Certificate, 
within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance 
Certificate, within 45 days after receipt of invoice. 

 

Schedule No. 2 -  Plant and Mandatory Spare Parts Supplied from Within the Employer’s 
Country 
In respect of plant and mandatory spare parts supplied from within the Employer’s country, the 
following payments shall be made: 

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and 
an irrevocable advance payment security for the equivalent amount made out in favor of the 
Employer. The advance payment security may be reduced in proportion to the value of the plant and 
mandatory spare parts delivered to the site, as evidenced by delivery documents. 

Seventy five percent (75%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon 
delivery to the site within 45 days after receipt of invoice. 

Ten percent (10%) of the total or pro rata EXW amount upon issue of the Completion Certificate, 
within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance 
Certificate, within 45 days after receipt of invoice. 
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Schedule No. 3 -  Design Services 
In respect of design services for both the foreign currency and the local currency portions, the 
following payments shall be made: 

Ten percent (10%) of the total design services amount as an advance payment against receipt of 
invoice and an irrevocable advance payment security for the equivalent amount made out in favor of 
the Employer.   

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by 
the Project Manager within 45 days after receipt of invoice. 

 

Schedule No. 4 -  Installation and Other Services 
In respect of installation services for both the foreign and local currency portions, the following 
payments shall be made: 

Ten percent (10%) of the total installation and other services amount as an advance payment against 
receipt of invoice and an irrevocable advance payment security for the equivalent amount made out in 
favor of the Employer.  The advance payment security may be reduced in proportion to the value of 
work performed by the Contractor as evidenced by the invoices for installation services. 

Seventy five percent (75%) of the measured value of work performed by the Contractor, as identified 
in the said Program of Performance, during the preceding month, as evidenced by the Employer’s 
authorization of the Contractor’s application, will be made monthly within 45 days after receipt of 
invoice. 

Ten percent (10%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the 
Completion Certificate, within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the 
Operational Acceptance Certificate, within 45 days after receipt of invoice. 

In the event that the Employer fails to make any payment on its respective due date, the Employer 
shall pay to the Contractor interest on the amount of such delayed payment at the rate of 0.25 % per 
month for period of delay until payment has been made in full. 
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(B)  Payment Procedures 

The procedures to be followed in applying for certification and making payments shall be as follows: 

 

a. Local Currency 

Eligible claims for local currency payment shall be made through withdrawal application (WA). 
Invoices shall be submitted to the Project Office which shall verify the completed jobs/works and 
certify the invoice for payment. The Project Office shall then recommend certified invoice for their 
payment to Project Management Directorate Office, which shall thenforward to ADB for payment. 

 
b. Foreign Currency 

Foreign Currency payment shall be made through Letter of Credit (L/C). The charges for 
establishment of letter of credit within the territory of Nepal shall be borne by the Employer, and 
outside Nepal shall be borne by the Contractor. 

 
c. Invoices 

The Contractor shall submit the invoices (original) in triplicate to the Project Office whenever an 
invoice is required to be submitted as per provision of the Contract. Invoices should be duly certified 
by Project Manager. 

 
d. Documentation Required for Payment 

Claims for payment must be supported by the following documentation as specified hereinafter; 
Requests for reimbursement for the cost of equipment materials, freight, transportation and insurance 
shall be supported by the documents as specified in the Letter of Credit for supply of plant and 
equipment from abroad (each copy to be certified by the Contractor or the Contractor’s representative 
to be a true copy of the document of which it is a copy) 
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Appendix 2: Price Adjustment 
 
1.1 Bidders may please note that price adjustment will be applicable only on: 

 the copper, Ferrous material (tank and accessories) of Power Transformer. 

 the aluminum and steel component of ACSR Bear and MOOSE Transmission Line Conductor. 

 the Steel component and Zinc for Transmission Line tower 
Prices of all other items of supply and construction activities under the Contract, for all purpose, will 
remain ‘FIRM’ in all respects. 

 
1.2 Also, since advance payment will be made to the Contractor, price adjustment will not be allowed on 

this amount and accordingly, price adjustment shall be permitted for 90% (if 10% advance is taken) 
cost of the Material only. 
 

 
1.3 The Base date for indices, for the purpose of price adjustment, shall be taken as 28 days prior to the 

deadline for submission of the Bid.  
 

For final date for indices, for price adjustment, the same will be governed by 60 days prior to the 
date of dispatch of different lot, which is committed by the Contractor for various plants in the bar 
chart (work Schedule) and approved & accepted by the employer at the time of signing of contract 
agreement.  
 
The date of adjustment shall be the midpoint of the period of manufacture or installation of the 
component or Plant. 
 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment 
during performance of the Contract to reflect changes in the cost of labor and material components, in 
accordance with the following formula: 
 
 
1. For Power Transformer/ Autotransformer: 

0

0

1

0

1
)(01 P

F

F
c

C

C
baPP   

in which: 

P
1
 = Price adjustment amount payable to the Contractor 

P
0
 = Contract price quoted (base price) 

a = percentage of fixed element as listed in table below 

b = percentage of Copper component of Power Transformer as listed in table below 

c = percentage of Ferrous component of Power Transformer as listed in table below 

Item 

% of fixed 
component 

(a) 

% of Copper 
component 

(b) 

% of Ferrous 
component 

(c) 

Power Transformer 64 29 7 
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Price Indexes: 

C
0
, C

1 = LME price of Copper Wire bars as applicable on the base date and the date for 

adjustment, respectively 

F
0
, F

1
= LME price of Steel bars as applicable on the base date and the date for adjustment, 

respectively 
 
 
2. For ACSR Conductor ("Transmission Line Conductor 'BEAR" and "MOOSE"): 

0

0

1

0

1
)(01 P

S

S
c

Al

Al
baPP   

in which: 

P
1
 = Price adjustment amount payable to the Contractor 

P
0
 = Contract price quoted (base price) 

a = percentage of fixed element as listed in table below 

b = percentage of aluminum component of Transmission Line Conductor as listed in table 
below 

c = percentage of steel component of Transmission Line Conductor as listed in table below 

Item 

% of fixed 
component 

(a) 

% of Aluminium 
component 

(b) 

% of Steel 
component 

(c) 

Transmission Line 
Conductor (ACSR 
"BEAR" and ACSR 

"MOOSE") 

25 55 20 

 

Price Indexes: 

Al
0
, Al

1 = Average LME price of aluminium as applicable on the base date and the date for 

adjustment, respectively 

S
0
, S

1
= Average LME price of Steel bars as applicable on the base date and the date for 

adjustment, respectively 
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3. For Transmission Line Tower: 

0

0

1

0

1
)(01 P

Zn

Zn
c

S

S
baPP   

in which: 

P
1
 = Price adjustment amount payable to the Contractor 

P
0
 = Contract price quoted (base price) 

a = percentage of fixed element as listed in table below 

b = percentage of steel component of Tower as listed in table below 

c = percentage of zinc component of Tower as listed in table below 

Item 

% of fixed 
component 

(a) 

% of Steel 
component 

(b) 

% of Zinc 
component 

(c) 

Transmission Line 
Tower 

34 57 9 

 

Price Indexes: 

S
0
, S

1 = Average LME price of Steel bars as applicable on the base date and the date for 

adjustment, respectively 

Zn
0
, Zn

1
= Average LME price of zinc as applicable on the base date and the date for adjustment, 

respectively 

 
1.3.4 Additional Condition Applicable to the Price Adjustment of supplied Power 
Transformers, Transmission Line Tower and Transmission Line Conductor: 
 

The following conditions shall apply: 

(a) Price adjustment will be applied only if the resulting increment or decrement is more 
than 10% of the base material Price of the Copper and Steel for Power Transformer, 
Aluminium and Steel for the Transmission Line Conductor and Steel and Zinc for the 
Transmission Line Tower. And the price will be adjusted by deducting 10% of 
increased or decreased amount from the base material price. 
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(b) No price adjustment shall be payable on the portion of the Contract Price paid to the 
contractor as Advance payment as indicated above in clause 1.2. 
 

(c) No price increase will be allowed beyond the original dispatch date of different 
lots of equipment unless covered by an extension of time awarded by the 
Employer under the terms of the Contract. No price increase will be allowed for 
periods of delay for which the Contractor is responsible. The Employer will, 
however, be entitled to any price decrease occurring during such periods of 
delay. 
 

(d) If the currency in which the Contract price, P0, is expressed is different from the 
currency of the materials indexes, a correction factor will be applied to avoid 
incorrect adjustments of the Contract price. The correction factor shall 
correspond to the ratio of exchange rates between the two currencies on the 
base date and the date for adjustment as defined above. 
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Appendix 3: Insurance Requirements 
 

(A)  Types of Insurance to Be Taken Out by the Contractor 
 
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the types of insurance set forth below in the sums and with the deductibles and other 
conditions specified.  The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, such approval not to be unreasonably withheld. 

(a)Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or 
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the construction 
equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110 % of total 
price for plant and 

equipment 
(*) Contractor 

Dispatch 
certificate 

Site 
Delivery 

     

(*) Excess 5% of claimed amount subject to minimum of NRs. 20,000 for Normal and NRs. 80,000 for 
act of God perils and collapse. 

(b)Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss 
or damage occurring during the defect liability period while the Contractor is on the Site for the 
purpose of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110 % of total 
price for plant and 

equipment 
(*) Contractor 

Dispatch 
certificate 

Site 
Delivery 

     

(*) Excess 5% of claimed amount subject to minimum of NRs. 10,000 for Normal and NRs. 30,000 for 
testing period. 

(c)Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss 
of or damage to property (including the Employer’s property and any parts of the Facilities that have 
been accepted by the Employer) occurring in connection with the supply and installation of the 
Facilities. 

Amount Deductible limits Parties insured From To 

[in 
currency(ies)] 

[in 
currency(ies)] 

[names] [place] [place] 

NRs. 1,000,000 
as in (b) above 

 
Contractor's 
Employee 

Commencement 
of Work 

Final 
Acceptance 
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NRs. 1,000,000 
as in (b) above 

 
Third Party 
Personnel 

Commencement 
of Work 

Final 
Acceptance 

NRs. 1,000,000 
as in (b) above 

 
Third Party 
Personnel 

Site Delivery 
Final 

Acceptance 

 

(d)Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or 
not) in connection with the supply and installation of the Facilities.  Comprehensive insurance in 
accordance with statutory requirements. 

 
(e)Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(f)Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(g)Other Insurance 
 
The Employer shall be named as co-insured under all insurance policies taken out by the Contractor 
pursuant to GCC Sub clause 34.1, except for the Third Party Liability, Workers’ Compensation, and 
Employer’s Liability Insurance, and the Contractor’s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor pursuant to GCC Sub clause 34.1, except for 
the Cargo, Workers’ Compensation and Employer’s Liability Insurance. All insurer’s rights of 
subrogation against such co-insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. 
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Appendix 4:Time Schedule 
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Appendix 5:List of Major Items of Plant and Services and List of Approved 
Subcontractors 
 

A list of major items of plant and services is provided below. 

The following Subcontractors and Manufacturers are approved for carrying out the item of the 
facilities indicated.  Where more than one Subcontractor is listed, the Contractor is free to choose 
between them, but it must notify the Employer of its choice in good time prior to appointing any 
selected Subcontractor.  In accordance with GCC Subclause 19.1, the Contractor is free to submit 
proposals for Subcontractors for additional items from time to time.  No Subcontracts shall be placed 
with any such Subcontractors for additional items until the Subcontractors have been approved in 
writing by the Employer and their names have been added to this list of Approved Subcontractors. 

 

Major Items of Plant 
and Services 

Approved Subcontractors and 
Manufacturers 

Nationality 
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Appendix 6:Scope of Works and Supply by the Employer (Not Applicable) 
 

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer, 
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate. 

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not 
to delay the performance of the Contractor, in accordance with the approved Time Schedule and 
Program of Performance pursuant to GCC Subclause 18.2. 

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of 
charge to the Contractor. 

Personnel Charge to Contractor (if any) 

  

  

 

Facilities Charge to Contractor (if any) 

  

  

 

Works Charge to Contractor (if any) 

  

  

 

Supplies Charge to Contractor (if any) 
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Appendix 7:List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to 
prepare, and present to the Project Manager in accordance with the requirements of GCC Subclause 
18.2 (Program of Performance), the following documents for 

 

 

(A)  Approval 

1. Work Program 

2. Work Procedure 

3. Manufacturers, prior to placing of order 

4. Design, Calculation and Drawings of Plant and Equipment 

 5.  All Civil Design and Drawings 

 

(B)  Review 

1. None 

 

 



Section 9: Contract Forms 9-21 

OCB NO. PMD/EGMP/BNRTLSS-077/78-01 Procurement of Plant  Single-Stage: Two-Envelope 

Appendix 8:Functional Guarantees 
 

 

1. General 
 This Appendix sets out 
 

(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production and/or 
consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculating liquidated damages for failure to attain the functional 
guarantees. 

 

2. Preconditions 
 The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 

following preconditions being fully satisfied: 

 

3. Functional Guarantees 
 Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity 

3.2 Raw Materials and Utilities Consumption 

 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity - Not Applicable 
 If the production capacity of the facilities attained in the guarantee test, pursuant to GCC 

Subclause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the 
actual production capacity attained in the guarantee test is not less than the minimum 
level specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to 
the Employer in lieu of making changes, modifications and/or additions to the Facilities, 
pursuant to GCC Subclause 28.3, then the Contractor shall pay liquidated damages at 
the rate of ____________ for every complete 1% of the deficiency in the production 
capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or part 
thereof, of less than a complete 1%. 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

 If the actual no load and full load losses of any transformer/reactor exceed the 
guaranteed values then the payment for supply of transformer shall be made by 
deducting the amounts calculated for losses that exceed the guaranteed values. The 
amount for such losses in excess of the guaranteed values shall be calculated as two 
times multiplied by loss values in excess of the guaranteed values as given below: 

a. For Transformer 
 
Value of No Load Loss = US$ 4684 per KW 
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Value of Load Loss = US$ 1180 per KW 

Loss associated with cooling fan load = US$ 393 per kW 

Any transformer shall be rejected if losses (No-Load and Load losses) exceed the 
guaranteed value by an amount in excess of the following 

Total losses: 10% 

Component losses: 15% (unless the total loss exceeds 10 %) 

  

4.3 Minimum Levels - Not Applicable 
 Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), 

the following minimum levels of performance guarantees (and consumption guarantees) 
are not attained by the Contractor, the Contractor shall at its own cost make good any 
deficiencies until the Facilities reach any of such minimum performance levels, pursuant 
to GCC Subclause 28.2: 

(a) production capacity of the Facilities attained in the guarantee test:  95% of the 
guaranteed production capacity 

and/or 

(b) average total cost of consumption of all the raw materials and utilities of the 
Facilities:  105% of the guaranteed figures. 

4.4 Limitation of Liability 
 Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages 

for failure to attain the functional guarantees shall not exceed ten percent ( 10 %) of the 
Contract price  
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Performance Security 
[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  ............................. [Name and address of the Employer] ..........................................  

Date: .........................................................................................................................  

Performance Guarantee No.: ..........................................................................................  

 

We have been informed that [name of the contractor](hereinafter called “the Contractor”) has entered 

into Contract No. [reference number of the contract]dated [date] with you, for the execution of [name of 

contract and brief description of plant and services](hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any 
sum or sums not exceeding in total an amount of [name of the currency and amount in words]1[amount in 

figures] such sum being payable in the types and proportions of currencies in which the Contract Price 
is payable, upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to 
prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the earlier of 

(a) 18 months after our receipt of 

(i)  a copy of the Completion Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project manager 
that the Facilities are ready for commissioning, and stating that 14 days have elapsed from 
receipt of such notice (or 7 days have elapsed if the notice was a repeated notice) and the 
project manager has failed to issue a Completion Certificate or inform the Contractor in writing 
of any defects or deficiencies; or  

(iii)  a registered letter from the Contractor stating that no Completion Certificate has been issued 
but the Employer is making use of the Facilities; or 

(b)  the [date] day of [month], [year]. 

Consequently, any demand for payment under this guarantee must be received by us at this office on 
or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or 

ICC Publication No. 758 as applicable], except that subparagraph (ii) of Sub-Article 20(a) is hereby 
excluded.2 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
[Signature(s) and seal of bank (where appropriate)] 

-- Note toBidder -- 

If the institution issuing the performance security is located outside the country of the Employer, it shall have a 

correspondent financial institution located in the country of the Employer to make it enforceable. 

                                            
1 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated 

either in the currency(ies) of the contract or a freely convertible currency acceptable to the Employer. 
2 Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758, where 

applicable. 
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Advance Payment Security 
[Bank’sname, and address of issuing branch or office] 

 

Beneficiary:  ............................. [Name and address of the Employer] ..........................................  

Date: .........................................................................................................................  

Advance Payment Guarantee No.: ..................................................................................  

 

We have been informed that [name of the contractor](hereinafter called "the Contractor") has entered 

into Contract No. [reference number of the contract]dated [date]with you, for the execution of [name of 

contract and brief description of plant and services](hereinafter called "the Contract"). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in 
the sum [name of the currency and amount in words]1[amount in figures] is to be made against an advance 
payment guarantee. 

At the request of the Contractor, we [name of the bank]hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of [name of the currency and amount in words]2[amount in figures] 
upon receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation under the Contract because the Contractor: 

(a)  used the advance payment for purposes other than the costs of mobilization and cash flow 
support in respect of the Works; or 

(b)  has failed to repay the advance payment when it has become due and payable in accordance 
with the conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Contractor on its account number 
[contractorʼs account number]at [name and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates, 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate, indicating that 80% of the Contract Price has been certified for 
payment, or on the [date] day of [month], [year],3 whichever is earlier. Consequently, any demand for 
payment under this guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or 

ICC Publication No. 758 as applicable]. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
[Signature(s) and seal of bank (where appropriate)] 

-- Note to Bidder -- 

If the institution issuing the advance payment security is located outside the country of the Employer, it shall have 

a correspondent financial institution located in the country of the Employer to make it enforceable. 

                                            
1 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of 

the advance payment as specified in the contract, or in a freely convertible currency acceptable to the Employer. 
2 Footnote 1. 
3 Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the 

time for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such 
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 
the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees 
to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written 
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 
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	These General Conditions of Contract (GCC) are based on the Model Form of International Contract for Process Plant Construction published by the Engineering Advancement Association of Japan (ENAA).  The Multilateral Development Banks (MDBs) participat...
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