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Preface 

 
 This Tender Document for Procurement of Plant – Design, Supply, and Installation, has been prepared 
by Nepal Electricity Authority, Distribution and Consumer Services Directorate and is based on the MDB Harmonized 
Standard Tender Document for Procurement of Plant – Design, Supply, and Installation (STD Plant) that 
received no objection from European Investment Bank dated July 2022. 
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A. General 

1. Scope of 
Tender 

1.1 In connection with the Invitation for Tenders (IFT) indicated in the Tendering 
Data Sheet (TDS), the Employer, as indicated in the TDS, issues this Tender 
Document for the procurement of plant and services as specified in Section 
6 (Employer’s Requirements). The name, identification, and number of lot/s 
(contract/s) of the International Open Competitive Tendering (IOCT) are 
provided in the TDS. 

 1.2 Throughout this Tendering Document, 

(a) the term “in writing” means communicated in written form and delivered 
against receipt; 

(b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular; and 

(c) “day” means calendar day. 

2. Source of 
Funds 

2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the 
TDS has applied for or received financing (hereinafter called “funds”) from 
the European Investment Bank (hereinafter called “EIB”) toward the cost of 
the project named in the TDS. The Borrower intends to apply a portion of 
the funds to eligible payments under the contract(s) for which this Tendering 
Document is issued. 

 2.2 Payments by EIB will be made only at the request of the Borrower and upon 
approval by EIB in accordance with the terms and conditions of the 
Financing Agreement between the Borrower and EIB (hereinafter called 
”Financing Agreement”), and will be subject in all respects to the terms and 
conditions of that Financing Agreement. No party other than the Borrower 
shall derive any rights from the Financing Agreement or have any claim to 
the funds. 

3. Prohibited 
Practices  

3.1 EIB’s Policy on Prohibited Practices (as amended to date) requires 
Borrowers (including and all other beneficiaries of the Bank financing), as 
well as Tenderers, Suppliers, and Contractors, concessionaires and 
consultants under EIB-financed contracts, observe the highest standard of 
transparency and integrity during the procurement, execution and 
implementation of such contracts. In pursuance of this policy, EIB 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party; 

(ii) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including to 
influence improperly the actions of another party; 

(iii) “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the 
actions of another party; 

(iv) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
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attempts to mislead, a party to obtain a financial or other benefit or 
to avoid an obligation; 

(v)  a misuse of the Bank’s ’s resources which means improper use of 
the Bank’s resources, carried out either intentionally or through 
reckless disregard; 

(vi)  An “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an EIB 
investigation, or deliberately making false statements to 
investigators, with the intent to impede an EIB investigation; (b) 
threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to a Bank investigation 
or from pursuing the investigation; or (c) deliberate acts intended 
to impede the exercise of EIB’s contractual rights of audit or 
inspection or access to information; and 

(vii) “theft” means the misappropriation of property belonging to another 
party.  

(viii) “money laundering” is  

a. the conversion or transfer of property, knowing that 
such property is derived from criminal activity or from 
an act of participation in such activity, for the purpose 
of concealing or disguising the illicit origin of the 
property or of assisting any person who is involved in 
the commission of such an activity to evade the legal 
consequences of that person’s action; 

b. the concealment or disguise of the true nature, source, 
location, disposition, movement, rights with respect to, 
or ownership of property, knowing that such property 
is derived from criminal activity or from an act of 
participation in such an activity; 

c. the acquisition, possession or use of property, 
knowing, at the time of receipt, that such property was 
derived from criminal activity or from an act of 
participation in such an activity; and 

d. (iv) participation in, association to commit, attempts to 
commit and aiding, abetting, facilitating and 
counselling the commission of any of the actions 
referred to in the foregoing points. 

(ix) Financing of terrorism is the provision or collection of funds, by 
any means, directly or indirectly, with the intention that they should 
be used or in the knowledge that they are to be used, in full or in 
part, to commit, or to contribute to the commission of any of the 
offences within the meaning of Articles 3 to 10 of Directive (EU) 
2017/541 of 15 March 2017 on combating terrorism. Where the 
financing of terrorism concerns any of the offences laid down in 
Articles 3, 4 and 9 of Directive (EU) 2017/541, it shall not be 
necessary that the funds be in fact used, in full or in part, to 
commit, or to contribute to the commission of any of those 
offences, nor shall it be required that the offender knows for which 
specific offence or offences the funds are to be used. 

 

(b) will reject a proposal for award if it determines that the Tenderer 
recommended for award has, directly or through an agent, engaged in 
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corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of a 
beneficiary of EIB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the Borrower 
having taken timely and appropriate action satisfactory to EIB to remedy 
the situation; 

(d) will impose remedial actions on a firm or an individual, at any time, in 
accordance with EIB’s Policy on Prohibited Practices, including 
declaring ineligible, either indefinitely or for a stated period of time, to 
participate1 in EIB-financed, -administered, or -supported activities or to 
benefit from an EIB-financed, -administered, or -supported contract, 
financially or otherwise, if it at any time determines that the firm or 
individual has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices or other integrity 
violations; and 

(e) will have the right to require that a provision be included in the Tendering 
Document and in contracts financed by EIB, requiring Tenderers, 
suppliers and contractors to permit EIB or its representative to inspect 
their accounts and records and other documents relating to the Tender 
submission and contract performance and to have them audited by 
auditors appointed by EIB. 

 3.2 All Tenderers, consultants, contractors, suppliers, and other third parties 
engaged or involved in EIB-related activities have a duty to cooperate fully 
in any screening or investigation when requested by EIB to do so. Such 
cooperation includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

(b) providing EIB with any items requested that are within the party’s control 
including, but not limited to, documents and other physical objects; 

(c) upon written request by EIB, authorizing other related entities to release 
directly to EIB such information that is specifically and materially related, 
directly or indirectly, to the said entities or issues which are the subject 
of the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect 
their person and/or work areas, including files, electronic databases, 
and personal property used on EIB activities, or that utilizes EIB’s 
Information and Communications Technology (ICT) resources or 
systems (including mobile phones, personal electronic devices, and 
electronic storage devices such as external disk drives); 

(e) cooperating in any testing requested by EIB, including but not limited to, 
fingerprint identification, handwriting analysis, and physical examination 
and analysis; and 

(f) preserving and protecting confidentiality of all information discussed 
with, and as required by, EIB. 

3.3 All Tenderers, consultants, contractors and suppliers shall ensure that, in its 
contract with its sub-consultants, subcontractors, and other third parties 

                                                 
1  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity (different 

names are used depending on the particular Tender Document). 
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engaged or involved in EIB-related activities, such sub-consultants, 
subcontractors, and other third parties similarly undertake the foregoing duty 
to cooperate fully in any screening or investigation when requested by EIB 
to do so. 

3.4 The Employer hereby puts the Tenderer on notice that the Tenderer or any 
Joint Venture partner of the Tenderer (if any) may not be able to receive any 
payments under the Contract if the Tenderer or any of its Joint Venture 
partners, as appropriate, is, or is owned (in whole or in part) by a person or 
entity subject to applicable sanctions. 

3.5 Furthermore, Tenderers shall be aware of the provision stated in GCC 9.6 
and GCC 42.2.1 (c). 

4. Eligible 
Tenderers 

4.1 A Tenderer may be a natural person, private entity, or government-owned 
enterprise subject to ITT 4.5 - or any combination of them with a formal intent 
to enter into an agreement or under an existing agreement in the form of a 
Joint Venture.  In the case of a Joint Venture, 

(a) all partners shall be jointly and severally liable, and 

(b) the Joint Venture shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of any and all the 
partners of the Joint Venture during the Tendering process and, in the 
event the Joint Venture is awarded the Contract, during contract 
execution. 

 

 4.2 A Tenderer, and all partners constituting the Tenderer, shall have the 
nationality of an eligible country, in accordance with Section 5 (Eligible 
Countries).  A Tenderer shall be deemed to have the nationality of a country 
if the Tenderer is a citizen or is constituted, incorporated, or registered, and 
operates in conformity with the provisions of the laws of that country.  This 
criterion shall also apply to the determination of the nationality of proposed 
subcontractors or suppliers for any part of the Contract including related 
services. 

 4.3 A Tenderer shall not have a conflict of interest. All Tenderers found to have 
a conflict of interest shall be disqualified.  A Tenderer may be considered to 
be in a conflict of interest with one or more parties in this Tendering process 
if any of, including but not limited to, the following apply:   

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 
them; or 

(c) they have the same legal representative for purposes of this Tender; or 

(d) they have a relationship with each other, directly or through common 
third parties, that puts them in a position to have access to material 
information about or improperly influence the Tender of another 
Tenderer, or influence the decisions of the Employer regarding this 
Tendering process; or 

(e) a Tenderer participates in more than one Tender in this Tendering 
process, either individually or as a partner in a Joint Venture, except for 
alternative offers permitted under ITT 13. This will result in the 
disqualification of all Tenders in which it is involved. However, subject 
to any finding of a conflict of interest in terms of ITT 4.3 (a) - (d) above, 
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this does not limit the participation of a Tenderer as a subcontractor in 
another Tender or of a firm as a subcontractor in more than one Tender; 
or  

(f) a Tenderer, Joint Venture partner, associates, parent company or any 
affiliated entity, participated as a consultant in the preparation of the 
design or technical specifications of the plant and services that are the 
subject of the Tender; or 

(g) a Tenderer was affiliated with a firm or entity that has been hired (or is 
proposed to be hired) by the Employer or Borrower as Project Manager 
for the Contract; or 

(h) a Tenderer would be providing goods, works, or non-consulting services 
resulting from or directly related to consulting services for the 
preparation or implementation of the project specified in the TDS ITT 
2.1 that it provided or were provided by any affiliate that directly or 
indirectly controls, is controlled by, or is under common control with that 
firm. 

 4.4 A firm shall not be eligible to participate in any procurement activities under 

an EIB-financed, -administered, or -supported project while under temporary 

suspension or debarment by EIB pursuant to its Policy on Prohibited 

Practices (see ITT 3), whether such debarment was directly imposed by EIB, 

or enforced by EIB pursuant to the Agreement for Mutual Enforcement of 

Debarment Decisions.  A Tender from a temporary suspended or debarred 

firm will be rejected.  

 4.5 Government-owned enterprises in the Borrower’s country shall be eligible 
only if they can establish that they (i) are legally and financially autonomous, 
(ii) operate under commercial law, and (iii) are not dependent agencies of 
the Employer. 

4.6 A Tenderer shall not be under suspension from Tendering by the Employer 
as the result of the execution of a Tender–Securing Declaration. 

 4.7 Tenderers shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably request. 

 4.8 Firms shall be excluded if by an act of compliance with a decision of the 
United Nations Security Council taken under Chapter VII of the Charter of 
the United Nations, the Borrower’s country prohibits any import of goods or 
contracting of works or services from that country or any payments to 
persons or entities in that country. 

 4.9 In case a prequalification process has been conducted prior to the Tendering 
process, this Tendering is open only to prequalified Tenderers. 

5. Eligible Plant 
and Services 

5.1 The plant and services to be supplied under the Contract shall have their 
origin in eligible source countries as defined in ITT 4.2 and all expenditures 
under the Contract will be limited to such plant and services.  

 5.2 For purposes of ITT 5.1 above, “origin” means the place where the plant, or 
component parts thereof are mined, grown, produced, or manufactured, and 
from which the services are provided. Plant components are produced 
when, through manufacturing, processing, or substantial or major 
assembling of components, a commercially recognized product results that 
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is substantially in its basic characteristics or in purpose or utility from its 
components. 

B. Contents of Tender Document 

6. Sections of 
Tender 
Document 

6.1 The Tender Document consists of Parts I, II, and III, which include all the 
sections indicated below, and should be read in conjunction with any 
addenda issued in accordance with ITT 8. 

PART I Tendering Procedures 
Section 1 - Instructions to Tenderers (ITT) 
Section 2 - Tender Data Sheet (TDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Tender Forms (TRF) 
Section 5 - Eligible Countries (ELC) 

PART II Requirements 
Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Special Conditions of Contract (SCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFT issued by the Employer is not part of the Tender Document. 

 6.3 The Employer is not responsible for the completeness of the Tender 
Document and its addenda, if they were not obtained directly from the 
source stated by the Employer in the IFT. 

 6.4 The Tenderer is expected to examine all instructions, forms, terms, and 
specifications in the Tender Document.  Failure to furnish all information or 
documentation required by the Tender Document may result in the rejection 
of the Tender. 

7. Clarification of 
Tender 
Document, Site 
Visit, Pre-
Tender Meeting 

7.1 A prospective Tenderer requiring any clarification on the Tender Document 
shall contact the Employer in writing at the Employer’s address indicated in 
the TDS, or raise inquiries during the pre-Tender meeting if provided for in 
accordance with ITT 7.4. The Employer will respond to any request for 
clarification, provided that such request is received no later than 14 days 
prior to the deadline for submission of Tenders. The Employer’s response 
shall be in writing with copies to all Tenderers who have acquired the Tender 
Document in accordance with ITT 6.3, including a description of the inquiry 
but without identifying its source. Should the Employer deem it necessary to 
amend the Tender Document as a result of a request for clarification, it shall 
do so following the procedure under ITT 8 and ITT 24.2. 

 7.2 The Tenderer is advised to visit and examine the site where the plant is to 
be installed and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the Tender and entering 
into a contract for the provision of plant and services. The costs of visiting 
the site shall be at the Tenderer’s own expense. 

 7.3 The Tenderer and any of its personnel or agents will be granted permission 
by the Employer to enter its premises and lands for the purpose of such visit, 
but only upon the express condition that the Tenderer, its personnel, and 
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agents, will release and indemnify the Employer and its personnel and 
agents from and against all liability in respect thereof, and will be responsible 
for death or personal injury, loss of or damage to property, and any other 
loss, damage, costs, and expenses incurred as a result of the inspection. 

 7.4 The Tenderer’s designated representative is invited to attend a pre-Tender 
meeting, if provided for in the TDS. The purpose of the meeting will be to 
clarify issues and to answer questions on any matter that may be raised at 
that stage. 

 7.5 The Tenderer is requested to submit any questions in writing, to reach the 
Employer not later than 7 days before the pre-Tender meeting. 

 7.6 Minutes of the pre-Tender meeting, including the text of the questions 
raised, without identifying the source, and the responses given, together with 
any responses prepared after the meeting, will be transmitted promptly to all 
Tenderers who have acquired the Tender Document in accordance with ITT 
6.3. Any modification to the Tender Document that may become necessary 
as a result of the pre-Tender meeting shall be made by the Employer 
exclusively through the issue of an addendum pursuant to ITT 8 and not 
through the minutes of the pre-Tender meeting. 

 7.7 Nonattendance at the pre-Tender meeting will not be a cause for 
disqualification of a Tenderer. 

8. Amendment of 
Tender 
Document 

8.1 At any time prior to the deadline for submission of Tenders, the Employer 
may amend the Tender Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Tender Document and shall be 
communicated in writing to all who have obtained the Tender Document from 
the Employer in accordance with ITT 6.3. 

 8.3 To give prospective Tenderers reasonable time in which to take an 
addendum into account in preparing their Tenders, the Employer may, at its 
discretion, extend the deadline for the submission of Tenders, pursuant to 
ITT 24.2 

C. Preparation of Tenders 

9. Cost of Tender 9.1 The Tenderer shall bear all costs associated with the preparation and 
submission of its Tender, and the Employer shall in no case be responsible 
or liable for those costs, regardless of the conduct or outcome of the Tender 
process. 

10. Language of 
Tender 

10.1 The Tender, as well as all correspondence and documents relating to the 
Tender exchanged by the Tenderer and the Employer, shall be written in the 
language specified in the TDS. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are 
accompanied by an accurate translation of the relevant passages into the 
language specified in the TDS, in which case, for purposes of interpretation 
of the Tender, such translation shall govern. 
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11. Documents 
Comprising the 
Tender 

11.1 The Tender shall comprise two envelopes submitted simultaneously, one 
containing the Technical Tender and the other the Price Tender, both 
envelopes enclosed together in an outer single envelope. 

 11.2 The Technical Tender submitted by the Tenderer shall comprise the 
following: 

(a) Letter of Technical Tender; 

(b) Tender Security or Tender-Securing Declaration, in accordance with ITT 
21; 

(c) alternative Tenders, if permissible, in accordance with ITT 13; 

(d) written confirmation authorizing the signatory of the Tender to commit 
the Tenderer, in accordance with ITT 22.2; 

(e) documentary evidence in accordance with ITT 14.1, that the plant and 
services offered by the Tenderer in its Tender or in any alternative 
Tender, if permitted, are eligible; 

(f) documentary evidence in accordance with ITT 15, the Tenderer’s 
eligibility and qualifications to perform the contract if its Tender is 
accepted;  

(g) Technical Proposal in accordance with ITT 17.   

(h) documentary evidence in accordance with ITT 16, that the plant and 
services offered by the Tenderer conform to the Tender Document; 

(i) in the case of a Tender submitted by a Joint Venture, the Tender shall 
include a copy of the Joint Venture Agreement entered into by all 
partners. Alternatively, a Letter of Intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all 
partners and submitted with the Tender, together with a copy of the 
proposed agreement; 

(j) list of subcontractors, in accordance with ITT 17.2; and 

(k) Signed copy of the EIB Covenant of Integrity 

(l) Signed copy of EIB Environmental and Social Covenant 

(m) any other document required in the TDS. 

It should be noted that, in the Covenant of Integrity, the tenderer is requested 
to self-declare all sanctions and / or exclusions (including any similar 
decisions having the effect of imposing conditions on the tenderer or its 
subsidiaries or to exclude the said tenderer or its subsidiaries, such as 
temporary suspension, conditional non-exclusion, etc.) imposed by the 
European institutions or any multilateral development banks (including the 
World Bank Group, the African Development Bank, the Asian Development 
Bank, European Bank for Reconstruction and Development, European 
Investment Bank or Inter-American Development Bank), regardless of the 
date of issue and the expiration or not of such decisions and of the current 
status of any sanction and / or exclusion. In this regard, any omission or 
misrepresentation, made knowingly or recklessly, may be considered as fraud 
under the EIB Anti-Fraud Policy. Therefore, the Client reserves the right to 
reject any offer presenting an inaccurate or incomplete Covenant of Integrity 
and may cause the rejection of the offer for prohibited conduct. 
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 11.3 The Price Tender submitted by the Tenderer shall comprise the following:  

(a) Letter of Price Tender; 

(b) completed schedules as required, including Price Schedules, in 
accordance with ITT 12 and ITT 18; 

(c) alternative price Tenders, if permissible, in accordance with ITT 13; and 

(d) any other document required in the TDS. 

12. Letter of 
Tender and 
Schedules  

12.1 The Letters of Technical Tender and Price Tender, and the Schedules, and 
all documents listed under ITT 11, shall be prepared using the relevant forms 
furnished in Section 4 (Tender Forms). The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required in the 
TDS. 

13. Alternative 
Tenders 

13.1 The TDS indicates whether alternative Tenders are allowed. If they are 
allowed, the TDS will also indicate whether they are permitted in accordance 
with ITT 13.3, or invited in accordance with ITT13.2 and/or ITT 13.4. 

 
13.2 When alternatives to the Time Schedule are explicitly invited, a statement to 

that effect will be included in the TDS, and the method of evaluating different 
time schedules will be described in Section 3 (Evaluation and Qualification 
Criteria). 

 
13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer 

technical alternatives to the Employer’s requirements as described in the 
Tender Document must also provide: (i) a price at which they are prepared 
to offer a plant meeting the Employer’s requirements; and (ii) all information 
necessary for a complete evaluation of the alternatives by the Employer, 
including drawings, design calculations, technical specifications, breakdown 
of prices, and proposed installation methodology and other relevant details. 
Only the technical alternatives, if any, of the lowest evaluated Tenderer 
conforming to the basic technical requirements shall be considered by the 
Employer. 

 
13.4 When Tenderers are invited in the TDS to submit alternative technical 

solutions for specified parts of the facilities, such parts shall be described in 
Section 6 (Employer’s Requirements). Technical alternatives for the specific 
parts of the facilities that comply with the performance and technical criteria 
specified for the plant and services shall be considered by the Employer on 
their own merits, pursuant to ITT 32.  

14. Documents 
Establishing 
the Eligibility of 
Plant and 
Services 

14.1 To establish the eligibility of the plant and services in accordance with ITT 
5, Tenderers shall complete the Country of Origin Declaration Form included 
in Section 4 (Tender Forms). 

15. Documents 
Establishing 
the Eligibility 
and 

15.1 To establish its eligibility and qualifications to perform the Contract in 
accordance with Section 3 (Evaluation and Qualification Criteria), the 
Tenderer shall provide the information requested in the corresponding 
information sheets included in Section 4 (Tender Forms). 
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Qualifications 
of the Tenderer 

15.2 Domestic Tenderers, individually or in Joint Ventures, applying for eligibility 
for domestic preference shall supply all information required to satisfy the 
criteria for eligibility as described in ITT 38. 

16. Documents 
Establishing 
Conformity of 
the Plant and 
Services 

16.1 The documentary evidence of the conformity of the plant and services to the 
Tender Document may be in the form of literature, drawings and data, and 
shall furnish: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the functional 
guarantees of the proposed plant and services, in response to the 
Specification; 

(b) a list giving full particulars, including available sources, of all spare parts 
and special tools necessary for the proper and continuing functioning of 
the plant for the period named in the TDS, following completion of plant 
and services in accordance with provisions of the contract; and 

(c) a commentary on the Employer’s Specifications and adequate evidence 
demonstrating the substantial responsiveness of the plant and services 
to those specifications. Tenderers shall note that standards for 
workmanship, materials and equipment designated by the Employer in 
the Tender Document are intended to be descriptive (establishing 
standards of quality and performance) only and not restrictive. The 
Tenderer may substitute alternative standards, brand names and/or 
catalog numbers in its Tender, provided that it demonstrates to the 
Employer’s satisfaction that the substitutions are substantially 
equivalent or superior to the standards designated in the Specifications. 

17. Technical 
Proposal, 
Subcontractors 

17.1 The Tenderer shall furnish a Technical Proposal including a statement of 
work methods, equipment, personnel, schedule and any other information 
as stipulated in Section 4 (Tender Forms), in sufficient detail to demonstrate 
the adequacy of the Tenderers’ proposal to meet the work requirements and 
the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Criterion 
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Tenderer 
intends to purchase or subcontract, the Tenderer shall give details of the 
name and nationality of the proposed Subcontractors, including 
Manufacturers, for each of those items. In addition, the Tenderer shall 
include in its Tender information establishing compliance with the 
requirements specified by the Employer for these items. Tenderers are free 
to list more than one Subcontractor against each item of the plant and 
services.  Quoted rates and prices will be deemed to apply to whichever 
Subcontractor is appointed, and no adjustment of the rates and prices will 
be permitted. 

 17.3 The Tenderer shall be responsible for ensuring that any Subcontractor 
proposed complies with the requirements of ITT 4, and that any plant, or 
services to be provided by the Subcontractor comply with the requirements 
of ITT 5 and ITT 15.1 

18. Tender Prices 
and Discounts 

18.1 Unless otherwise specified in the TDS and/or Section 6 (Employer’s 
Requirements), Tenderers shall quote for the entire plant and services on a 
“single responsibility” basis such that the total Tender price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred from the 
Tender Document in respect of the design, manufacture, including 
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procurement and subcontracting (if any), delivery, construction, installation, 
and completion of the plant. This includes all requirements under the 
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the Tender Document, 
the acquisition of all permits, approvals, and licenses, etc.; the operation, 
maintenance, and training services and such other items and services as 
may be specified in the Tender Document, all in accordance with the 
requirements of the General Conditions. Items against which no price is 
entered by the Tenderer will not be paid for by the Employer when executed 
and shall be deemed to be covered by the prices for other items. 

 18.2 Tenderers are required to quote the price for the commercial, contractual 
and technical obligations outlined in the Tender Document.  

 18.3 Tenderers shall give a breakdown of the prices in the manner and detail 
called for in the Price Schedules included in Section 4 (Tender Forms).  
Where no different Price Schedules are included in the Tender Document, 
Tenderers shall present their prices in the following manner: Separate 
numbered Schedules included in Section 4 (Tender Forms) shall be used 
for each of the following elements. The total amount from each Schedule 
(Nos. 1 to 4) shall be summarized in a Grand Summary (Schedule No. 5) 
giving the total Tender price(s) to be entered in the Letter of Price Tender. 
Absence of the total Tender price in the Letter of Price Tender may result in 
the rejection of the Tender. 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within 
the Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 6: Recommended Spare Parts 

Tenderers shall note that the plant and mandatory spare parts included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, building, and 
other construction works. All such materials shall be included and priced 
under Schedule No. 4, Installation and Other Services. 

 18.4 In the Schedules, Tenderers shall give the required details and a breakdown 
of their prices as follows: 

(a) Plant to be Supplied from Abroad (Schedule No. 1):  

(i) the price of the plant shall be quoted carriage and insurance paid 
(CIP)-named place of destination basis specified in the TDS; 

(ii) all customs duties and other taxes paid or payable in the 
Employer’s country on the plant if the contract is awarded to the 
Tenderer; and  

(iii) the total price for the plant. 

(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2): 
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(i) the price of the plant shall be quoted on an EXW Incoterm basis 
(ex works, ex factory, ex warehouse, ex showroom, as applicable), 
including all customs duties and sales and other taxes already paid 
or payable on the components and raw material used in the 
manufacture or assembly of plant quoted ex works or ex factory, or 
on the previously imported plant of foreign origin quoted ex 
warehouse, ex showroom;  

(ii) sales tax and other taxes payable in the Employer’s country on the 
plant if the contract is awarded to the Tenderer, and  

(iii) the total price for the plant.  

(c) Design Services.  (Schedule No. 3). Rates or prices shall include all 
taxes, duties, levies, and charges payable in the Employerʼs country as 
of 28 days prior to the deadline for submission of Tenders. 

(d) Installation and Other Services (Schedule No. 4) shall be quoted 
separately  and shall include rates or prices for local transportation, 
insurance, and other services incidental to delivery of the plant, all labor, 
contractor’s equipment, temporary works, materials, consumables, and 
all matters and things of whatsoever nature, including operations and 
maintenance services, the provision of operations and maintenance 
manuals, training, etc., where identified in the Tender Document, as 
necessary for the proper execution of the installation and other services, 
including all taxes, duties, levies, and charges payable in the Employer’s 
country as of 28 days prior to the deadline for submission of Tenders. 

(e) Recommended spare parts (Schedule No. 6) shall be quoted separately 
as specified in either subparagraph (a) or (b) above in accordance with 
the origin of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber of 
Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the TDS. 

(a) In the case of Fixed Price, prices quoted by the Tenderer shall be fixed 
during the Tenderer’s performance of the contract and not subject to 
variation on any account. A Tender submitted with an adjustable price 
quotation will be treated as nonresponsive and rejected. 

(b) In the case of Adjustable Price, prices quoted by the Tenderer shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport, and 
contractor’s equipment in accordance with the procedures specified in 
the corresponding appendix to the Contract Agreement. A Tender 
submitted with a fixed price quotation will be treated as nonresponsive 
and be rejected. The Tenderer shall furnish the indexes (e.g. for labor 
and materials), their weightings and source in the Tables of Adjustment 
Data included in Section 4 (Tender Forms). The Employer may require 
the Tenderer to justify its proposed indexes and weightings. Any Tender 
that omits indexes and weightings shall be subject to clarification with 
the Tenderer. 

 18.7 If so indicated in TDS 1.1, Tenders are being invited for individual lots 
(contracts) or for any combination of lots (packages). Tenderers wishing to 
offer any price reduction (discount) for the award of more than one contract 
shall specify in their Letter of Price Tender the price reductions applicable to 
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each package, or alternatively, to individual contracts within the package, 
and the manner in which the price reductions will apply.   

19. Currencies of 
Tender and 
Payment 

19.1 The currency(ies) of the Tender shall be, as specified in the TDS. 

 19.2 Tenderers may be required by the Employer to justify, to the Employerʼs 
satisfaction, their local and foreign currency requirements. 

20. Period of 
Validity of 
Tenders 

20.1 Tenders shall remain valid for the period specified in the TDS after the 
Tender submission deadline date prescribed by the Employer. A Tender 
valid for a shorter period shall be rejected by the Employer as 
nonresponsive. 

 20.2 In exceptional circumstances, prior to the expiration of the Tender validity 
period, the Employer may request Tenderers to extend the period of validity of 
their Tenders. The request and the responses shall be made in writing. If a 
Tender security is requested in accordance with ITT 21, it shall also be extended 
28 days beyond the deadline of the extended Tender validity period. A 
Tenderer may refuse the request without forfeiting its Tender security. A 
Tenderer granting the request shall not be required or permitted to modify its 
Tender. 

21. Tender 
Security/ 
Tender 
Securing 
Declaration 

21.1 Unless otherwise specified in the TDS, the Tenderer shall furnish as part of 
its Tender, in original form, either a Tender-Securing Declaration or a Tender 
security as specified in the TDS. In the case of a Tender security, the amount 
and currency shall be as specified in the TDS. 

21.2 If a Tender-Securing Declaration is required pursuant to ITT 21.1, it shall 
use the form included in Section 4 (Tender Forms). The Employer will 
declare a Tenderer ineligible to be awarded a Contract for a specified period 
of time, as indicated in the TDS, if a Tender-Securing Declaration is 
executed. 

 21.3 If a Tender security is specified pursuant to ITT 21.1, the Tender security 
shall be, at the Tenderer’s option, in any of the following forms: 

(a) an unconditional bank guarantee, 

(b) an irrevocable letter of credit, 

(c) a cashier’s or certified check, or 

(d) SWIFT message in the form of MT760. 

all from a reputable source from an eligible country as described in Section 
5 (Eligible Countries). In the case of a bank guarantee, the Tender security 
shall be submitted using either the Tender Security Form included in Section 
4 (Tender Forms) or another form acceptable to the Employer. The form 
must include the complete name of the Tenderer. The Tender security shall 
be valid for 28 days beyond the original validity period of the Tender, or 
beyond any period of extension if requested under ITT 20.2. 

 
21.4 Unless otherwise specified in the TDS, any Tender not accompanied by a 

substantially compliant Tender security or Tender-Securing Declaration, if 
one is required in accordance with ITT 21.1, shall be rejected by the 
Employer as nonresponsive.   
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21.5 If a Tender security is specified pursuant to ITT 21.1, the Tender security of 

the unsuccessful Tenderer shall be returned promptly upon the successful 
Tenderer’s furnishing of the performance security pursuant to ITT 46. 

 
21.6 If a Tender security is specified pursuant to ITT 21.1, the Tender security of 

successful Tenderers shall be returned promptly once the successful 
Tenderer has signed the Contract and furnished the required performance 
security. 

 21.7 The Tender security may be forfeited or the Tender-Securing Declaration 
executed, if 

(a) notwithstanding ITT 26.3, a Tenderer withdraws its Tender during the 
period of Tender validity specified by the Tenderer on the Letters of 
Technical Tender and Price Tender, except as provided in ITT 20.2 or 

(b) the successful Tenderer fails to:  

(i)  sign the Contract in accordance with ITT 45;  

(ii) furnish a performance security in accordance with ITT 46; or 

(iii) accept the arithmetical corrections of its Tender in accordance with 
ITT 36. 

 
21.8 If the Tender security is required as per ITT 21.1, the Tender security of a 

Joint Venture shall be in the name of the Joint Venture that submits the 
Tender. If the Joint Venture has not been legally constituted at the time of 
Tendering, the Tender security shall be in the name of any or all of the Joint 
Venture partners. If the Tender-Securing Declaration is required as per ITT 
21.1, the Tender-Securing Declaration of a Joint Venture shall be in the 
name of the Joint Venture that submits the Tender. If the Joint Venture has 
not been legally constituted at the time of Tendering, the Tender-Securing 
Declaration shall be in the names of all future partners as named in the letter 
of intent referred to in ITT 4.1. 

22. Format and 
Signing of 
Tender 

22.1 The Tenderer shall prepare one original set of the Technical Tender and one 
original set of the Price Tender comprising the Tender as described in ITT 
11 and clearly mark it “ORIGINAL - TECHNICAL TENDER” and “ORIGINAL 
- PRICE TENDER”. Alternative Tenders, if permitted in accordance with ITT 
13, shall be clearly marked “ALTERNATIVE”. In addition, the Tenderer shall 
submit copies of the Tender, in the number specified in the TDS and clearly 
mark each of them “COPY.”  In the event of any discrepancy between the 
original and the copies, the original shall prevail. 

 
22.2 The original and all copies of the Tender shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the 
Tenderer.  This authorization shall consist of a written confirmation as specified 
in the TDS and shall be attached to the Tender.  The name and position held 
by each person signing the authorization must be typed or printed below the 
signature. If a Tenderer submits a deficient authorization, the Tender shall 
not be rejected in the first instance. The Employer shall request the Tenderer 
to submit an acceptable authorization within the number of days as specified 
in the TDS. Failure to provide an acceptable authorization within the period 
stated in the Employer’s request shall cause the rejection of the Tender. If 
either the Letter of Technical Tender or Letter of Price Tender or the Tender-
Securing Declaration (if applicable) is not signed, the Tender shall be 
rejected. 
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 22.3 A Tender submitted by a Joint Venture shall be signed so as to be legally 
binding on all partners. 

 22.4 Any amendments such as interlineations, erasures, or overwriting shall be 
valid only if they are signed or initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Submission, 
Sealing, and 
Marking of 
Tenders 

23.1 Tenderers may submit their Tenders by mail or by hand. When so specified 
in the TDS, Tenderers shall have the option of submitting their Tenders 
electronically. Procedures for submission, sealing and marking are as 
follows: 

(a) Tenderers submitting Tenders by mail or by hand shall enclose the 
original and each copy of the Tender, including alternative Tenders, if 
permitted in accordance with ITT 13, in separate sealed envelopes, duly 
marking the envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.”  
These envelopes containing the original and the copies shall then be 
enclosed in one single envelope. The rest of the procedure shall be in 
accordance with ITT 23.2 to ITT 23.6. 

(b)  Tenderers submitting Tenders electronically shall follow the electronic 
Tender submission procedures specified in the TDS. 

 23.2 The inner and outer envelopes shall 

(a) bear the name and address of the Tenderer, 

(b) be addressed to the Employer in accordance with ITT 24.1, and 

(c) bear the specific identification of this Tender process indicated in the 
TDS  1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical 
Tender shall bear a warning not to open before the time and date for the 
opening of Technical Tender, in accordance with ITT 27.1. 

 23.4 The inner envelopes containing the Price Tender shall bear a warning not to 
open until advised by the Employer in accordance with ITT 27.7. 

 23.5 Alternative Tenders, if permissible in accordance with ITT 13, shall be 
prepared, sealed, marked, and delivered in accordance with the provisions 
of ITT 20 and ITT 21, with the inner envelopes marked in addition 
“ALTERNATIVE NO….” as appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
Tender. 

24. Deadline for 
Submission of 
Tenders 

24.1 Tenders must be received by the Employer at the address and no later than the 
date and time indicated in the TDS.   
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 24.2 The Employer may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Document in accordance with ITT 8, in which 
case all rights and obligations of the Employer and Tenderers previously subject 
to the deadline shall thereafter be subject to the deadline as extended. 

25. Late Tenders 25.1 The Employer shall not consider any Tender that arrives after the deadline for 
submission of Tenders, in accordance with ITT 24.  Any Tender received by the 
Employer after the deadline for submission of Tenders shall be declared late, 
rejected, and returned unopened to the Tenderer. 

26. Withdrawal, 
Substitution, 
and 
Modification of 
Tenders  

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been 
submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in accordance with 
ITT 22.2 (except for withdrawal notices, which do not require copies). The 
corresponding substitution or modification of the Tender must accompany the 
respective written notice.  All notices must be: 

(a) prepared and submitted in accordance with ITT 22 and ITT 23 (except 
for withdrawal notices, which do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission 
of Tenders, in accordance with ITT 24. 

 26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be 
returned unopened to the Tenderers. 

 26.3 No Tender may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of Tenders and the expiration of the period of 
Tender validity specified by the Tenderer on the Letter of Technical Tender or 
any extension thereof.   

27. Tender 
Opening 

27.1 The Employer shall open the Technical Tenders in public at the address, on the 
date, and time specified in the TDS in the presence of Tenderer’s designated 
representatives and anyone who choose to attend. Any specific electronic 
Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 23.1, shall be as specified in the TDS. The Price Tenders 
will remain unopened and will be held in custody of the Employer until the 
specified time of their opening.  If the Technical Tender and the Price Tender 
are submitted together in one envelope, the Employer may reject the entire 
Tender. Alternatively, the Price Tender may be immediately resealed for 
later evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and 
the envelope with the corresponding Tender shall not be opened, but 
returned to the Tenderer. No Tender withdrawal shall be permitted unless 
the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at Tender opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The 
inner envelopes containing the Substitution Technical Tender and/or 
Substitution Price Tender shall be exchanged for the corresponding 
envelopes being substituted, which are to be returned to the Tenderer 
unopened. Only the Substitution Technical Tender, if any, shall be opened, 
read out, and recorded. Substitution Price Tender will remain unopened in 
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accordance with ITT 27.1. No envelope shall be substituted unless the 
corresponding Substitution Notice contains a valid authorization to request 
the substitution and is read out and recorded at Tender opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No 
Technical Tender and/or Price Tender shall be modified unless the 
corresponding Modification Notice contains a valid authorization to request 
the modification and is read out and recorded at the opening of Technical 
Tenders. Only the Technical Tenders, both Original as well as Modification, 
are to be opened, read out, and recorded at the opening. Price Tenders, 
both Original as well as Modification, will remain unopened in accordance 
with ITT 27.1. 

 27.5 All other envelopes holding the Technical Tenders shall be opened one at a 
time, and the following read out and recorded:  

(a) the name of the Tenderer; 

(b) whether there is a modification or substitution; 

(c) the presence of a Tender security or a Tender-Securing Declaration, if 
required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Tenders and alternative Technical Tenders read out and 
recorded at Tender opening shall be considered for evaluation. Unless 
otherwise specified in the TDS, all pages of the Letter of Technical Tender 
are to be initialed by at least three representatives of the Employer attending 
the Tender opening. No Tender shall be rejected at the opening of Technical 
Tenders except for late Tenders, in accordance with ITT 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Tenders 
that shall include, as a minimum: the name of the Tenderer and whether 
there is a withdrawal, substitution, or modification; and alternative Tenders; 
and the presence or absence of a Tender security or a Tender-Securing 
Declaration, if one was required. The Tenderers’ representatives who are 
present shall be requested to sign the record. The omission of a Tenderer’s 
signature on the record shall not invalidate the contents and effect of the 
record. A copy of the record shall be distributed to all Tenderers who 
submitted Tenders on time, and posted online when electronic Tendering is 
permitted. 

 27.7 At the end of the evaluation of the Technical Tenders, the Employer will 
invite Tenderers who have submitted substantially responsive Technical 
Tenders and who have been determined as being qualified for award to 
attend the opening of the Price Tenders. The date, time, and location of the 
opening of Price Tenders will be advised in writing by the Employer. 
Tenderers shall be given reasonable notice of the opening of Price Tenders. 

 27.8 The Employer will notify Tenderers in writing who have been rejected on the 
grounds of their Technical Tenders being substantially nonresponsive to the 
requirements of the Tender Document and return their Price Tenders 
unopened. 

 27.9 The Employer shall conduct the opening of Price Tenders of all Tenderers 
who submitted substantially responsive Technical Tenders, in the presence 
of Tenderers` representatives who choose to attend at the address, on the 
date, and time specified by the Employer. The Tenderer’s representatives 
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who are present shall be requested to sign a register evidencing their 
attendance. 

 27.10 All envelopes containing Price Tenders shall be opened one at a time and 
the following read out and recorded:  

(a) the name of the Tenderer; 

(b) whether there is a modification or substitution; 

(c) the Tender Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Tenders, discounts, and alternative offers read out and recorded 
during the opening of Price Tenders shall be considered for evaluation. 
Unless otherwise specified in the TDS, all pages of the Letter of Price Tender 
and Price Schedules are to be initialed by at least three representatives of the 
Employer attending Tender the opening. No Tender shall be rejected at the 
opening of Price Tenders. 

 27.11 The Employer shall prepare a record of the opening of Price Tenders that 
shall include, as a minimum: the name of the Tenderer, the Tender Price 
(per lot if applicable), any discounts, and alternative offers. The Tenderers’ 
representatives who are present shall be requested to sign the record.  The 
omission of a Tenderer’s signature on the record shall not invalidate the 
contents and effect of the record.  A copy of the record shall be distributed 
to all Tenderers who submitted Tenders on time, and posted online when 
electronic Tendering is permitted. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 28.1 Information relating to the evaluation of Tenders and recommendation of 
contract award, shall not be disclosed to Tenderers or any other persons not 
officially concerned with such process until publication of Contract award. 

 28.2 Any attempt by a Tenderer to influence the Employer in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its Tender. 

 28.3 Notwithstanding ITT 28.2, from the time of Tender opening to the time of 
Contract award, if any Tenderer wishes to contact the Employer on any matter 
related to the Tender process, it should do so in writing. 

29. Clarification of 
Tenders 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and 
Price Tenders, and qualification of the Tenderers, the Employer may, at its 
discretion, ask any Tenderer for a clarification of its Tender. Any clarification 
submitted by a Tenderer that is not in response to a request by the Employer 
shall not be considered. The Employer’s request for clarification and the 
response shall be in writing.  No change in the substance of the Technical 
Tender or prices in the Price Tender shall be sought, offered, or permitted, 
except to confirm the correction of arithmetic errors discovered by the Employer 
in the evaluation of the Tenders, in accordance with ITT 36. 

 29.2 If a Tenderer does not provide clarifications of its Tender by the date and time 
set in the Employer’s request for clarification, its Tender may be rejected. 
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30. Deviations, 
Reservations, 
and Omissions 

30.1 During the evaluation of Tenders, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Tender 
Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Tender 
Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender Document. 

31. Examination  
of Technical 
Tenders 

31.1 The Employer shall examine the Technical Tender to confirm that all 
documents and technical documentation requested in ITT 11.2 have been 
provided, and to determine the completeness of each document submitted. 
If any of these documents or information is missing, the Tender may be 
rejected. 

 31.2 The Employer shall confirm that the following documents and information 
have been provided in the Technical Tender. If any of these documents or 
information is missing, the offer shall be rejected. 

(a) Letter of Technical Tender; 

(b) written confirmation of authorization to commit the Tenderer; 

(c) Tender Security or Tender-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITT 17. 

32. Responsivenes
s of Technical 
Tender 

32.1 The Employer’s determination of a Tender’s responsiveness is to be based on 
the contents of the Tender itself, as defined in ITT11. 

 32.2 A substantially responsive Technical Tender is one that meets the 
requirements of the Tender Document without material deviation, reservation, 
or omission.  A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Tender 
Document, the Employer’s rights or the Tenderer’s obligations 
under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 
Tenderers presenting substantially responsive Tenders. 

 32.3 The Employer shall examine the technical aspects of the Tender submitted in 
accordance with ITT 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without 
any material deviation, reservation, or omission.  

 32.4 If a Tender is not substantially responsive to the requirements of the Tender 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 
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33. Nonmaterial 
      Nonconformities  

33.1 Provided that a Tender is substantially responsive, the Employer may waive any 
nonconformities in the Tender that do not constitute a material deviation, 
reservation, or omission. 

 33.2 Provided that a Tender is substantially responsive, the Employer may 
request that the Tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify nonmaterial 
nonconformities in the Tender related to documentation requirements. 
Requesting information or documentation on such nonconformities shall not 
be related to any aspect of the Price Tender. Failure of the Tenderer to 
comply with the request may result in the rejection of its Tender. 

 33.3 Provided that a Tender is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Tender Price. To this 
effect, the Tender Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or nonconforming item or component. The 
adjustment shall be made using the method indicated in Section 3 
(Evaluation and Qualification Criteria). 

34. Detailed 
Evaluation of 
Technical 
Tenders 

34.1 The Employer will carry out a detailed technical evaluation of the Tenders 
not previously rejected as being substantially nonresponsive, to determine 
whether the technical aspects are in compliance with the Tender Document. 
The Tender that does not meet minimum acceptable standards of 
completeness, consistency, and detail, and the specified minimum and/or 
maximum requirements for specified functional guarantees, will be treated as 
nonresponsive and hence rejected. To reach such a determination, the 
Employer will examine and compare the technical aspects of the Tenders 
on the basis of the information supplied by the Tenderers, taking into 
account the following: 

(a) overall completeness and compliance with the Employer’s 
Requirements; deviations from the Employer’s Requirements; 
conformity of the plant and services offered with specified performance 
criteria; suitability of the plant and services offered in relation to the 
environmental and climatic conditions prevailing at the site; and quality, 
function and operation of any process control concept included in the 
Tender. The Tender that does not meet minimum and/or maximum 
acceptable standards of completeness, consistency, and detail will be 
rejected for nonresponsiveness; 

(b) type, quantity, and long-term availability of mandatory and 
recommended spare parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and 
Qualification Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with ITT 
13, and offered by the Tenderer, the Employer will make a similar evaluation of 
the alternatives. Where alternatives have not been allowed but have been 
offered, they shall be ignored. 

35. Eligibility and 
Qualification of 
the Tenderer 

35.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Tenders whether a Tenderer meets the eligibility and qualifying 
criteria specified in Section 3 (Evaluation and Qualification Criteria). 
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 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Tenderer’s qualifications submitted by the Tenderer, 
pursuant to ITT 15. Unless permitted in the TDS, the determination shall not 
take into consideration the qualifications of other firms such as the Tenderer’s 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialist 
Subcontractors if permitted in the Tender Document), or any other firm(s) 
different from the Tenderer. 

 35.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Tenderer’s Price Tender. The Employer reserves the right to 
reject the Tender of any Tenderer if the Tenderer becomes bankrupt or 
insolvent, has a receiving order issued against it, compounds with its 
creditors, or, if the Contractor is a corporation, a resolution is passed or order 
is made for its winding up, other than a voluntary liquidation for the purposes 
of amalgamation or reconstruction, a receiver is appointed over any part of 
its undertaking or assets, or if the Contractor takes or suffers any other 
analogous action in consequence of debt;. A negative determination shall 
result into the disqualification of the Tender, in which event the Employer 
shall return the unopened Price Tender to the Tenderer. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its 
Tender for the major items of plant and services to be used by a Tenderer 
will also be evaluated for acceptability in accordance with Section 3 
(Evaluation and Qualification Criteria). Their participation should be 
confirmed with a letter of intent between the parties, as needed. Should a 
manufacturer or subcontractor be determined to be unacceptable, the 
Tender will not be rejected, but the Tenderer will be required to propose, 
without changing its Tender price, an acceptable substitute manufacturer or 
subcontractor meeting the minimum technical specifications stated in 
Section 6 (Employer’s Requirements). If a Tenderer does not provide an 
acceptable substitute manufacturer or subcontractor by the date and time 
set in the Employerʼs request for substitution of manufacturer or 
subcontractor, its Tender may be rejected. 

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract 
Agreement shall be completed, listing the approved manufacturers or 
subcontractors for each item concerned. 

36. Correction of 
Arithmetical 
Errors 

36.1 During the evaluation of Price Tenders, the Employer shall correct arithmetical 
errors on the following basis: 

(a) where there are errors between the total of the amounts given under the 
column for the price breakdown and the amount given under the Total 
Price, the amounts given under the column for the price breakdown shall 
prevail and the Total Price will be corrected accordingly; 

(b) where there are errors between the total of the amounts of Schedule 
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand Summary), 
the total of the amounts of Schedule Nos. 1 to 4 shall prevail and the 
Schedule No. 5 (Grand Summary) will be corrected accordingly; 

(c) if there is a discrepancy between the grand total price given in Schedule 
No. 5 (Grand Summary) and the Tender amount in item (c) of the Letter 
of Price Tender, the grand total price given in Schedule No. 5 (Grand 
Summary) will prevail and the Tender amount in item (c) of the Letter of 
Price Tender will be corrected; and 
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(d) if there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is related to 
an arithmetical error, in which case the amount in figures shall prevail 
subject to (a), (b), and (c) above. 

 36.2 If the Tenderer that submitted the lowest evaluated Tender does not accept the 
correction of errors, its Tender shall be disqualified and its Tender security may 
be forfeited or its Tender-Securing Declaration executed. 

37. Conversion to 
Single 
Currency  

37.1 For evaluation and comparison purposes, the currency(ies) of the Tender shall 
be converted into a single currency as specified in the TDS.    

38. Domestic 
Preference 

38.1 Domestic preference shall not apply.      

39. Evaluation and 
Comparison of 
Price Tenders 

39.1 The Employer shall use the criteria and methodologies listed in this clause. 
No other evaluation criteria or methodologies shall be permitted. 

 39.2 I. To evaluate a Price Tender, the Employer shall consider the following: 

(a) the Tender price, excluding provisional sums and the provision, if any, 
for contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with 
ITT 36.1; 

(c) price adjustment due to discounts offered in accordance with ITT 18.7; 

(d) price adjustment due to quantifiable nonmaterial nonconformities in 
accordance with ITT 33.3; 

(e) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITT 37;  

(f) assessment whether the Tender is abnormally low in accordance with 
ITT 40; and 

(g) the evaluation factors indicated in Section 3 (Evaluation and 
Qualification Criteria). 

II. The Employer’s evaluation of a Tender will exclude and not take into 
account, 

(a) in the case of Plant and Mandatory Spare Parts (Schedule No. 1) 
supplied from abroad, all taxes and duties, applicable in the 
Employer’s country and payable on the Plant and Mandatory Spare 
Parts if the Contract is awarded to the Tenderer; and 

(b) in the case of Plant and Mandatory Spare Parts (Schedule No. 2) 
supplied from within the Employer’s country, sales and other taxes, 
applicable in the Employer’s country and payable on the Plant and 
Mandatory Spare Parts if the Contract is awarded to the Tenderer. 

 
39.3 If price adjustment is allowed in accordance with ITT 18.6, the estimated effect 

of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be taken into account in Tender 
evaluation. 

 
39.4 If this Tender Document allows Tenderers to quote separate prices for different 

lots (contracts), and the award to a single Tenderer of multiple lots (contracts), 
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the methodology to determine the lowest evaluated price of the lot (contract) 
combinations, including any discounts offered in the Letter of Price Tender, is 
specified in Section 3 (Evaluation and Qualification Criteria). 

 
39.5 If the Tender, which results in the lowest Evaluated Tender Price, is seriously 

unbalanced or front loaded in the opinion of the Employer, the Employer may 
require the Tenderer to produce detailed price analyses for any or all items of 
the Price Schedules, to demonstrate the internal consistency of those prices 
with the methods and time schedule proposed. After evaluation of the price 
analyses, taking into consideration the terms of payments, the Employer may 
require that the amount of the performance security be increased at the 
expense of the Tenderer to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Tenderer under the 
Contract. 

39.6 The Employer shall compare all substantially responsive Tenders to determine 
the lowest evaluated Tender, in accordance with ITT 39.2. 

40. Abnormally 
Low Tenders 

40.1 An abnormally low Tender is one where the Tender price, in combination with 
other elements of the Tender, appears to be so low that it raises concerns as 
to the capability of the Tenderer to perform the contract for the offered Tender 
price. 

40.2 When the offered Tender price appears to be abnormally low, the Employer 
shall undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive Tenders, or recently 
awarded similar contracts;  

(b) clarify and analyze the Tenderer’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and  

(c) decide whether to accept or reject the Tender. 

40.3 With regard to ITT 40.2 (b) above, the Employer will seek a written explanation 
from the Tenderer of the reasons for the offered Tender price, including a detailed 
analysis of costs and unit prices, by reference to the scope, proposed 
methodology, schedule, and allocation of risks and responsibilities. This may also 
include information regarding the economy of the manufacturing process; the 
services to be provided, or the construction method to be used; the technical 
solutions to be adopted; and any exceptionally favorable conditions available to 
the Tenderer for the works, equipment or services proposed. 

40.4 After examining the explanation given and the detailed price analyses presented 
by the Tenderer, the Employer may: 

(a) accept the Tender, if the evidence provided satisfactorily accounts for the 
low Tender price and costs, in which case the Tender is not considered 
abnormally low; 

(b) accept the Tender, but require that the amount of the performance 
security be increased at the expense of the Tenderer to a level sufficient 
to protect the Employer against financial loss in the event of default of the 
successful tenderer under the contract; or 

(c) reject the Tender if the evidence provided does not satisfactorily account 
for the low Tender price, and make a similar determination for the next 
ranked Tender, if required. 
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41. Employer’s 
Right to Accept 
Any Tender, 
and to Reject 
Any or All 
Tenders 

41.1 The Employer reserves the right to accept or reject any Tender, and to annul 
the Tender process and reject all Tenders at any time prior to contract award, 
without thereby incurring any liability to Tenderers. In case of annulment, all 
Tenders submitted and specifically, Tender securities, shall be promptly 
returned to the Tenderers. 

42. Notification of 
Intention to 
Award the 
Contract 

42.1 If Standstill provisions apply as specified in the TDS, the standstill period 
shall be defined in the TDS to specify the duration subsequent to notification 
of intention to award the contract (before making the actual contract award) 
within which any unsuccessful Tenderer can challenge the proposed award. 

 

F. Award of Contract  

43. Award Criteria 43.1 The Employer shall award the Contract to the Tenderer whose offer has been 
determined successful in line with ITT 34 to ITT 40 above to be the lowest 
evaluated Tender and is substantially responsive to the Tender Document, 
provided further that the Tenderer is determined to be eligible and qualified to 
perform the Contract satisfactorily. 

44. Notification of 
Award 

44.1 Prior to the expiration of the period of Tender validity and upon expiry of the 
standstill period specified in ITT 42.1, or upon satisfactory resolution of a 
complaint filed within standstill period, if applicable, the Employer shall 
transmit the Notification of Award using the form included in Section 9 
(Contract Forms) to the successful Tenderer, in writing, that its Tender has 
been accepted. At the same time, the Employer shall also notify all other 
Tenderers of the results of the Tendering.  

44.2 When standstill period applies, prior to expiration of Standstill Period, 
unsuccessful Tenderers may request in writing to the Employer for a 
debriefing seeking explanations on the grounds on which their Tenders were 
not selected. The Employer shall promptly respond in writing and/or in a 
debriefing meeting to any unsuccessful Tenderer who requests a debriefing. 

44.3 Until a formal contract is prepared and executed, the notification of award 
shall constitute a binding Contract. 

 44.4 Within 2 weeks of the award of contract or expiry of the standstill period, 
where such period applies, or, if a complaint has been filed within the 
standstill period, upon receipt of EIB’s confirmation of satisfactory resolution 
of the complaint, the borrower shall publish in an English language 
newspaper or widely known and freely accessible website, including the 
external website of EIB and Official Journal of the European Union (tender 
section), the results identifying the Tender and lot or package numbers, as 
applicable and the following information:  

(a) name of each Tenderer who submitted a Tender;  

(b) Tender prices as read out at Tender opening;  

(c) name and evaluated prices of each Tender that was evaluated;  

(d) name of Tenderers whose Tenders were rejected and the reasons for 
their rejection; and  



Section 1: Instructions to Tenderers  1-27 

Tender Document for ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant     Single-Stage: Two-Envelope 

(e) name of the winning Tenderer, and the price it offered, as well as the 
duration and summary scope of the contract awarded.  

45. Signing of 
Contract 

45.1 Promptly after notification, the Employer shall send the successful Tenderer the 
Contract Agreement.  

 45.2 Within 28 days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Employer. 

46. Performance 
Security 

46.1 Within 28 days of the receipt of notification of award from the Employer, the 
successful Tenderer shall furnish the performance security in accordance with 
the conditions of contract, subject to ITT 39.5 and ITT 40.4, using for that 
purpose the Performance Security Form included in Section 9 (Contract 
Forms), or another form acceptable to the Employer. If the institution issuing the 
performance security is located outside the country of the employer, it shall have 
a correspondent financial institution located in the country of the employer to 
make it enforceable. 

46.2 Failure of the successful Tenderer to submit the abovementioned 
Performance Security or sign the Contract shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Tender security or 
execution of the Tender-Securing Declaration.  In that event, the Employer 
may award the Contract to the next lowest evaluated Tenderer whose offer 
is substantially responsive and is determined by the Employer to be qualified 
to perform the Contract satisfactorily. 

47. Tender-Related 
Complaints 

47.1 The procedures for dealing with Tender-Related Complaints arising out of this 
Tender process are specified in the TDS. 
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Section 2: Tender Data Sheet (TDS) 
This section consists of provisions that are specific to each procurement and supplement the information 
or requirements included in Section 1 (Instructions to Tenderers).  

A.  General 

ITT 1.1 
The number of the Invitation for Tenders (IFT) is:  

ICB-DCSD-2078/79-DSUEP-EIB-W2 

The Employer is:  

Nepal Distribution System Upgrade and Expansion Project (EIB) 
Distribution and Consumer Services Directorate 
Nepal Electricity Authority 
Durbarmarg, Kathmandu  
Tel:+977-1- 4153145 
Email: dsuep@nea.org.np; dcs@nea.org.np 

The name of the international open competitive Tender (IOCT) is: Procurement of 
material, equipment, associated accessories and necessary installation services 
including design, erection, testing, and commissioning of 33/11 kV Substations 
and 33 kV, 11 kV, 400 V Lines and Distribution System Network – Package No. 

EIB-W2. 

The identification number of the IOCT is: ICB-DCSD-2078/79-DSUEP-EIB-W2 

The number and identification of lots (contracts) comprising this IOCT is: One 

ITT 2.1 The Borrower is: Government of Nepal 

The name of the Project is: Nepal Distribution System Upgrade and Expansion 
Project (EIB) 

B.  Contents of Tender Document 

ITT 7.1 For clarification purposes only, the Employer’s address is:  

Attention: Mr. Bijaya Sen Khadka, Project Manager 

Street address: Durbar Marg, Kathmandu 

Floor/Room number: 1st Floor, Distribution and Consumer Services Directorate 

Building, Durbar Marg, Kathmandu 

City: Kathmandu 

ZIP code: 44600 

Country: Nepal 

Telephone: +977-1- 4153145 

Email: dsuep@nea.org.np; yours.beezay@gmail.com  

mailto:dsuep@nea.org.np
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ITT 7.4 A Pre-Tender meeting shall take place at the following date, and time. The meeting 
shall be online and the interested Tenderers shall register themselves by 
requesting for the registration to the email address provided below until the 
previous day of the Pre-Tender meeting date. The link to the meeting shall be 
provided to the registered prospective Tenderers.  

Date: 26 July 2022 

Time: 12:00 Hours, Local Time 

Email address: dsuep@nea.org.np 

A site visit conducted by the Employer shall not be organized. However, the 
employer may facilitate for the site visit. 

C.  Preparation of Tenders 

ITT 10.1 The language of the Tender is: English 

ITT 11.2 (m) The Tenderer shall submit with its Technical Tender the following additional 
documents: 

1. Notarized copy of Business Registration Certificate of the Tenderer, 
and of each joint venture partners in the case of a joint venture, 
issued by the government of the country where the Tenderer or each 
joint venture partner is registered. If the original certificate is not in 
English, the official notarized English translation must be attached. 

2. In case of joint venture, the Board Resolution or decision from the 
highest authority of the each partner to form a joint venture to perform 
the contract shall be included along with the Joint Venture 
agreement. 

3. Technical Data Sheet and other required documents shall be 
included. 

ITT 11.3 (d) The Tenderer shall submit with its Price Tender the following additional documents: 
None 

ITT 12.1 The units and rates in figures entered into the Price Schedules should be 
typewritten or if written by hand, must be in print form. Price Schedules not 
presented accordingly may be considered nonresponsive. 

ITT 13.1 Alternative Tenders are not permitted. 

ITT 13.2 Alternatives to the Time Schedule SHALL NOT be permitted. 
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ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the plant 
and services: "NOT APPLICABLE" 

ITT 16.1 (b) The period following completion of plant and services in accordance with provisions 
of the contract shall be 10 years. 

ITT 18.1 Tenderers shall quote for the entire plant and services on a single responsibility 
basis. 

The following components or services will be provided under the responsibility of 
the Employer: None  

ITT 18.4(a)(i) The Incoterm for quoting plant to be supplied from abroad is: CIP (Nepal Border) 

Replace ITT 
18.4(a)(ii) with 

Custom Duty and VAT payable in Employer’s country on the plant SHALL NOT be 
included. 

Replace ITT 
18.4(a)(iii) with 

Domestic Transportation and Insurance from Nepal Border to the Project Sites in 
Employer’s country. 

Add ITT 
18.4(a)(iv) new      

The total price for the plant. 

Replace ITT 
18.4(b)(ii) with 

Sales tax and other taxes payable in Employer’s country on the plant SHALL NOT 
be included. 

Replace ITT 
18.4(b)(iii) with 

Domestic transportation and Insurance from Factory to Project Sites in Employer’s 
country 

Add new ITT 
18.4(b)(iv) 

The total price for the plant. 

Replace ITT 
18.4(c) with 

Design Services.  (Schedule No. 3). Rates or prices shall include all taxes, duties, 
levies, and charges payable in the Employerʼs country as of 28 days prior to the 
deadline for submission of Tenders. 

However, rates or prices SHALL NOT include VAT payable in Employer’s country. 

Replace ITT 
18.4(d) with 

Installation and Other Services (Schedule No. 4) shall be quoted separately and 
shall include rates or prices for local transportation, insurance, and other services 
incidental to delivery of the plant, all labor, contractor’s equipment, temporary 
works, materials, consumables, and all matters and things of whatsoever nature, 
including operations and maintenance services, the provision of operations and 
maintenance manuals, training, etc., where identified in the Tender Document, as 
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necessary for the proper execution of the installation and other services, including 
all taxes, duties, levies, and charges payable in the Employer’s country as of 28 
days prior to the deadline for submission of Tenders. 

However, rates or prices SHALL NOT include VAT payable in Employer’s country. 

ITT 18.6 The prices quoted by the Tenderer shall be: fixed for (i) Plant and Mandatory Spare 
Parts Supplied from Abroad (Schedule No. 1) and from within the Employer's 
Country (Schedule No. 2) (ii) Design Services (Schedule No. 3) and (iii) Installation 
and Other Services (Schedule No. 4) during the Tenderer’s performance of the 
contract and not subject to adjustment on any account except for supply of Steel 
Pole, ACSR Conductor, ABC Cable, XLPE Covered Conductor and Copper 
Wound Distribution/Power Transformer in Schedule No. 1 and/or 2. 

The price adjustment formula shall be as specified in Appendix 2: Price Adjustment 
of Section 9 of Volume I. 

ITT 19.1  The currencies of the Tender shall be as follows: 

(a)  The prices shall be quoted either in the currency of the Tenderer's home 
country, or in any fully convertible currency/(ies). 

(b)   A Tenderer expecting to incur a portion of its expenditures in the performance 
of the Contract in more than one currency, and wishing to be paid accordingly, 
shall so indicate in the Schedule of Prices and the Letter of Price Tender. 

(c)  If some of the contract expenditures related to Design, Installation and Other 
Services are to be incurred in the Employer's country, such expenditures shall 
be quoted in either foreign and/or local currency, depending upon the 
currency in which the costs are to be incurred. 

(d)   Tenderers may be required by the Employer to clarify their local and foreign 
currency requirements, and to substantiate that the amounts included in the 
Price Schedules are reasonable and responsive to ITT 18.1 in which case a 
detailed breakdown of its foreign currency requirements shall be provided by 
the Tenderer 

(e) During the performance of the contract, the foreign currency portions of the 
outstanding balance of the Contract Price may be adjusted by agreement 
between the Employer and the Contractor to reflect any changes in foreign 
currency requirements for the contract. Any such adjustment shall be effected 
by comparing the amounts quoted in the Tender with the amounts already 
used in the Facilities and the Contractor's future needs for imported items. 

ITT 20.1 The Tender validity period shall be One Hundred and Fifty (150) days. 

ITT 21.1 

 

The Tenderer shall furnish a Tender security in the amount of USD 500,000 or an 
equivalent amount in a freely convertible currency considering the selling exchange 
rate as published by Nepal Rastra Bank prevalent as on 28 days prior to the date 
set for Tender-Opening. Tenderer shall note that Tender Securing Declaration is 
NOT ACCEPTABLE for this Tender. 
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Tender Security shall be issued by a commercial bank using the form included in 
Section 4 (Bidding Forms) 

ITT 21.2 The ineligibility period will be Not Applicable 

ITT 21.4 Subject to the succeeding sentences, any Tender not accompanied by an 
irrevocable and callable Tender security shall be rejected by the Employer as 
nonresponsive. If a Tenderer submits a Tender security that (i) deviates in form, 
amount, and/or period of validity, or (ii) does not provide sufficient identification of 
the Tenderer (including, without limitation, failure to indicate the name of the Joint 
Venture or, where the Joint Venture has not yet been constituted, the names of all 
future Joint Venture Partners), the Employer shall request the Tenderer to submit 
a compliant Tender security within ten (10) days of receiving such a request. 
Failure to provide a compliant Tender security within the prescribed period of 
receiving such a request shall cause the rejection of the Tender. 

ITT 22.1 In addition to the original Tender, the number of copies is: ONE. 

ITT 22.2 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Authorized Power of Attorney (either notarized or attested by the 
appropriate authority in the Tenderer’s home country). The Power of Attorney 
shall indicate that the person signing the tender has the authority to sign the tender 
and the tender is binding upon the Tenderer during the full period of its validity. In 
case of a Joint Venture Tender, the Power of Attorney shall be signed by the 
appropriate official of each of the Joint Venture partner. 

ITT 22.2 The Tenderer shall submit an acceptable authorization within Ten (10) days. 

D.  Submission and Opening of Tenders 

ITT 23.1 Tenderers SHALL NOT have the option of submitting their Tenders electronically. 

ITT 24.1  For Tender submission purposes only, the Employer’s address is  

 

Attention: Mr. Bijaya Sen Khadka, Project Manager 

Street address: Durbar Marg, Kathmandu 

Floor/Room number: 1st Floor, Distribution and Consumer Services Directorate 

Building, Durbar Marg, Kathmandu 

City: Kathmandu 

ZIP code: 44600 

Country: Nepal 

Telephone: +977-1- 4153145 

Email: dsuep@nea.org.np; yours.beezay@gmail.com 

The deadline for Tender submission is 

Date: 26 August 2022  



2-6 Section 2: Tender Data Sheet 

 

Single-Stage: Two-Envelope   Procurement of Plant Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 

Time: 12:00 Hours 

ITT 27.1 The Tender opening of Technical Tenders shall take place at 

Street address: Durbar Marg, Kathmandu 

Floor/Room number: 1st Floor, Distribution and Consumer Services Directorate 
Building, Durbar Marg, Kathmandu 

City: Kathmandu 

Country: Nepal 

Date: 26 August 2022 

Time: 12:30 Hours 

ITT 27.1 Electronic Tender opening procedure shall be as follows: 

NOT APPLICABLE 

ITT 27.5 The Letter of Technical Tender shall be initialed by Authorized representatives of 
the Employer attending Technical Tender opening. 

ITT 27.10 The Letter of Price Tender and Price Schedules shall be initialed by Authorized 
representatives of the Employer attending the Price Tender opening. 

E.  Evaluation and Comparison of Tenders 

ITT 35.2 

 

The qualifications of other firms such as the Tenderer’s subsidiaries, parent entities, 
affiliates, Subcontractors shall not be permitted. 

ITT 37.1 

 

 

The currency that shall be used for Tender evaluation and comparison purposes to 
convert all Tender prices expressed in various currencies into a single currency is: 
Nepalese Rupees.  

The source of the selling exchange rate shall be: Nepal Rastra Bank (Central 
Bank of Nepal) 

The date for the selling exchange rate shall be: Opening of Technical Proposal 
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ITT 38.1 Domestic preference SHALL NOT apply. 

ITT 42.1 Standstill provisions shall apply. The duration of standstill period will be Seven (7) 
days from the date of notification of intention to award the contract.  

The Employer shall, at the start of the standstill period, notify in writing each 
Tenderer that submitted a Tender, of its intention to award a contract to the 
successful Tenderer at the end of standstill period. The notification using the form 
included in Section 9 (Contract Forms) shall include the following information: 

(a) the name of each Tenderer who submitted a Tender;  

(b) the Tender prices as read out at Tender opening;  

(c) the name and evaluated prices of each Tender that was evaluated;  

(d) the name of Tenderers whose Tenders were rejected and the reasons for their 
rejection;  

(e) the name of the winning Tenderer, and the price it offered, as well as the 
duration and summary scope of the contract awarded; and 

(f) a statement of the reason(s) the Tender of the unsuccessful Tenderer to whom 
the notification is addressed was unsuccessful, unless the price information 
under (e) of this paragraph already reveals the reason. 
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F.  Award of Contract 

ITT 47.1 The procedures for Tender-Related Complaints are referenced in Annex IV of the 
EIB’s Procurement Instructions for Recipients (PIR). The Tenderer should submit 
its complaint following these procedures, in writing, to: 

For the attention: _________________________________________________  

Title/position: Managing Director 

Employer: Nepal Electricity Authority 

E-mail address: neamd@nea.org.np 

ITT 47.2 Add new sub clause "ITB 47.2": 

In addition to ITT 47.1 for Tender-Related Complaints, the following shall 
apply: 

1. If a Tenderer is dissatisfied with the Procurement proceedings or the 
decision made by the Employer in the intention to award the Contract, the 
Tenderer may file an application to the Managing Director, Nepal Electricity 
Authority within Seven (7) days of providing the notice, for review of the 
proceedings stating the factual and legal grounds.  

2. Late application filed after the deadline pursuant to ITT 47.2.1 above, shall 
not be processed. 

3. The Managing Director, Nepal Electricity Authority shall, within five (5) days 
after receiving the application, give its decision with reasons, in writing 
pursuant to ITT 47.2.1: 

(a) whether to suspend the procurement proceeding and indicate the 
procedure to be adopted for further proceedings; or  

(b) to reject the application. 

4. If the Tenderer is not satisfied with the decision given in accordance with 
ITT 47.2.3, or the decision is not given within five (5) days of receipt of 
application pursuant to ITT 47.2.1, it can, within seven (7) days of receipt 
of such decision, file an application to the Review Committee of the GoN, 
stating the reason of its disagreement on the decision and furnishing the 
relevant supporting documents. The application may be sent by hand, by 
post, by courier, or by electronic media at the risk of the Tenderer itself. 

5. Late application filed after the deadline pursuant to ITT 47.2.4 shall not be 
processed 

6. Within three (3) days of the receipt of application from the Tenderer, 
pursuant to ITT 47.2.4, the Review Committee shall notify the Nepal 
Electricity Authority (Employer) to furnish its procurement proceedings, 
pursuant to ITT 47.2.3. 

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
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7. Within three (3) days of receipt of the notification pursuant to ITT 47.2.6, 
the Employer shall furnish the copy of the related documents to the Review 
Committee. 

8. The Review Committee, after inquiring from the Tenderer and the 
Employer, if needed, shall give its decision within one (1) month of the 
receipt of the application filed by the Tenderer, pursuant to ITT 47.2.4. 

9. The Tenderer, filing application pursuant to ITT 47.2.4, shall have to furnish 
a cash amount or Bank guarantee from commercial bank of Nepal 
equivalent to one percent (1%) of its quoted amount with the validity period 
of at least ninety (90) days from the date of the filing of application pursuant 
to ITT 47.2.4. 

10. If the claim made by the Tenderer pursuant to ITT 47.2.4 is justified, the 
Review Committee shall return the security deposit pursuant to ITT 47.2 to 
the applicant, within seven (7) days of such decision made. 

11. The decision made by the Review Committee of the Government of Nepal 
shall be final 
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1. Evaluation 

 

1.1 Technical Evaluation 

In addition to the criteria listed in ITT 34.1 (a)–(b), other relevant factors are as follows:  
 
Evaluation of the Tenderer’s Technical Proposal will include an assessment of the 
Tenderer’s technical capacity to mobilize key equipment and personnel for the contract, 
consistent with its proposal regarding work methods, scheduling, material sourcing in 
sufficient detail and fully in accordance with the requirements stipulated in Section 6 
(Employer’s Requirements). 
 
Noncompliance with equipment and personnel requirements described in Section 6 
(Employer’s Requirements) shall not normally be a ground for bid rejection and such 
noncompliance will be subject to clarification during bid evaluation and rectification 
period of maximum of fifteen (15) days will be given. 
 

1.2 Alternative Technical Solutions 

 

Not Applicable 

 

1.3 Economic Evaluation 

 
In addition to the criteria listed in ITT 39.2 I (a)–(f), other relevant factors are as follows: 
 
Adjustments in price that result from the procedures outlined below shall be added, for 
purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid prices 
quoted by Tenderers shall remain unaltered. 

 
 

1.3.1 Quantifiable Deviations and Omissions 

 
Pursuant to ITT 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions from 
the contractual and commercial conditions shall be evaluated. The Employer will make its own 
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of 
ensuring fair comparison of Bids. 

 
 
 

1.3.2 Time Schedule 

Time to complete the plant and services from the effective date specified in Article 3 of the 
Contract Agreement for determining the time for completion of pre-commissioning activities is: 
730 days. No credit will be given for earlier completion and the bid with completion date more 
than 730 days will be rejected. 

 
1.3.3 Operation and Maintenance (O&M) Costs  

 
None 
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1.3.4 Functional Guarantees of the Facilities 

Loss capitalization:  

When evaluating the individual tender received from various Tenderers, the power transformer, 

station transformer and distribution transformer shall be evaluated for the cost of losses as 

given below.  

The transformer losses will be capitalized as follows for evaluation purpose:  

Functional Guarantee [as required in the 
Specification, e.g., performance, 

efficiency, consumption, etc.] 

Capitalization Amount 
for Power/Station 

Transformers (USD) 

Capitalization Amount for 
Distribution Transformers 

(USD) 

1.Transformer No Load Loss per kW 4684 4684 

2. Transformer Load Loss per kW 1180 618 

3. Loss associated with cooling fan per 
kW 

393 - 

 
The Tenderer shall furnish guaranteed no load and full load loss data at rated full load capacity 

as specified in form FUNC of the transformers along with the tender for all ratings of power 

transformers station transformers, and distribution transformers. 

 

Guaranteed Losses: 

No tolerance shall be permitted on the quoted guaranteed value while applying penalty for 

exceeded loss value. If the individual losses of Power transformer, and Station Transformer 

measured during test exceeds the values guaranteed in the Tender then for each kilowatt of 

losses in excess of the losses guaranteed, an amount at the rate of twice the capitalized rate 

specified above for no-load losses and load-losses shall be deducted from the Contract Price 

of the successful Tenderer.  

However, in case of the distribution transformers, any tender with the proposed functional 

guarantees exceeding the No Load Loss and Load Loss as specified below shall be rejected. 

The acceptable maximum losses for the distribution transformers are mentioned below: 

S.N. Transformer Rating Maximum No 
Load Loss (W) 

Maximum Load 
Loss (W) 

1.  11/0.4 kV, 3 ph, 25 kVA Distribution 
Transformer 

75 460 

2.  11/0.4 kV, 3 ph, 50 kVA Distribution 
Transformer 

120 750 

3.  11/0.4 kV, 3 ph, 100 kVA Distribution 
Transformer 

220 1210 

4.  11/0.4 kV, 3 ph, 200 kVA Distribution 
Transformer 

365 2100 

5.  11/0.4 kV, 3 ph, 300 kVA Distribution 
Transformer 

550 3000 
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S.N. Transformer Rating Maximum No 
Load Loss (W) 

Maximum Load 
Loss (W) 

6.  33/0.4 kV, 3 ph, 50 kVA Station Transformer 140 800 

7.  33/0.4 kV, 3 ph, 100 kVA Station Transformer 290 1800 

 

Performance Guarantee 

The performance figures quoted on Functional Guarantee of the Proposed Facilities- Form 

FUNC shall be guaranteed and shall become a part of the successful Bidder's Contract. In case 

of loss capitalization, no tolerance shall be permitted for the guaranteed value. The transformer 

will be rejected, if component loss (individual no load and load loss) exceeds the guaranteed 

value by over 15% or the total losses (no load loss plus load loss) exceeds by over 10%. 

 
1.3.5 Work, Services, Facilities, etc., to Be Provided by the Employer 

None 
 
 

1.3.6 Specific Additional Criteria 

None 
 

 
1.3.7 Domestic Preference 

Domestic preference SHALL NOT apply. 

 

1.4 Multiple Contracts 

Not Applicable 
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2. Qualification 

2.1 Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with 
ITT 4.2. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms 

 ELI - 1; ELI - 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITT 4.3. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

2.1.3 EIB Eligibility 

Not having been declared 
ineligible by EIB, as described in 
ITT 4.4. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 

2.1.4 Government-Owned Enterprise 

Tenderer required to meet 
conditions of ITT 4.5. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Forms                  ELI 
- 1; ELI - 2 

with attachments 

2.1.5 United Nations Eligibility 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with ITT 
4.8. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Bid 
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2.2 Historical Contract Nonperformance 

 
2.2.1    History of Nonperforming Contracts 

 

Nonperformance of a contract a 
did not occur as a result of 
contractor default since 1 
January 2016.  

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Form CON-1 

a Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by 

the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b) 

contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts 

where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on all 

information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the 

dispute resolution mechanism under the respective contract and where all appeal instances available to the Tenderer have 

been exhausted. 

b This requirement also applies to contracts executed by the Tenderer as Joint Venture member. 

 

2.2.2    Suspension Based on Execution of Tender-Securing Declaration 
 

Not under suspension based on 
execution of a Tender Securing 
Declaration pursuant to ITT 4.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Not 
applicable 

Letter of Technical 
Tender 

 
 

 
2.2.3   Pending Litigation and Arbitration 
 

Pending litigation and arbitration criterion shall not apply. 

 

 
 

  

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each 
Partner 

One 
Partner 



Section 3:  Evaluation and Qualification Criteria 3-7 

Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant   Single-Stage: Two-Envelope 

2.3  Financial Situation 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by 
the law of the Tenderer’s country, 
other financial statements 
acceptable to the Employer, for 
the last Three (3) years to 
demonstrate the current 
soundness of the Tenderer’s 
financial position. As a minimum, 
the Tenderer’s net worth for the 
last year calculated as the 
difference between total assets 
and total liabilities should be 
positive. 

Must meet 
requirement 

Not 
applicable 

Must meet 
requirement 

Not 
applicable 

Form FIN - 1    with 
attachments 

 
 
 

2.3.2 Average Annual Turnover 
 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual 
turnover of USD 12.68 Million 
calculated as total certified 
payments received for contracts 
in progress or completed, within 
the last three (3) years. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 

 25%  

 of the 
requirement 

Must meet  

40% 

of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 

 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

The Tenderer must demonstrate 
that its financial resources defined in 
FIN - 3, less its financial obligations 
for its current contract commitments 
defined in FIN - 4, meet or exceed 
the total requirement for the Subject 
Contract of USD 2.41 Million.  

Must meet 
requirement 

Must meet 
requirement 

Must meet 
the Minimum 
share of 25% 

Must meet 
the Minimum 

share of 
40% 

Form FIN – 3 and 
Form FIN - 4 
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2.4 Tenderer’s Experience 

2.4.1 Contracts of Similar Size and Nature 

Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Participation as a contractor, 

Joint Venture partner, or 

Subcontractor, in at least one 

contract that has been 

successfully or substantially 

completed within the last seven 

(7) years and that is similar to the 

proposed contract, where the 

value of the Tenderer’s 

participation exceeds USD 8.45 

Million. Similar contracts mean: 

 Distribution projects 

comprising Overhead lines 

Up to 36 kV AND/OR 33/11 

kV Substations. 

Must meet 
requirement 

 Not 
Applicable 

Should have 
completed 

One Contract 
of Distribution 
Project within 
last seven (7) 

year  

comprising 
Overhead 

lines up to 36 
kV AND/OR 

33/11 kV 
Substations 

with minimum 
Contract 

value of 25%   

Must meet 
requirement 

Form EXP - 1 
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2.4.2 Experience in Key Activities  

2.4.2(a) Must be complied with by the Tenderer. In case of a Joint Venture Tenderer, at least one of the 

partners must meet the requirement in the key activity.  

 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
Submission 

Requirements 

For the above or other contracts 

executed during the period 

stipulated in 2.4.1, a minimum 

experience in the following key 

activities: 

Must meet requirement One partner must meet 

requirement 

 

Form EXP – 2 

1 Must have successfully 

completed the Design, Supply, 

and Commissioning of  

i. 33/11 kV substation: 2 

No. 

ii. 11 to 36 kV Overhead 

lines: 300 km 

 within the last five (5) years, as 

of the last date of Tender 

submission. 

 
 

To substantiate the above qualification, the Tenderer must submit certificate from clients (end-user 

certificates) for all number of projects specified as above. 
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2.5 Subcontractors 

Subcontractors or Manufacturers for the following major items of plant and services must meet the 
following minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to comply 
with this requirement will result in rejection of the Subcontractor but not the Tenderer. 

 
 

Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

1. Power 
Transformer 
(33/11 kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of power transformer at least twice 
the bid quantity as a main supplier over 
last five (5) years period ending on the 
last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report carried 
out by independent internationally 
accredited testing laboratory conducted 
within last 5 (five) years for the offered 
rating (voltage & capacity). 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage and capacity) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

Form EXP-3 
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Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

2. Distribution 
Transformers 
(11/0.4 kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of distribution transformers at 
least twice the bid quantity as a main 
supplier over last five (5) years period 
ending on the last date of bid submission. 
Out of supplied quantity, a minimum of 
half the bid quantity shall have been in 
operation satisfactorily to the end users 
for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report carried 
out by independent internationally 
accredited testing laboratory conducted 
within last 5 (five) years for the offered 
rating (voltage & capacity). 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage and capacity) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

3. Vacuum 
Circuit Breaker 
(33 kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of vacuum circuit breaker at least 
twice the bid quantity as a main supplier 
over last five (5) years period ending on 
the last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report carried 
out by independent internationally 
accredited testing laboratory conducted 
within last 5 (five) years for the offered 
item (voltage class and capacity). 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

4. 

 

Disconnecting 
Switch with 
Earth Switch 
(33 kV) 

  

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of disconnecting switch with Earth 
switch at least twice the bid quantity as a 
main supplier over last five (5) years 
period ending on the last date of bid 
submission. Out of supplied quantity, a 
minimum of half the bid quantity shall 
have been in operation satisfactorily to 
the end users for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report carried 
out by independent internationally 
accredited testing laboratory conducted 
within last 5 (five) years for the offered 
item (voltage class and capacity). 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

5. Control and 
Relay panel 
(33 kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of control & relay panel at least 
twice the bid quantity as a main supplier 
over last five (5) years period ending on 
the last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report (offered 
protection relays and meters) carried out 
by independent internationally accredited 
testing laboratory conducted within last 5 
(five) years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
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Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

6. Current & 
Voltage 
Transformer 
(33 kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of Current & Voltage Transformer 
at least twice the bid quantity as a main 
supplier over last five (5) years period 
ending on the last date of bid submission. 
Out of supplied quantity, a minimum of 
half the bid quantity shall have been in 
operation satisfactorily to the end users 
for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

7. Lightning 
Arrester  

(30 kV and 10 
kV) 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of Lightning Arrester at least twice 
the bid quantity as a main supplier over 
last five (5) years period ending on the 
last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report of the 
offered item carried out by independent 
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Item 
No. Description 
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Minimum Criteria to be met 

Documents 

Submission 
Requirements 

internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent Internationally accredited 
testing laboratory at their own cost. 

  

8. Battery and 
Charger 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of Battery and Charger, at least 
twice the bid quantity as a main supplier 
over last five (5) years period ending on 
the last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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Minimum Criteria to be met 

Documents 
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Requirements 

9. 12kV 
Switchgear 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of control & relay panel of 33 kV, 
at least twice the bid quantity as a main 
supplier over last five (5) years period 
ending on the last date of bid submission. 
Out of supplied quantity, a minimum of 
half the bid quantity shall have been in 
operation satisfactorily to the end users 
for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certification. 

iv. Must submit the type test report (offered 
protection relays, meters and circuit 
breakers) carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

10. XLPE Cable 
(11 kV) and its 
Accessories 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of XLPE Cable and its 
accessories at least twice the bid quantity 
as a main supplier over last five (5) years 
period ending on the last date of bid 
submission. Out of supplied quantity, a 
minimum of half the bid quantity shall 
have been in operation satisfactorily to 
the end users for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
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Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

rating (voltage class and size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

11.  ADSS Fibre 
Optic Cable 
and 
associated 
hardware & 
fittings 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of ADSS fibre optic cable and 
associated hardware & fittings at least 
twice the bid quantity as a main supplier 
over last five (5) years period ending on 
the last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and capacity) then 
the Tenderer/Manufacturer shall submit 
an undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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No. Description 

of Item 
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Documents 
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Requirements 

12. ACSR 
Conductor 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of ACSR Conductor at least twice 
the bid quantity as a main supplier over 
last five (5) years period ending on the 
last date of bid submission. Out of 
supplied quantity, a minimum of half the 
bid quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five)  
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

13. Medium 
Voltage XLPE 
Covered 
Conductor 
(MVCC) & 
Aerial Bundled 
Conductor 
(ABC) with 
Accessories 
and Hardware 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of XLPE Covered Conductor & 
ABC Conductor with accessories and 
hardware, at least twice the bid quantity 
as a main supplier over last five (5) years 
period ending on the last date of bid 
submission. Out of supplied quantity a 
minimum of half the bid quantity shall 
have been in operation satisfactorily to 
the end users for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five)  
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
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Item 
No. Description 

of Item 
Minimum Criteria to be met 

Documents 

Submission 
Requirements 

rating (size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

14. Insulator (11 
kV Pin/Disc 
Insulator, 33 
kV Pin/Disc 
Insulator) with 
Accessories 
and Hardware 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of Insulator and its accessories 
and hardware at least twice the bid 
quantity as a main supplier over last five 
(5) years period ending on the last date 
of bid submission. Out of supplied 
quantity, a minimum of half the bid 
quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report of the 
offered item carried out by independent 
internationally accredited testing 
laboratory conducted within last 5 (five) 
years. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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15. 

Steel Tubular 
and Steel 
Telescopic 
Pole 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of steel tubular/telescopic poles, 
at least twice the bid quantity as a main 
supplier over last five (5) years period 
ending on the last date of bid submission. 
Out of supplied quantity, a minimum of 
half the bid quantity shall have been in 
operation satisfactorily to the end users 
for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report carried 
out by independent accredited testing 
laboratory for the offered item. 

  

16. Automation 
and Control 
System - 
SCADA 

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of Automation and Control System 
- SCADA, at least twice the bid quantity 
as a main supplier over last five (5) years 
period ending on the last date of bid 
submission. Out of supplied quantity, a 
minimum of half the bid quantity shall 
have been in operation satisfactorily to 
the end users for at least One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report carried 
out by independent accredited testing 
laboratory for the offered item. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 
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17. Load Break 
Switch  

i. Must have manufacturing experience of 
at least 5 (five) years. 

ii. Must have successfully completed the 
supply of LBS, at least twice the bid 
quantity as a main supplier over last five 
(5) years period ending on the last date 
of bid submission. Out of supplied 
quantity, a minimum of half the bid 
quantity shall have been in operation 
satisfactorily to the end users for at least 
One (1) year. 

iii. Must hold a valid ISO 9001 (including 
design in scope of registration) 
certifications. 

iv. Must submit the type test report carried 
out by independent accredited testing 
laboratory for the offered item. 

v. If the Tenderer/manufacturer has not 
conducted the Type Test of the offered 
rating (voltage class and size) then the 
Tenderer/Manufacturer shall submit an 
undertaking letter stating that the Type 
Tests shall be conducted in an 
independent internationally accredited 
testing laboratory at their own cost. 

16. 

The validity of type tests certificates for the components of any factory shall be within 10 years from the 
last date of tender submission if there is no change in design within that period. If there is any change 
in design within the last 10 year period from the last date of bid submission, the type test certificates 
shall be within 5 years from the date of bid submission. Such certificates shall be submitted for each of 
the manufacturer proposed. 

In the case of a Tenderer who offers to supply and install major items of plant under the contract, which 
the Tenderer did not manufacture or otherwise produce, the Tenderer shall provide the Manufacturer’s 
authorization, using the form provided in Section 4 (Bidding Forms), showing that the Tenderer has been 
duly authorized by the Manufacturer or producer of the related plant and equipment or component to 
supply and install that item in the Employer’s country. Failure to submit the Manufacturer’s authorization 
at the first instance is considered a minor, nonmaterial omission and shall be subject to clarification. 
However, failure of the Tenderer to submit the omitted authorization within stipulated time mentioned in 
the clarification letter shall lead to rejection of the Subcontractor or Manufacturer of the item under 
evaluation in accordance with ITT 35.4. 

 
Tenderer(s) must submit all the necessary notarized documents required to prove the above specified 
requirement with legal status, ISO certification, experiences substantiated by end users' certificate and 
type test report. 
 
The offered equipment, plants and materials shall be in conformity with the specifications. In order to 
prove that the equipment, plants, and materials offered are of acceptable quality and standard and in 
conformity with the specifications, the Tenderer shall furnish Documentary evidence in the form of 
literature, drawing and data and shall furnish: 
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a) Completely filed out technical data sheets provided in the Bidding Document; 
b) A detailed description of equipment, plants and materials offered are to the specification or a 

statement of deviations and exceptions to provisions of the specifications. 
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Section 4: Tender Forms 
This section contains the forms to be completed by the Tenderer and submitted as part of its Tender. 
 

Table of Forms 

 

Letter of Technical Tender............................................................................................................................... 3 
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(Refer Vol III for Technical Data Sheet Forms as well) ............................................................................... 10 
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Environmental and Social Covenant ............................................................................................................ 16 
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Form PER – 2:  Resume of Proposed Personnel .......................................................................................... 25 
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and Services ....................... 27 
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Time Schedule ................................................................................................................................................ 30 

Tenderer’s Qualification ................................................................................................................................ 32 
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Form FIN- 4:  Financial Requirements for Current Contract Commitments .............................................. 39 
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Form EXP - 2:  Experience in Key Activities ................................................................................................. 42 
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Letter of Technical Tender 
 

-- Note – 

The Tenderer must accomplish the Letter of Technical Tender on its letterhead clearly showing the Tenderer’s 

complete name and address. 

 

 Date:  ............................................  

 Contract Ref. No.:  ............................................  

 Invitation for Tender No.:  ............................................  
 
 
To: [insert complete name of the Employer] 

 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Tender Documents, including Addenda 
issued in accordance with Instructions to Tenderers (ITT) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in 
conformity with the Tender Document the following Plant and Services: [insert narrative] 

(c) Our Tender consisting of the Technical Tender and the Price Tender shall be valid for a period 
of [insert Tender validity period as specified in ITT 20.1 of the TDS] days from the date fixed for the 
Tender submission deadline in accordance with the Tender Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period. 

(d) We, including any Subcontractors or Manufacturers for any part of the Contract, have or will 
have nationalities from eligible countries, in accordance with ITT 4.2.  

(e) We, including any Subcontractors or Suppliers for any part of the Contract, do not have any 
conflict of interest in accordance with ITT 4.3.  

(f) We are not participating, as a Tenderer, either individually or as partner in a Joint Venture, in 
more than one Tender in this Tender process in accordance with ITT 4.3(e), other than 
alternative offers submitted in accordance with ITT 13.  

(g) Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries, 
including any Subcontractors or Suppliers for any part of the contract, are not subject to, or 
not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the European Investment Bank or a debarment imposed by the 
European Investment Bank in accordance with the Agreement for Mutual Enforcement of 
Debarment Decisions between the European Investment Bank and other development 
banks. For details, make reference to the EIB website https://www.eib.org/en/ 

(h) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, 
including any Subcontractors or Suppliers for any part of the Contract, are not, or have never 
been, temporarily suspended, debarred, declared ineligible, or blacklisted by the Employer’s 
country, any international organization, and other donor agency. 

 

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details 
(as applicable to each Joint Venture partner, associate, parent company, affiliate, 
subsidiaries, Subcontractors, and/or Suppliers): 

https://www.eib.org/en/
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(i)   Name of Institution: __________________ 

(ii)  Period of debarment, ineligibility, or blacklisting [start and end date]: ____________ 

(iii) Reason for the debarment, ineligibility, or blacklisting: ________________________ 

 

(i) Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries, 
including any Subcontractors or Suppliers key officers and directors have not been [charged 
or convicted] of any criminal offense (including felonies and misdemeanors) or infractions 
and/or violations of ordinance which carry the penalty of imprisonment. 

 

If so charged or convicted, please state details: 

(i)  Nature of the offense/violation: __________________ 

(ii)  Court and/or area of jurisdiction: __________________ 

(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________ 

(iv) Other relevant details [please specify]: ____________ 

 

(j) We understand that it is our obligation to notify EIB should our firm, Joint Venture partners, 
associates, parent company, affiliates or subsidiaries, including any Subcontractors or 
Suppliers, be temporarily suspended, debarred or become ineligible to work with EIB or any 
other MDBs, the Employer’s country, international organizations, and other donor agencies, 
or any of our key officers and directors be charged or convicted of any criminal offense or 
infractions/violations of ordinance which carry the penalty of imprisonment. 

 

(k) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, 
including any Subcontractors or Suppliers, are not from a country which is prohibited to export 
goods to or receive any payments from the Employer’s country by an act of compliance with 
a decision of the United Nations Security Council taken under Chapter VII of the Charter of 
the United Nations. 

(l) [We are not a government-owned enterprise] / [We are a government-owned enterprise but 
meet the requirements of ITT 4.5].1 

(m) We have not been suspended nor declared ineligible by the Employer based on execution of 
a Tender-Securing Declaration in accordance with ITT 4.6. 

(n) We agree to permit EIB or its representative to inspect our accounts and records and other 

documents relating to the Tender submission and to have them audited by auditors appointed 

by EIB. 

(o) If our Tender is accepted, we commit to mobilizing key equipment and personnel in 
accordance with the requirements set forth in Section 6 (Employer’s Requirements) and our 
technical proposal, or as otherwise agreed with the Employer. 

(p) We understand that any misrepresentation that knowingly or recklessly misleads, or attempts 
to mislead may lead to the automatic rejection of the Tender or cancellation of the contract, 
if awarded, and may result in remedial actions, in accordance with EIB’s Policy on Prohibited 
Practices (as amended from time to time). 

 

 

                                                      
1  Use one of the two options as appropriate. 
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Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ............................................................................................................................................... 
 ...........................................................................................................................................................  

Duly authorized to sign the Tender for and on behalf of  ...................................................................  

Date  ................................................................................................................................................... 
 ...........................................................................................................................................................  
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Country of Origin Declaration Form 
 
 

Name of Tenderer _____________________ IFB Number ______________ Page ___ of ___ 
 

 

Item Description Country of Origin 
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Letter of Price Tender 
 

-- Note – 

The Tenderer must accomplish the Letter of Price Tender on its letterhead clearly showing the Tenderer’s 

complete name and address. 

 
 
 
 

 Date:  ............................................  

 Contract Ref. No.:  ............................................  

 Invitation for Tender No.:  ............................................  
 
 
 
To: [insert complete name of the Employer] 

 

 

We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Tender Document, including Addenda 
issued in accordance with Instructions to Tenderers (ITT) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in 
conformity with the Tender Document the following Plant and Services: [insert narrative] 

(c) The total price of our Tender, excluding any discounts offered in item (d) below is the sum of   

 

 

(d) The discounts offered and the methodology for their application are as follows: [insert discounts 

and methodology for their application if any] 

(e) Our Tender shall be valid for a period of [insert Tender validity period as specified in ITT 20.1 of the 

TDS] days from the date fixed for the submission deadline in accordance with the Tender 

Documents, and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

(f)  If our Tender is accepted, we commit to obtain a performance security in accordance with 
the Tender Document. 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 
Tender process or execution of the Contract: 2 

                                                      
2  If none has been paid or is to be paid, indicate “None.” 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 

in figures]  
 

The total Tender price from the Grand Summary (Schedule No. 5) should be entered by the Tenderer inside 

this box. Absence of the total Tender price in the Letter of Price Tender may result in the rejection of the 

Tender. 

 
 



4-8 Section 4: Tender Forms 

Single-Stage: Two-Envelope  Procurement of Plant   Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 

 

Name of Recipient Address Reason Amount 

 .........................................   .......................................   ................................   ...................  

 .........................................   .......................................   ................................   .................. . 

 

(h) We understand that this Tender, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
contract is prepared and executed. 

(i) We understand that you are not bound to accept the lowest evaluated Tender or any other 
Tender that you may receive. 

(j) We agree to permit EIB or its representative to inspect our accounts and records and other 

documents relating to the Tender submission and to have them audited by auditors appointed 

by EIB. 

 

 

 

 

 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ............................................................................................................................................... 
 ............................................................................................................................................................  

Duly authorized to sign the Tender for and on behalf of  ...................................................................  

Date  ................................................................................................................................................... 
 ............................................................................................................................................................  
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Price Schedules 
  

PREAMBLE 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s 
Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services  

Schedule No. 5: Grand Summary 

Schedule No. 6: Recommended Spare Parts 

 

2. The Schedules do not generally give a full description of the plant to be supplied and the 
services to be performed under each item. Tenderers shall be deemed to have read the 
Employer’s Requirements and other sections of the Tender Document and reviewed the 
Drawings to ascertain the full scope of the requirements included in each item prior to filling in 
the rates and prices. The entered rates and prices shall be deemed to cover the full scope as 
aforesaid, including overheads and profit. 

 

3. If Tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification 
in accordance with ITT 7 prior to submitting their Tender. 

 

Pricing 

4. The units and rates in figures entered into the Price Schedules should be typewritten or if written 
by hand, must be in print form. Price Schedules not presented accordingly may be considered 
nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by the Tenderer.  

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be fixed 
and firm for the duration of the Contract, or prices shall be subject to adjustment in accordance 
with the corresponding Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Tender prices shall be quoted in the manner indicated and, in the currencies, specified in the 
Instructions to Tenderers in the Tender Document. 

 For each item, Tenderers shall complete each appropriate column in the respective Schedules, 
giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as 
detailed in Section 6 (Employer’s Requirements) or elsewhere in the Tender Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each 
respective item. 

 

7. When requested by the Employer for the purposes of making payments or part payments, 
valuing variations or evaluating claims, or for such other purposes as the Employer may 
reasonably require, the Contractor shall provide the Employer with a breakdown of any 
composite or lump sum items included in the Schedules. 
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Schedules of Rates and Prices 
 

(Provided in Vol III) 
(Refer Vol III for Technical Data Sheet Forms as well) 
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Tables of Adjustment Data 

Table A - Local Currency 

 

Index 
Code 

Index Description Source of Index 
Base Value 
and Date 

Tenderer’s 
Local Currency 

Amount 

Tenderer’s 
Proposed 
Weighting 

  
Nonadjustable 

 
--- 

 
--- 

 
--- a:       0.15   

b:     

c:    

d:    

e:  _________        

 

   Total  1.00 

 
 

Table B - Foreign Currency 

Name of Currency: __________________________________________________________________  

[Insert name of currency. If the Tenderer wishes to quote in more than one foreign currency, this table should be 

repeated for each foreign currency.] 

 

 

Index Code 
Index 

Description 
Source of 

Index 
Base Value and 

Date 

Tenderer’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Tenderer’s 
Proposed 
Weighting 

  
Nonadjustable 

 
--- 

 
--- 

 
--- 

 
a:      0.15    

b:    

c:    

d:    

e:  _________ 

 

    Total  1.00 

 

 

- Note - 

The base date shall be the date 28 days prior to the deadline for submission of the Tender. 

 

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with 

ITT 18.6.  

 

To be entered by the Tenderer 

To be entered by the Tenderer 
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Tender Security 
 

Bank Guarantee 
 

[Bank’s name, and address of issuing branch or office]3 

 

Beneficiary:  .............................. [Name and address of the Employer] .........................................  

Date: ............................................................................................................................................................................................................... 

Tender Security No.:  .......................................................................................................................................................................... 
 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted 
to you its Tender dated [insert date] (hereinafter called "the Tender") for the execution of [name of 

contract] under Invitation for Tenders No. [insert IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, Tenders must be supported by a 
Tender guarantee. 

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Tenderer is in 
breach of its obligation(s) under the Tender conditions, because the Tenderer: 

(a) has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the 
Letters of Technical and Price Tender; or 

(b) does not accept the correction of errors in accordance with the Instructions to Tenderers 
(hereinafter “the ITT”); or 

(c) having been notified of the acceptance of its Tender by the Employer during the period of 
Tender validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to 
furnish the Performance Security, in accordance with the ITT. 

This guarantee will expire (a) if the Tenderer is the successful Tenderer, upon our receipt of copies 
of the Contract Agreement signed by the Tenderer and the Performance Security issued to you 
upon the instruction of the Tenderer; or (b) if the Tenderer is not the successful Tenderer, upon the 
earlier of (i) our receipt of a copy of your notification to the Tenderer of the name of the successful 
Tenderer, or (ii) 28 days after the expiration of the Tenderer’s Tender. 

Consequently, any demand for payment under this guarantee must be received by us at the office 
on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 
458.4 

 

 

[Authorized signature(s) and bank’s seal (where appropriate)] 

 

                                                      
3  All italicized text is for use in preparing this form and shall be deleted from the final document. 
4  Or 758 as applicable. 
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Tender-Securing Declaration 
 

 
Date: [insert date (as day, month and year)] 

Tender No.: [insert number of Tender process] 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

 
 
To: [insert complete name of the Employer] 

 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing 
Declaration. 

We accept that we will automatically be suspended from being eligible for Tender in any contract with the 
Borrower for the period of time of [insert number of years as indicated in ITT 21.2 of the TDS] starting on the date 
that we receive a notification from the Employer, if we are in breach of our obligation(s) under the Tender 
conditions, because we 

(a)  have withdrawn our Tender during the period of Tender validity specified in the Letters of Technical 
and Price Tender; or 

(b)  do not accept the correction of errors in accordance with the Instruction to Tenderers (hereinafter 
“the ITT”); or 

(c)  having been notified of the acceptance of our Tender by the Employer during the period of Tender 
validity, (i) fail or refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the ITT. 

We understand that this Tender-Securing Declaration shall expire if we are not the successful Tenderer, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful Tenderer; or (ii) 28 
days after the expiration of our Tender. 

 

 

Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Tender-Securing Declaration]  

Name: [insert complete name of person signing the Tender-Securing Declaration]   

Duly authorized to sign the Tender for and on behalf of [insert complete name of the Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 
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Covenant of Integrity 
 

“We declare and covenant that neither we nor anyone, including any of our directors, employees, agents, 
joint venture partners or sub-contractors, where these exist, acting on our behalf with due authority or with 
our knowledge or consent, or facilitated by us, has engaged, or will engage, in any Prohibited Conduct (as 
defined below) in connection with the tendering process or in the execution or supply of any works, goods 
or services for [specify the contract or tender invitation] (the “Contract”) and covenant to so inform you if 
any instance of any such Prohibited Conduct shall come to the attention of any person in our organization 
having responsibility for ensuring compliance with this Covenant. 

 

We shall, for the duration of the tender process and, if we are successful in our tender, for the duration of 
the Contract, appoint and maintain in office an officer, who shall be a person reasonably satisfactory to you 
and to whom you shall have full and immediate access, having the duty, and the necessary powers, to 
ensure compliance with this Covenant. 

 

We declare and covenant that neither we nor anyone, including any of our directors, employees, agents, 
joint venture partners or sub-contractors, where these exist, acting on our behalf with due authority or with 
our knowledge or consent, or facilitated by us, (i) is listed or otherwise subject to EU/UN Sanctions and (ii) 
in connection with the execution or supply of any works, goods or services for the Contract, will act in 
contravention of EU/UN Sanctions.  

We covenant to so inform you if any instance shall come to the attention of any person in our organization 
having responsibility for ensuring compliance with this Covenant. 

 

If (i) we have been, or any such director, employee, agent or joint venture partner, where this exists, acting 
as aforesaid has been, convicted in any court or sanctioned by any authority of any offence involving a 
Prohibited Conduct in connection with any tendering process or provision of works, goods or services 
during the five years immediately preceding the date of this Covenant, or (ii) any such director, employee, 
agent or a representative of a joint venture partner, where this exists, has been dismissed or has resigned 
from any employment on the grounds of being implicated in any Prohibited Conduct, or (iii) we have been, 
or any of our directors, employees, agents or joint venture partners, where these exist, acting as aforesaid 
has been excluded or otherwise sanctioned by the EU Institutions or any major Multi-lateral Development 
Bank (including World Bank Group, African Development Bank, Asian Development Bank, European Bank 
for Reconstruction and Development, European Investment Bank or Inter-American Development Bank) 
from participation in a tendering procedure on the grounds of Prohibited Conduct, we give details of that 
conviction, dismissal or resignation, or exclusion below, together with details of the measures that we have 
taken, or shall take, to ensure that neither this company nor any of our directors, employees or agents 
commits any Prohibited Conduct in connection with the Contract [give details if necessary]. 

 

We acknowledge that if we are subject to an exclusion decision by the European Investment Bank (EIB), 
we will not be eligible to be awarded a contract to be financed by the EIB. 

 

We grant [indicate the name of the Project Promoter], the European Investment Bank and auditors 
appointed by either of them, as well as any authority or European Union institution or body having 
competence under European Union law, the right to inspect and copy our books and records and those of 
all our sub-contractors under the Contract. We accept to preserve these books and records generally in 
accordance with applicable law but in any case for at least six years from the date of tender submission 
and in the event we are awarded the Contract, at least six years from the date of substantial performance 
of the Contract.”  
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For the purpose of this Covenant, Prohibited Conduct has the meaning provided in the EIB’s Anti-Fraud 
Policy5. 

 

 

 

Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Tender-Securing Declaration]  

Name: [insert complete name of person signing the Tender-Securing Declaration]   

Duly authorized to sign the Tender for and on behalf of [insert complete name of the Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 

 

 

Note: This Covenant must be sent to the Bank together with the contract in the case of an international 
procurement procedure (as defined in article 3.3.2). In other cases, it must be kept by the promoter and 
available upon request from the Bank.  

 
  

                                                      
5 EIB’s Anti-Fraud Policy for definitions (http://www.eib.org/infocentre/publications/all/anti-fraud-policy.htm).  

http://www.eib.org/infocentre/publications/all/anti-fraud-policy.htm
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Environmental and Social Covenant  
 

 
We, the undersigned, commit to comply with – and ensuring that all of our sub-contractors 

comply with – all labour laws and regulations applicable in the country of implementation of the contract, 
as well as all national legislation and regulations and any obligation in the relevant international conventions 
and multilateral agreements on environment applicable in the country of implementation of the contract. 

 

Labour standards. We further commit to the principles of the eight Core ILO standards6 pertaining to: child 
labour, forced labour, non-discrimination and freedom of association and the right to collective bargaining. 
We will (i) pay rates of wages and benefits and observe conditions of work (including hours of work and 
days of rest) which are not lower than those established for the trade or industry where the work is carried 
out; and (ii) keep complete and accurate records of employment of workers at the site. 

 

Workers relations. We therefore commit to developing and implementing a Human Resources Policy and 
Procedures applicable to all workers employed for the project in line with Standard 8 of the EIB’s 
Environmental and Social Handbook. We will regularly monitor and report on its application to [insert name 
of the Contracting Authority] as well as on any corrective measures periodically deemed necessary. 

 

Occupational and Public Health, Safety and Security. We commit to (i) complying with all applicable health 
and safety at work laws in the country of implementation of the contract; (ii) developing and implementing 
the necessary health and safety management plans and systems, in accordance with the measures defined 
in the Project’s Environmental and Social Management Plan (ESMP) and the ILO Guidelines on 
occupational safety and management systems7; (iii) providing workers employed for the project access to 
adequate, safe and hygienic facilities as well as living quarters in line with the provisions of Standard 9 of 
the EIB’s Environmental and Social Handbook for workers living on-site; and (iv) using security 
management arrangements that are consistent with international human rights standards and principles, if 
such arrangements are required for the project. 

 

Protection of the Environment. We commit to taking all reasonable steps to protect the environment on and 
off the site and to limit the nuisance to people and property resulting from pollution, noise, traffic and other 
outcomes of the operations. To this end, emissions, surface discharges and effluent from our activities will 
comply with the limits, specifications or stipulations as defined in [insert name of the relevant document]8 
and the international and national legislation and regulations applicable in the country of implementation 
of the contract.  

Environmental and social performance. We commit to (i) submitting [insert periodicity as indicated in the 
tender documents] environmental and social monitoring reports to [insert name of the Contracting 
Authority]; and (ii) complying with the measures assigned to us as set forth in the environmental permits 
[insert name of the relevant document if applicable]9 and any corrective or preventative actions set forth in 
the annual environmental and social monitoring report. To this end, we will develop and implement an 
Environmental and Social Management System commensurate to the size and complexity of the Contract 
and provide [insert name of the Contracting Authority] with the details of the (i) plans and procedures, (ii) 
roles and responsibilities and (iii) relevant monitoring and review reports. 

                                                      
6 http://www.ilo.org/global/standards/introduction-to-international-labour-standards/conventions-and-recommendations/lang-- 

en/index.htm 
7 http://www.ilo.org/safework/info/standards-and-instruments/WCMS_107727/lang--en/index.htm 
8 For instance: ESIA (Environmental and Social Impact Assessment) and ESMP (Environmental and Social Management Plans). 
9 For instance: ESIA (Environmental and Social Impact Assessment) and ESMP (Environmental and Social Management Plans). 
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We hereby declare that our tender price as offered for this contract includes all costs related to our 
environmental and social performance obligations as part of this contract. We commit to (i) reassessing, in 
consultation with [insert name of the Contracting Authority], any changes to the project design that may 
potentially cause negative environmental or social impacts; (ii) providing [insert name of the Contracting 
Authority] with a written notice and in a timely manner of any unanticipated environmental or social risks or 
impacts that arise during the execution of the contract and the implementation of the project previously not 
taken into account; and (iii) in consultation with [insert name of the Contracting Authority], adjusting 
environmental and social monitoring and mitigation measures as necessary to assure compliance with our 
environmental and social obligations. 

 

Environmental and social staff. We shall facilitate the contracting authority’s ongoing monitoring and 
supervision of our compliance with the environmental and social obligations described above. For this 
purpose, we shall appoint and maintain in office until the completion of the contract an Environmental and 
Social Management Team (scaled to the size and complexity of the Contract) that shall be reasonably 
satisfactory to the Contracting Authority and to whom the Contracting Authority shall have full and 
immediate access, having the duty and the necessary powers to ensure compliance with this 
Environmental and Social Covenant. 

 

We accord the Contracting Authority and the EIB and auditors appointed by either of them, the right of 
inspection of all our accounts, records, electronic data and documents related to the environmental and 
social aspects of the current contract, as well as all those of our subcontractors. 

 

 

 
 
 
Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Tender-Securing Declaration]  

Name: [insert complete name of person signing the Tender-Securing Declaration]   

Duly authorized to sign the Tender for and on behalf of [insert complete name of the Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 
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Technical Proposal 
 

 

Site Organization 
 
Method Statement 
 
Mobilization Schedule 
 
Construction Schedule 
 
Plant 
 
Personnel 
 
Equipment 
 
Proposed Subcontractors for Major Items of Plant and Services 
 
Manufacturer’s Authorization 
 
Affiliate Company Guarantee 
 
Time Schedule 
 
Functional Guarantee of the Proposed Facilities 
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Site Organization 



4-20 Section 4: Tender Forms 

Single-Stage: Two-Envelope  Procurement of Plant   Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 

Method Statement 



Section 4: Tender Forms 4-21 

Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant    Single-Stage: Two-Envelope  

Mobilization Schedule 
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Construction Schedule   
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Plant 
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Personnel 

Form PER – 1: Proposed Personnel 
 
Tenderers should provide the details of proposed personnel and their experience record in the relevant 
Information Forms below for each of the candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

etc. Title of position 

Name  

 
 

-- Note -- 

All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel   

The Tenderer shall provide all the information requested below. Use one form for each position. 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager/personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 
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 Equipment 

Form EQU:  Equipment 

The Tenderer shall provide adequate information and details to demonstrate clearly that it has the 
capability to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using 
the Forms below. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer.  

Item of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and 
Services 

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the 
facilities indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).  
Tenderers are free to propose more than one for each item. 

 
 

Major Items of Plant and Services Proposed Subcontractors or 
Manufacturers 

Nationality 
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Manufacturer's Authorization 

 

Date: [insert date (as day, month and year) of Tender submission] 

OCB No.: [insert number of Tender process] 

 

To:  [insert complete name of the Employer]  

 

WHEREAS 

 

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official 

manufacturers or agent authorized by the Manufacturer of [insert type of goods manufactured], having 
factories at [insert full address of manufacturer’s factories], do hereby authorize [insert complete name of the 

Tenderer] to submit a Tender the purpose of which is to provide the following goods, manufactured by 
us [insert name and/or brief description of the goods], and to subsequently negotiate and sign the Contract. 

 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General 
Conditions of Contract, with respect to the goods offered by the above firm. 

 

Signed: [insert signature(s) of authorized representative(s) of the manufacturer]  

 

 

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]  

Title: [insert title]  

Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

-- Note -- 

The Tenderer shall require the manufacturer to fill out this form in accordance with the instructions indicated. This 

letter of authorization should be signed by a person with the proper authority to sign documents that are binding on 

the manufacturer.  The Tenderer shall include it in its Tender, if so indicated in the TDS. 
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Affiliate Company Guarantee  
 
 

Name of Contract/Contract No.: __________________________________________________________ 

Name and address of Employer: _________________________________________________________ 

___________________________________________________________________________________
_ 
[together with successors and assigns]. 

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer 

for the above-referenced Contract in response to your invitation, and that the conditions of your invitation 
require its offer to be supported by an affiliate company guarantee. 

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated company] 

irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the duration 
of the Contract, we will make available to the Contractor our financial, technical capacity, expertise and 
resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully 
committed, along with the Contractor, to ensuring a satisfactory performance of the Contract. 

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will 
indemnify the Employer against and from all damages, losses and expenses (including legal fees and 
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the 
Contract. 

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If 
the Contract does not come into full force and effect within a year of the date of this guarantee, or if you 
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be 
void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s 
obligations and liabilities under the Contract have been discharged, when this guarantee shall expire and 
shall be returned to us, and our liability hereunder shall be discharged absolutely. 

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer 
and the Contractor from time to time.  We hereby authorize them to agree on any such amendment or 
variation, the due performance of which and compliance with which by the Contractor are likewise 
guaranteed hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any 
allowance of time or other indulgence whatsoever by the Employer to the Contractor, or by any variation 
or suspension of the works to be executed under the Contract, or by any amendments to the Contract or 
to the constitution of the Contractor or the Employer, or by any other matters, whether with or without our 
knowledge or consent. 

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the 
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided 

in the Contract].  We confirm that the benefit of this guarantee may be assigned subject only to the provisions 

for assignment of the Contract. 

Signed by:……………………………………………     Signed by: …………………………………………… 
                                [signature]                                            [signature] 

                 ……………………………………………                 …………………………………………… 
                                     [name]                                      [name] 

                  [position in parent/subsidiary company]     [position in parent/subsidiary company] 

 
Date:…………………………………………… 
 

 

-- Note -- 

If permitted in accordance with ITT 35.2 of the TDS, the Tenderer shall fill out the Affiliate Company Guarantee Form for 

each subsidiary, parent entity, affiliate, subcontractor, etc. that the Tenderer submits for consideration of the Employer in 

determining its qualifications.  
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Time Schedule  

To be used by Tenderer when alternative Time for Completion is invited in ITT 13.2. 
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Functional Guarantee of the Proposed Facilities 
 

Form FUNC 
 
The Tenderer shall copy on the left column of the table below, the identification of each functional guarantee 
required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and 
Qualification Criteria, and on the right column, provide the corresponding value for each functional 
guarantee of the proposed plant and equipment.  

 

 

Functional Guarantee [as required 
by the Employer in Section 3] 

Functional Guarantee Value Offered 
by the Tenderer 

1.  

2.  

3.  

…  
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Tenderer’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Tenderer shall provide the following information requested in the 
corresponding Information Sheets.  
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Form ELI - 1: Tenderer’s Information Sheet 

 

Tenderer’s Information 

Tenderer’s legal name  

 

In case of a Joint Venture, 
legal name of each partner 

 

Tenderer’s country of 
constitution 

 

Tenderer’s year of 
constitution 

 

Tenderer’s legal address in 
country of constitution 

 

Tenderer’s authorized 
representative 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents: 

 1.  In case of a single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITT 
 4.1 and ITT 4.2 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITT 22.2 

 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITT 4.1 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with 
ITT 4.5 
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Form ELI - 2: Joint Venture Information Sheet 

Each member of the Joint Venture must fill out this form separately. Subcontractor must fill out this form. 

Joint Venture/Subcontractor Information 

Tenderer’s legal name 

 

Joint Venture Partner’s or 
Subcontractor’s legal 
name 

 

Joint Venture Partner’s or 
Subcontractor’s country of 
constitution 

 

Joint Venture Partner’s or 
Subcontractor’s year of 
constitution 

 

Joint Venture Partner’s or 
Subcontractor’s legal 
address in country of 
constitution 

 

Joint Venture Partner’s or 
Subcontractor’s authorized 
representative information 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents:      

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITT 4.1 and ITT 4.2 

 2. Authorization to represent the firm named above, in accordance with ITT 22.2 

 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITT 4.5 

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or 
Manufacturers for Major Items of Plant and Services. 



Section 4: Tender Forms 4-35 

Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant    Single-Stage: Two-Envelope  

Form CON – 1: Historical Contract Nonperformance 

Each Tenderer must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation 
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or 
arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Table 1: History of Nonperforming Contracts 
Choose one of the following: 

 No nonperforming contracts. 

 Below is a description of nonperforming contracts involving the Tenderer (or each Joint Venture member if Tenderer is a Joint 
Venture). 

Year Description  

Amount of Non 
performed Portion 

of Contract ($ 
equivalent) 

Total 
Contract 

Amount ($ 
equivalent) 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] [insert 
amount] 

    

Table 2: Pending Litigation and Arbitration 
Choose one of the following: 

 No pending litigation and arbitration. 

 Below is a description of all pending litigation and arbitration against the Tenderer (or each Joint Venture member if Tenderer is 
a Joint Venture). 

Year Matter in Dispute  
Value of Pending 

Claim in $ 
Equivalent 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

[insert 
year] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Employer: [insert full name] 
Address of Employer: [insert street/city/country] 
Matter of Dispute: [indicate full description of dispute] 

Party who initiated the dispute: [indicate “Employer” or 

“Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert 
amount] 

    

 
- Note - 

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is 

applicable. 
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Form FIN - 1: Historical Financial Performance 

Each Tenderer must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Data for Previous _____ Years [$ Equivalent] 

Year 1:  Year 2:  Year __:  

 
Information from Balance Sheet 

 

Total Assets (TA)    

Total Liabilities (TL)    

Net Worth = TA-TL    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital = CA - 
CL 

   

    

Most Recent 
Working Capital 

 
To be obtained for most recent year and carried forward to FIN - 
3 Line 1; in case of Joint Ventures, to the corresponding Joint 
Venture Partner’s FIN – 3. 

 
Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last 
_____ years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Tender Documents, all such documents reflect the financial situation of the 
legal entity or entities comprising the Tenderer and not the Tenderer’s parent companies, subsidiaries or affiliates. 

 Historical financial statements must be audited by a certified accountant. 

 Historical financial statements must be complete, including all notes to the financial statements. 

 Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Turnover 

Each Tenderer must fill out this form. 

The information supplied should be the Annual Turnover of the Tenderer or each member of a Joint 
Venture in terms of the amounts billed to clients for each year for work in progress or completed, 
converted to US dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 
 

Joint Venture Partner: ___________________ 

Annual Turnover Data for the Last _____ Years 

Year 
Amount 

Currency 
Exchange  

Rate 
$ 

Equivalent 

    

    

    

 Average Annual Turnover      
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Form FIN – 3:  Availability of Financial Resources 

Tenderers must demonstrate sufficient financial resources, usually comprising of Working Capital 
supplemented by credit line statements or overdraft facilities and others to meet the Tenderer’s financial 
requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN - 1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 
Total Available Financial Resources 

 

 

a  To be substantiated by a letter from the bank issuing the line of credit. The line of credit shall clearly state name 

and identification number of the particular tender. Conditional letter of credit is not acceptable. 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant    Single-Stage: Two-Envelope  

Form FIN- 4:  Financial Requirements for Current Contract Commitments 

Tenderers (or each Joint Venture partner) should provide information on their current commitments on 
all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 
for contracts approaching completion, but for which an unqualified, full completion certificate has yet to 
be issued. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the Tender submission deadline 

($ equivalent based on the foreign exchange rate as of the same date). 

b Remaining contract period to be calculated from 28 days prior to Tender submission deadline. 

No. 
Name of 
Contract 

Employer’s 
Contact  

(Address, Tel, 
Fax) 

Contract 
Completion 

Date 

Outstanding 
Contract  

Value 

(X) a 

Remaining 
Contract 
Period in 

months (Y) b 

Monthly Financial Resources 
Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .  
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Form FIN - 5: Self-Assessment Tool for Tenderer’s Compliance to Financial Resources 
(Criterion 2.3.3 of Section 3) 

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of 
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be 
satisfied to qualify. 
 
Form FIN - 5A: For Single Entities 

For Single 

Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 
for the Subject 

Contract 
(E) 

Results:  
Yes or No 
[D must be 

greater than or 

equal to E] 
(F) 

 

_________ 

(Name of 

Tenderer) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 
 
Form FIN - 5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources 
from FIN – 3  

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  
Yes or No 

[D must be greater 

than or equal to E] 
(F) 

One Partner:      

 

____________ 

(Name of Partner) 

   

 

 

. . . . . . . . . . . 

 

Each Partner:      

 

_____________ 

(Name of Partner 1) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 2) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 3) 

   

 

 

. . . . . . . . . . . 

 

All partners  

combined 
∑ D  = Sum of available financial resources net of 
current contract commitments for all partners 

 

∑ D  = _______ 

 

. . . . . . . . . . . 

 

 

 

- Note - 

Form FIN – 5 is made available for use by the Tenderer as a self-assessment tool, and by the Employer as an evaluation 

work sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form 

FIN - 5 by the Tenderer shall not lead to Tender rejection. 
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Form EXP – 1:  Contracts of Similar Size and Nature 

Fill out one (1) form per contract. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific 
currency shall be the selling rate of the Borrower’s national bank on the date of the contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number 

Fax number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 2:  Experience in Key Activities  

Fill out one (1) form per contract. 

Each Tenderer must fill out this form. 

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and 
provide the Specialist Subcontractor’s name: 

Specialist Subcontractor: ___________________ 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 3: Subcontractors  

Fill out one (1) form per contract. 

Contract for the Major Items 

Contract No . . . . . . of . . . . . . Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint Venture 
or Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount  

Employerʼs name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and 
Qualification Criteria) 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

Section 5: Eligible Countries 
 
 

Eligibility for the Provision of Goods, Works and Non-Consulting Services in  

Bank-Financed Procurement 

 

In reference to ITB 4.8 and 5.1, for the information of the Tenderers, at the present time firms, goods 

and services from the following countries are excluded from this Tendering process: 

Under ITB 4.8 (a) and 5.1: None 

Under ITB 4.8 (b) and 5.1: None 

The tender is open to all countries, without prejudice, to those deemed eligible by UN and EU 

sanctions. 
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Section 6: Employer’s Requirements 
 

 

 

Table of Contents 
 

 
1 Scope of Supply of Plant and Services ........................................................... 6-2 

 
2. Specifications .................................................................................................... 6-3 

 
3.   Drawings ............................................................................................................ 6-4 

 
4.   Supplementary Information .............................................................................. 6-5 

 
5.   Certificates ........................................................................................................ 6-6 

5.1  Form of Completion Certificate .................................................................................... 6-7 
5.2  Form of Operational Acceptance Certificate ................................................................ 6-8 

 

6.  Change Orders .................................................................................................. 6-9 

6.1.  Change Order Procedure ...................................................................................... 6-10 
6.1.1 General .......................................................................................................... 6-10 
6.1.2  Change Order Log ......................................................................................... 6-10 
6.1.3 References for Changes ................................................................................ 6-10 

6.2 Change Order Forms ............................................................................................ 6-11 
6.2.1 Request for Change Proposal Form .............................................................. 6-11 
6.2.2  Estimate for Change Proposal Form ............................................................. 6-12 
6.2.3  Acceptance of Estimate Form ....................................................................... 6-13 
6.2.4  Change Proposal Form ................................................................................. 6-14 
6.2.5  Change Order Form ...................................................................................... 6-16 
6.2.6  Pending Agreement Change Order Form ..................................................... 6-17 
6.2.7  Application for Change Proposal Form ............................................... 6-18 

 
7.  Personnel Requirements ................................................................................ 6-19 

8.  Equipment Requirements ............................................................................... 6-20 
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1. Scope of Supply of Plant and Services 
(Provided in Vol II) 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

2.  Specifications 
(Provided in Vol II) 

(Refer Vol II for Technical Data Sheet Forms as well) 
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3.  Drawings  
(Provided in Vol II) 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

4.  Supplementary Information  
(Provided in Vol II) 
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5.  Certificates 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

5.1  Form of Completion Certificate 
 

Contract: [. . . . insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .....................................  

 Certificate No.:  .....................................  

 

 
To:  [. . . . insert name and address of contractor.  . . . . ] 
 

 
 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . . . .insert date. . . . . ], relating to the [. . . 

.brief description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities was 
(were) complete on the date specified below, and that, in accordance with the terms of the Contract, 
the Employer hereby takes over the said part(s) of the Facilities, together with the responsibility for care 
and custody and the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  [. . . .description . . . .] 

2. Date of Completion:  [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as soon 
as practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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5.2  Form of Operational Acceptance Certificate 

 

Contract: [. . . . insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .....................................  

 Certificate No.:  .....................................  

 

 
To:  [. . . . insert name and address of contractor.  . . . . ] 

 
Pursuant to GCC Subclause 25.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. . .brief description 

of the facilities. . .], we hereby notify you that the Functional Guarantees of the following part(s) of the 
Facilities were satisfactorily attained on the date specified below.   

1. Description of the Facilities or part thereof:  [. . . description . . .] 

2. Date of Operational Acceptance:  [. . . date . . .] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

6.  Change Orders 

 
 

6.1 Change Order Procedure 
6.1.1 General 
6.1.2 Change Order Log  
6.1.3 References for Changes  

 
 
 
6.2. Change Order Forms 

6.2.1 Request for Change Proposal 
6.2.2 Estimate for Change Proposal 
6.2.3 Acceptance of Estimate 
6.2.4 Change Proposal 
6.2.5 Change Order 
6.2.6 Pending Agreement Change Order 
6.2.7 Application for Change Proposal 
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6.1.  Change Order Procedure 

 

6.1.1  General 

 This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 39 (Change 
in the Facilities) of the General Conditions. 

 
6.1.2  Change Order Log 

 The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending. Entries of the Changes in the 
Change Order Log shall be made to ensure that the log is up-to-date. The Contractor shall 
attach a copy of the current Change Order Log in the monthly progress report to be submitted 
to the Employer. 

 

6.1.3 References for Changes 

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-
nnn. 

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially 
numbered CN-X-nnn. 

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-
X-nnn. 

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 
(a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective references: 
 
 Home Office CR-H-nnn 
 Site  CR-S-nnn 
 
(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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6.2 Change Order Forms 

  
6.2.1  Request for Change Proposal Form 

 [  Employer’s letterhead  ] 

 
 
To:  [  Contractor’s name and address  ] Date:  

 
Attention:  [  Name and title  ] 
 
Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal 
for the Change noted below in accordance with the following instructions within [  number  ] days of the 
date of this letter [or on or before (  date  )]. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Originator of Change: 
 Employer:  [Name] 

 Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7]) 

4. Brief Description of Change:  [  Description  ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [  Description  ] 

6. Reference drawings and/or technical documents for the request of Change: 
  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change:  [  Description  ] 

8. General Terms and Conditions: 

(a) Please submit your estimate showing what effect the requested Change will have on the 
Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completing the 
requested Change. 

(c) If you have any opinion that is critical to the adoption of the requested Change in 
connection with the conformability to the other provisions of the Contract or the safety of 
the Plant or Facilities, please inform us in your proposal of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we 
have accepted and confirmed the amount and nature in writing. 

[  Employer’s name  ] 
[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.2   Estimate for Change Proposal Form 
 

[  Contractor’s letterhead  ] 

 
 
 
To:  [  Employer's  name and address ] Date:  

 
 
Attention:  [  Name and title  ] 

 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 
cost to prepare the below-referenced Change Proposal in accordance with GCC Subclause 39.2.1 of 
the General Conditions.  We acknowledge that your agreement to the cost of preparing the Change 
Proposal, in accordance with GCC Subclause 39.2.2, is required before estimating the cost for change 
work. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Brief Description of Change:  [  Description  ] 

4. Scheduled Impact of Change:  [  Description  ] 

5. Cost for Preparation of Change Proposal:  [  insert costs, which shall be in the currencies of the 

contract  ]  

(a) Engineering (Amount) 
 

(i) Engineer   hours (hrs) x   rate/hr =    
 
(ii) Draftsperson   hrs x   rate/hr =   
 Sub-total   hrs    
 Total Engineering Cost    

 
(b) Other Cost    

 
 Total Cost (a) + (b)       

 
 
 
 

[  Contractor's name  ] 

[  Signature  ] 
[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.3  Acceptance of Estimate Form 
 

[ Employer’s letterhead  ] 

 
To:  [  Contractor’s name and address  ] Date:  

 
Attention:  [ Name and title  ] 
 
Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 
 
Dear Ladies and/or Gentlemen: 

 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 

 
1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Request number/revision  ] 

3. Estimate for Change Proposal No./Rev.:  [  Proposal number/revision  ] 

4. Acceptance of Estimate No./Rev.:  [  Estimate number/revision  ] 

5. Brief Description of Change:  [  Description  ] 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, you 
shall be entitled to compensation for the cost of preparing the Change Proposal described in your 
Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 
of the General Conditions. 

 
 

[  Employer’s name  ] 

[  Signature  ] 
[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.4  Change Proposal Form 
 

[  Contractor’s letterhead  ] 

 
 
 
To:  [  Employer's  name and address  ] Date:  

 
 
Attention:  [  Name and title  ] 

 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as 
follows: 

 
1. Title of Change:  [  Name  ] 

2. Change Proposal No./Rev.:  [  Proposal number / revision ] 

3. Originator of Change: Employer:  [ Name  ] / Contractor:  [  Name  ] 

4. Brief Description of Change:  [  Description  ] 

5. Reasons for Change:  [  Reason  ] 

6. Facilities and/or Item No. of Equipment related to the requested Change:  [  Facilities  ] 

7. Reference drawings and/or technical documents for the requested Change: 
 [  Drawing/Document No./Description  ] 

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal: 

        Amount 
      [ insert  amounts in the currencies of the Contract ] 

(a) Direct material          

(b) Major construction equipment        

(c) Direct field labor (Total   hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr     
Project engineer   hrs @   rate/hr      
Equipment engineer   hrs @   rate/hr      
Procurement   hrs @   rate/hr      
Draftsperson   hrs @    rate/hr     
Total   hrs   
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(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [  Sum of items (a) to (j)  ] 

Cost to prepare Estimate for Change Proposal   [  Amount payable if Change is not accepted  ] 

  
9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed 
Change Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the 
adjustment of the Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal: [ . . . .insert amount. This cost shall 

be reimbursed by the employer in case of employer’s withdrawal or rejection of this Change Proposal 

without default of the contractor in accordance with GCC Clause 39 of the General Conditions . . . . ] 

 
 

[  Contractor's name  ] 
[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.5  Change Order Form 
 

[  Employer’s letterhead  ] 

 
 
To:  [  Contractor’s name and address  ] Date:  

 
 
Attention:  [  Name and title  ] 

 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 

 
 
 
Dear Ladies and/or Gentlemen: 

 
We approve the Change Order for the work specified in the Change Proposal (No. [  number  ]), and 

agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in 
accordance with GCC Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Change Request No./Rev.:  [  Request number / revision  ] 

3. Change Order No./Rev.:  [  Order number / revision  ] 

4. Originator of Change: Employer:  [Name] / Contractor:  [  Name  ] 

5. Authorized Price: 

 Ref. No.:  [  Number  ] Date:  [  Date  ] 

 Foreign currency portion [  Amount  ]  plus Local currency portion [  Amount  ] 

6. Adjustment of Time for Completion 

 None  Increase [  Number  ] days   Decrease [  Number  ] days 

7. Other effects, if any 

 
 
 
 

Authorized by:    Date:    
    Employer 
 
 
Accepted by:    Date:    
    Contractor 
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6.2.6  Pending Agreement Change Order Form 
 

[  Employer’s letterhead  ] 

 
 
To:  [  Contractor’s name and address  ] Date:  

 
 
Attention:  [  Name and title  ] 

 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 

 
 
 
Dear Ladies and/or Gentlemen: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause 39 of the General Conditions. 

 
1. Title of Change:  [  Name  ] 

2. Employer’s Request for Change Proposal No./Rev.:  [  number/revision  ] dated:  [ date  ] 

3. Contractor’s Change Proposal No./Rev.:  [  number / revision  ] dated:  [ date ] 

4. Brief Description of Change:  [ Description ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [ Facilities ] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [  Drawing / Document No. / Description  ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[  Employer’s name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.7  Application for Change Proposal Form 
 

[  Contractor’s letterhead  ] 

 
 
 
To:  [  Employer's  name and address  ] Date:  

 
 
Attention:  [  Name and title  ] 

 
 
Contract Name:  [  Contract name  ] 
Contract Number:  [  Contract number  ] 

 
 
 
Dear Ladies and/or Gentlemen: 
 
We hereby propose that the work mentioned below be treated as a Change in the Facilities. 

 
1. Title of Change:  [  Name  ] 

2. Application for Change Proposal No./Rev.:  [  Number / revision  ] dated:  [  Date  ] 

3. Brief Description of Change:  [  Description  ] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [  Amount  ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 
[  Contractor's name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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7.  Personnel Requirements 
 
 

Using Form PER - 1 and PER - 2 in Section 4 (Tender Forms), the Bidder must demonstrate that it has 
personnel who meet the following requirements: 
 

 
Note: 
The Bidder shall submit the evidence of possession of the proposed personnel for the 
project duration along with their Curriculum Vitae. The Bidder shall also submit their 
organization chart to be used for project execution. 

No. Position 
Total Work 

Experience [years] 

Experience In 
Similar Work 

[years] 

1 Project Manager (Electrical Engineer) 10 7 

2 Civil Engineer – Substation 7 5 

3 Civil Engineer – Line 7 5 

4 Electrical Engineer – Substation 7 5 

5 Electrical Engineer – Line  7 5 

6 GIS Mapping Expert 5 2 

7 ADSS Fibre Optic Splicing Expert 7 5 

8 Automation and Control System – 
SCADA Expert 

7 5 

9    
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8.  Equipment Requirements 
 

Using Form EQU in Section 4 (Tender Forms), the Bidder must demonstrate that it has the key equipment 
listed below: 
 

No. Equipment Type and Characteristics Minimum Number Required 

1  Megger (5000V)  4 

2  Secondary Injection Kit ( greater than or equal to 
5A)  

2 

3  Crimping Devices of Joining Cable  3 

4  Termination Devices for Cables  3 

5  Cable Pulling or Cable Laying Equipment for 
single core and three core XLPE Cables 

3 

6  Max or Ratchet Puller Suitable for HV Cable 
Tensioning  

3 

7  Crimping Devices of Joining ACSR Conductor (Al 
& Steel)  

3 

8  Conductor Pulling or Conductor Laying 
Equipment for ACSR Conductor 

3 

9  Max or Ratchet Puller Suitable for ACSR 
Conductor Tensioning 

3 

10 Cable Pulling or Cable Laying Equipment for AB 
Cables  

5  

11 Max or Ratchet Puller Suitable for AB Cable 
Tensioning  

5  

12 Max or Ratchet Puller Suitable for ADSS fibre 
optic Cable Tensioning  

3 
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13 ADSS Fibre Optic Splicing Tools 3 

14 Concrete mixture 3 

15 Chain Pulley Block 3 
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Section 7: General Conditions of Contract 
 
These General Conditions of Contract (GCC) are based on the Model Form of International Contract for 
Process Plant Construction published by the Engineering Advancement Association of Japan (ENAA).  
The Multilateral Development Banks (MDBs) participating in the procurement harmonization process 
gratefully acknowledge the contribution of ENAA to the advancement of good contracting practices by its 
borrowers. The GCC contain general clauses to be applied on all contracts. The GCC in this section, read 
in conjunction with the Special Conditions of Contract in Section 8 and other documents listed therein, 
should be a complete document expressing all the rights and obligations of the contracting parties. The 
General Conditions herein shall not be altered. 
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A.  Contract and Interpretation 

 
 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 
assigned   them: 

(a) “Contract” means the Contract Agreement entered into between 
the Employer and the Contractor, together with the Contract 
Documents referred to therein; they shall constitute the Contract, 
and the term “the Contract” shall in all such documents be 
construed accordingly. 

(b) “Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

(c) “GCC” means the General Conditions of Contract. 

(d) “SCC” means the Special Conditions of Contract. 

(e) “day” means calendar day. 

(f) “year” means 365 days. 

(g) “month” means calendar month. 

(h) “Party” means the Employer or the Contractor, as the context 
requires. 

(i) “Employer” means the person named as such in the SCC and 
includes the legal successors or permitted assigns of the 
Employer. 

(j) “Project Manager” means the person appointed by the Employer 
in the manner provided in GCC Subclause 17.1 (Project Manager) 
hereof and named as such in the SCC to perform the duties 
delegated by the Employer. 

(k) “Contractor” means the person(s) named as Contractor in the 
Contract Agreement, and includes the legal successors or 
permitted assigns of the Contractor. 

(l) “Contractor’s Representative” means any person nominated by 
the Contractor and approved by the Employer in the manner 
provided in GCC Subclause 17.2 (Contractor’s Representative 
and Construction Manager) hereof to perform the duties delegated 
by the Contractor. 

(m) “Construction Manager” means the person appointed by the 
Contractor’s Representative in the manner provided in GCC 
Subclause 17.2.4.   

(n) “Subcontractor,” including manufacturers, means any person to 
whom execution of any part of the Facilities, including preparation 
of any design or supply of any Plant, is sub-contracted directly or 
indirectly by the Contractor, and includes its legal successors or 
permitted assigns. 

(o) “Dispute Board” means the person or persons named as such in 
the SCC appointed by agreement between the Employer and the 
Contractor to make a decision on or to settle any dispute or 
difference between the Employer and the Contractor referred to 
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him or her by the parties pursuant to GCC Subclause 45.1 
(Dispute Board) hereof. 

(p) “The Bank” means the financing institution named in the SCC. 

(q) “Contract Price” means the sum specified in Article 2.1 (Contract 
Price) of the Contract Agreement, subject to such additions and 
adjustments thereto or deductions therefrom, as may be made 
pursuant to the Contract. 

(r) “Facilities” means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the Contractor 
under the Contract. 

(s) “Plant” means permanent plant, equipment, machinery, 
apparatus, articles and things of all kinds to be provided and 
incorporated in the Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the Contractor under 
GCC Subclause 7.3 hereof), but does not include Contractor’s 
Equipment. 

(t) “Installation Services” means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and use 
of Contractor’s Equipment and the supply of all construction 
materials required), installation, testing, precommissioning, 
commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc. as the case 
may require. 

(u) “Contractor’s Equipment” means all facilities, equipment, 
machinery, tools, apparatus, appliances, or things of every kind 
required in or for installation, completion and maintenance of 
Facilities that are to be provided by the Contractor, but does not 
include Plant, or other things intended to form or forming part of 
the Facilities. 

(v) “Country of Origin” means the countries and territories eligible 
under the rules of the Bank as further elaborated in the SCC. 

(w) “Site” means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the Contract as forming part of the Site. 

(x) “Effective Date” means the date of fulfillment of all conditions 
stated in Article 3 (Effective Date) of the Contract Agreement, 
upon which the period until the Time for Completion shall be 
counted from. 

(y) “Time for Completion” means the time within which Completion of 
the Facilities as a whole (or of a part of the Facilities where a 
separate Time for Completion of such part has been prescribed) 
is to be attained, as referred to in GCC Clause 8 and in accordance 
with the relevant provisions of the Contract. 

(z) “Completion” means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Precommissioning of 
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the Facilities or such specific part thereof has been completed, 
and that the Facilities or specific part thereof are ready for 
Commissioning as provided in GCC Clause 24 (Completion) 
hereof. 

(aa) “Precommissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are to 
be carried out by the Contractor in preparation for Commissioning 
as provided in GCC Clause 24 (Completion) hereof. 

(bb) “Commissioning” means operation of the Facilities or any part 
thereof by the Contractor following Completion, which operation is 
to be carried out by the Contractor as provided in GCC Subclause 
25.1 (Commissioning) hereof, for the purpose of carrying out 
Guarantee Test(s). 

(cc) “Guarantee Test(s)” means the test(s) specified in the Employer’s 
Requirements to be carried out to ascertain whether the Facilities 
or a specified part thereof is able to attain the Functional 
Guarantees specified in the Appendix (Functional Guarantees) to 
the Contract Agreement in accordance with the provisions of GCC 
Subclause 25.2 (Guarantee Test) hereof. 

(dd) “Operational Acceptance” means the acceptance by the Employer 
of the Facilities (or any part of the Facilities where the Contract 
provides for acceptance of the Facilities in parts), which certifies 
the Contractor’s fulfillment of the Contract in respect of Functional 
Guarantees of the Facilities (or the relevant part thereof) in 
accordance with the provisions of GCC Clause 28 (Functional 
Guarantees) hereof and shall include deemed acceptance in 
accordance with GCC Clause 25 (Commissioning and Operational 
Acceptance) hereof. 

(ee) “Defect Liability Period” means the period of validity of the 
warranties given by the Contractor commencing at Completion of 
the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in GCC Clause 27 (Defect 
Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, 
all documents forming part of the Contract (and all parts thereof) are 
intended to be correlative, complementary and mutually explanatory.  
The Contract shall be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or “agreement” 
require the agreement to be record in writing;  

(d) the word “tender” is synonymous with “Tender,” “tenderer” with 
“Tenderer,” and “tender documents” with “Tendering 
Documents;” and 
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(e) “written” or “in writing” means handwritten, typewritten, printed or 
electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of 
any trade term and the rights and obligations of parties thereunder shall 
be as prescribed by Incoterms. 

“Incoterms” means international rules for interpreting trade terms 
published by the International Chamber of Commerce (latest edition), 38 
Cours Albert 1er, 75008 Paris, France. 

3.3 Entire Agreement 
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the 
entire agreement between the Employer and Contractor with respect to 
the subject matter of Contract and supersedes all communications, 
negotiations, and agreements (whether written or oral) of parties with 
respect thereto made prior to the date of Contract. 

3.4 Amendment 
No amendment or other variation of the Contract shall be effective 
unless it is in writing, is dated, expressly refers to the Contract, and is 
signed by a duly authorized representative of each party hereto. 

3.5 Independent Contractor 
The Contractor shall be an independent contractor performing the 
Contract. The Contract does not create any agency, partnership, joint 
venture, or other joint relationship between the parties hereto. Subject to 
the provisions of the Contract, the Contractor shall be solely responsible 
for the manner in which the Contract is performed.  All employees, 
representatives, or Subcontractors engaged by the Contractor in 
connection with the performance of the Contract shall be under the 
complete control of the Contractor and shall not be deemed to be 
employees of the Employer, and nothing contained in the Contract or in 
any subcontract awarded by the Contractor shall be construed to create 
any contractual relationship between any such employees, 
representatives, or Subcontractors and the Employer. 

3.6 Non-Waiver 
3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, 

forbearance, delay, or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the granting 
of time by either party to the other shall prejudice, affect, or 
restrict the rights of that party under the Contract, nor shall any 
waiver by either party of any breach of Contract operate as 
waiver of any subsequent or continuing breach of Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, must be dated, and signed by an 
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authorized representative of the party granting such waiver, and 
must specify the right and the extent to which it is being waived. 

 
 
3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity, or unenforceability 
shall not affect the validity or enforceability of any other provisions and 
conditions of the Contract. 

3.8 Country of Origin 
“Origin” means the place where the plant and component parts thereof 
are mined, grown, produced, or manufactured, and from which the 
services are provided. Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that is 
substantially in its basic characteristics or in purpose or utility from its 
components. 

4.  Communications 4.1 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, requests, 
and discharges, these communications shall be 

(a) in writing and delivered against receipt; and 

(b) delivered, sent, or transmitted to the address for the recipient’s 
communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to 
the other Party. When a notice is issued to a Party, by the other Party or 
the Project Manager, a copy shall be sent to the Project Manager or the 
other Party, as the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance with 
laws of the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 
otherwise stated in the SCC.  

6. Prohibited 
Practices 

6.1   EIB’s Policy on Prohibited Practices ( as amended to date) requires 
Borrowers (including and all other beneficiaries of the Bank financing), 
as well as Tenderers, Suppliers, and Contractors, concessionaires and 
consultants under EIB-financed contracts, observe the highest 
standard of transparency and integrity during the procurement, 
execution and implementation of such contracts. In pursuance of this 
policy, EIB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the 
actions of a party;  
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(ii) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another party; 

(iii) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(iv) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(v) a misuse of the Bank’s ’s resources which means improper 
use of the Bank’s resources, carried out either intentionally 
or through reckless disregard;; 

(vi) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
EIB investigation, or deliberately making false statements to 
investigators, with the intent to impede an EIB investigation; 
(b) threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant 
to a Bank investigation or from pursuing the investigation; or 
(c) deliberate acts intended to impede the exercise of EIB’s 
contractual rights of audit or inspection or access to 
information; and 

(vii) “theft” means the misappropriation of property belonging to 
another party.  

(viii) “money laundering” is  

a. the conversion or transfer of property, knowing 
that such property is derived from criminal 
activity or from an act of participation in such 
activity, for the purpose of concealing or 
disguising the illicit origin of the property or of 
assisting any person who is involved in the 
commission of such an activity to evade the legal 
consequences of that person’s action; 

b. the concealment or disguise of the true nature, 
source, location, disposition, movement, rights 
with respect to, or ownership of property, 
knowing that such property is derived from 
criminal activity or from an act of participation in 
such an activity; 

c. the acquisition, possession or use of property, 
knowing, at the time of receipt, that such 
property was derived from criminal activity or 
from an act of participation in such an activity; 
and 

d. (iv) participation in, association to commit, 
attempts to commit and aiding, abetting, 
facilitating and counselling the commission of 
any of the actions referred to in the foregoing 
points. 
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(ix) Financing of terrorism is the provision or collection of funds, 
by any means, directly or indirectly, with the intention that 
they should be used or in the knowledge that they are to be 
used, in full or in part, to commit, or to contribute to the 
commission of any of the offences within the meaning of 
Articles 3 to 10 of Directive (EU) 2017/541 of 15 March 2017 
on combating terrorism. Where the financing of terrorism 
concerns any of the offences laid down in Articles 3, 4 and 
9 of Directive (EU) 2017/541, it shall not be necessary that 
the funds be in fact used, in full or in part, to commit, or to 
contribute to the commission of any of those offences, nor 
shall it be required that the offender knows for which specific 
offence or offences the funds are to be used. 

(b)     will reject a proposal for award if it determines that the Tenderer 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations in competing for the 
Contract;  

(c)    will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of EIB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to EIB to remedy the situation;  

(d)    will impose remedial actions on a firm or an individual, at any time, 
in accordance with EIB’s Anticorruption Policy and Integrity 
Principles and Guidelines, including declaring ineligible, either 
indefinitely or for a stated period of time, to participate1 in EIB-
financed, -administered, or -supported activities or to benefit from 
an EIB-financed, -administered, or -supported contract, 
financially or otherwise, if it at any time determines that the firm 
or individual has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations; and 

(e)     will have the right to require suppliers and contractors to permit 
EIB or its representative to inspect their accounts and records 
and other documents relating to the Tender submission and 
contract performance and to have them audited by auditors 
appointed by EIB. 

6.2    All Tenderers, consultants, contractors, suppliers and other third parties 
engaged or involved in EIB-related activities have a duty to cooperate 
fully in any screening or investigation when requested by EIB to do so. 
Such cooperation includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully 
to all questions asked; 

                                                 
1  Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity 

(different names are used depending on the particular Tender Document). 
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(b) providing EIB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by EIB, authorizing other related entities to 
release directly to EIB such information that is specifically and 
materially related, directly or indirectly, to the said entities or 
issues which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically 
inspect their person and/or work areas, including files, electronic 
databases, and personal property used on EIB activities, or that 
utilizes EIB’s Information and Communications Technology (ICT) 
resources or systems (including mobile phones, personal 
electronic devices, and electronic storage devices such as 
external disk drives); 

(e) cooperating in any testing requested by EIB, including but not 
limited to, fingerprint identification, handwriting analysis, and 
physical examination and analysis; and 

(f) preserving and protecting confidentiality of all information 
discussed with, and as required by, EIB. 

6.3    All Tenderers, consultants, contractors and suppliers shall ensure that, 
in its contract with its sub-consultants, subcontractors, and other third 
parties engaged or involved in EIB-related activities, such sub-
consultants, subcontractors, and other third parties similarly undertake 
the foregoing duty to cooperate fully in any screening or investigation 
when requested by EIB to do so.  

 

 
B.  Subject Matter of Contract 
 

7. Scope of 
Facilities 

7.1 Unless otherwise expressly limited in the Employer’s Requirements, the 
Contractor’s obligations cover the provision of all Plant and the 
performance of all Installation Services required for the design, the 
manufacture (including procurement, quality assurance, construction, 
installation, associated civil works, pre-commissioning and delivery) of 
the Plant and the installation, completion, and commissioning of the 
Facilities in accordance with the plans, procedures, specifications, 
drawings, codes, and any other documents as specified in the section 
Employer’s Requirements.  Such specifications include, but are not 
limited to, the provision of supervision and engineering services; the 
supply of labor, materials, equipment, spare parts (as specified in GCC 
Subclause 7.3 below) and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures, and 
facilities; transportation (including, without limitation, unloading and 
hauling to, from and at the Site); and storage, except for those supplies, 
works, and services that will be provided or performed by the Employer, 
as set forth in the  Appendix (Scope of Works and Supply by the 
Employer) to the Contract Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials not 
specifically mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for attaining Completion of 
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the Facilities as if such work and/or items and materials were expressly 
mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for the 
operation and maintenance of the Facilities for the period specified in 
the SCC and the provisions, if any, specified in the SCC.  However, the 
identity, specifications, and quantities of such spare parts and the terms 
and conditions relating to the supply thereof are to be agreed between 
the Employer and the Contractor, and the price of such spare parts shall 
be that given in Price Schedule No. 6, which shall be added to the 
Contract Price. The price of such spare parts shall include the purchase 
price therefore and other costs and expenses (including the Contractor’s 
fees) relating to the supply of spare parts. 

8. Time for 
Commencement 
and Completion 

8.1 The Contractor shall commence work on the Facilities within the period 
specified in the SCC and without prejudice to GCC Subclause 26.2 
hereof, the Contractor shall thereafter proceed with the Facilities in 
accordance with the time schedule specified in the Appendix 4 (Time 
Schedule) to the Contract Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where 
a separate time for Completion of such part is specified in the Contract, 
within the time stated in the SCC or within such extended time to which 
the Contractor shall be entitled under GCC Clause 40 hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture, including associated 
purchases and/or subcontracting, install, and complete the Facilities in 
accordance with the Contract. When completed, the Facilities should be 
fit for the purposes for which they are intended as defined in the 
Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities, 
including any data as to boring tests provided by the Employer, and on 
the basis of information that the Contractor could have obtained from a 
visual inspection of the Site if access thereto was available and of other 
data readily available to it relating to the Facilities as of the date 28 days 
prior to Tender submission. The Contractor acknowledges that any 
failure to acquaint itself with all such data and information shall not 
relieve its responsibility for properly estimating the difficulty or cost of 
successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities or public 
service undertakings in the country where the Site is located, which such 
authorities or undertakings require the Contractor to obtain in its name 
and which are necessary for the performance of the Contract, including, 
without limitation, visas for the Contractor’s and Subcontractor’s 
personnel and entry permits for all imported Contractor’s Equipment. 
The Contractor shall acquire all other permits, approvals, and/or 
licenses that are not the responsibility of the Employer under GCC 
Subclause 10.3 hereof and that are necessary for the performance of 
the Contract. 

 
9.4 The Contractor shall comply with all laws in force in the country where 

the Facilities are to be implemented.  The laws will include all local, state, 
national, or other laws that affect the performance of the Contract and 
bind upon the Contractor.  The Contractor shall indemnify and hold 
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harmless the Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature arising or 
resulting from the violation of such laws by the Contractor or its 
personnel, including the Subcontractors and their personnel, but without 
prejudice to GCC Subclause 10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for the 
Facilities and other supplies shall have their origin as specified under 
GCC Clause 1 (Country of Origin). Any Subcontractors retained by the 
Contractor shall be from a country as specified in GCC Clause 1 
(Country of Origin). 

9.6 The Contractor shall permit EIB to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them 
audited by auditors appointed by EIB, if so required by EIB. 

9.7 If the Contractor is a joint venture or consortium of two or more persons, 
all such persons shall be jointly and severally bound to the Employer for 
the fulfillment of the provisions of the Contract and shall designate one 
of such persons to act as a leader with authority to bind the joint venture 
or consortium. The composition or the constitution of the joint venture or 
consortium shall not be altered without the prior consent of the 
Employer. 

9.8 Environmental and Social Protection 

(a) The Contractor shall take all reasonable steps to protect the 
environment (both on and off the Site) and to limit damage and 
nuisance to people and property resulting from pollution, noise, and 
other results of his operations. 

(b) The Contractor shall ensure that emissions, surface discharges, and 
effluent from the Contractor’s activities shall not exceed the values 
stated in the Specification or prescribed by applicable Laws. 

(c) The Contractor shall implement the Project in accordance to EIB 
Environmental and Social Standard, see link: 
https://www.eib.org/attachments/strategies/environmental_and_so
cial_practices_handbook_en.pdf 

(d) Prior start of any activity the Contractor must have all required permit 
ad the completion of any environmental and social documents. 
 

10. Employer’s 
Responsibilities 

10.1 All information and/or data to be supplied by the Employer as described 
in the Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement shall be deemed to be accurate, except when the 
Employer expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal and 
physical possession of the Site and access thereto, and for providing 
possession of and access to all other areas reasonably required for the 
proper execution of the Contract, including all requisite rights of way, as 
specified in the Appendix (Scope of Works and Supply by the Employer) 
to the Contract Agreement. The Employer shall give full possession of 

https://www.eib.org/attachments/strategies/environmental_and_social_practices_handbook_en.pdf
https://www.eib.org/attachments/strategies/environmental_and_social_practices_handbook_en.pdf
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and accord all rights of access thereto on or before the date(s) specified 
in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or 
licenses from all local, state, or national government authorities, or 
public service undertakings in the country where the Site is located 
which (a) such authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the execution of 
the Contract, including those required for the performance by both the 
Contractor and the Employer of their respective obligations under the 
Contract, and (c) are specified in the  Appendix  (Scope of Works and 
Supply by the Employer) to the Contract Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals, and/or licenses necessary 
for the execution of the Contract from all local, state, or national 
government authorities, or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors or 
the personnel of the Contractor or Subcontractors, as the case may be, 
to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide sufficient, 
properly qualified operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities; and shall perform all work and 
services of whatsoever nature, including those required by the 
Contractor to properly carry out Pre-commissioning, Commissioning, 
and Guarantee Tests, all in accordance with the provisions of the  
Appendix (Scope of Works and Supply by the Employer) to the Contract 
Agreement at or before the time specified in the program furnished by 
the Contractor under GCC Subclause 18.2 hereof and in the manner 
thereupon specified or as otherwise agreed upon by the Employer and 
the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Subclause 24.8, 
and shall be responsible for facilitating the Guarantee Test(s) for the 
Facilities, in accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations 
under this GCC Clause 10 shall be the responsibility of the Employer, 
except those incurred by the Contractor with respect to the performance 
of Guarantee Tests, in accordance with GCC Subclause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his obligations 
imposed by the Contract, then the additional cost reasonably incurred 
by the Contractor in consequence thereof shall be added to the Contract 
Price. 

 
 

C.  Payment 
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11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and 
Terms of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract 
Price shall be a firm lump sum not subject to any alteration, except in the 
event of a Change in the Facilities or as otherwise provided in the 
Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor 
shall be deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price, which shall, except as otherwise 
provided for in the Contract, cover all its obligations under the Contract. 

12. Terms of 
Payment 

12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price 
and Terms of Payment) of the Contract Agreement and in the Appendix 
(Terms and Procedures of Payment) to the Contract Agreement, which 
also outlines the procedures to be followed in making application for and 
processing payments. 

12.2 No payment made by the Employer herein shall be deemed to constitute 
acceptance by the Employer of the Facilities or any part(s) thereof. 

12.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, the 
Employer shall pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the Appendix (Terms and 
Procedures of Payment) to the Contract Agreement for the period of 
delay until payment has been made in full, whether before or after 
judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the Appendix (Terms 
and Procedures of Payment) to the Contract Agreement, subject to the 
general principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated in the 
Contractor’s Tender. 

13. Securities 13.1 Issuance of Securities 
The Contractor shall provide the securities specified below in favor of the 
Employer at the times, and in the amount, manner, and form specified 
below. 

 
 
13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of contract 
award, provide a security in an amount equal to the advance 
payment calculated in accordance with the Appendix (Terms and 
Procedures of Payment) to the Contract Agreement, and in the 
same currency or currencies. 

13.2.2 The security shall be in the form provided in the Tendering 
Documents or in another form acceptable to the Employer.  The 
amount of the security shall be reduced in proportion to the value 
of the Facilities executed by and paid to the Contractor from time 
to time, and shall automatically become null and void when the 
full amount of the advance payment has been recovered by the 
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Employer. The security shall be returned to the Contractor 
immediately after its expiration. 

13.3 Performance Security 
13.3.1 The Contractor shall, within 28 days of the notification of contract 

award, provide a security for the due performance of the Contract 
in the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies 
of the Contract, or in a freely convertible currency acceptable to 
the Employer, and shall be in one of the forms of bank guarantees 
provided in the Tendering Documents, as stipulated by the 
Employer in the SCC, or in another form acceptable to the 
Employer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be 
reduced by half on the date of the Operational Acceptance. The 
Security shall become null and void, or shall be reduced pro rata 
to the Contract Price of a part of the Facilities for which a 
separate Time for Completion is provided, 540 days after 
Completion of the Facilities or 365 days after Operational 
Acceptance of the Facilities, whichever occurs first; provided, 
however, that if the Defects Liability Period has been extended 
on any part of the Facilities pursuant to GCC Subclause 27.8 
hereof, the Contractor shall issue an additional security in an 
amount proportionate to the Contract Price of that part.  The 
security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor, pursuant to 
GCC Subclause 27.10, is liable for an extended defect liability 
obligation, the performance security shall be extended for the 
period and up to the amount specified in the SCC. 

14. Taxes and 
Duties 

14.1 Except as otherwise specifically provided in the Contract, the Contractor 
shall bear and pay all taxes, duties, levies, and charges assessed on the 
Contractor, its Subcontractors, or their employees by all municipal, state, 
or national government authorities in connection with the Facilities in and 
outside of the country where the Site is located. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear 
and promptly pay all customs and import duties as well as other local 
taxes like, e.g., a value-added tax (VAT), imposed by the law of the 
country where the Site is located on the Plant specified in Price Schedule 
No. 1 and that are to be incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be 
available to the Contractor in the country where the Site is located, the 
Employer shall use its best endeavors to enable the Contractor to benefit 
from any such tax savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price 
specified in Article 2 (Contract Price and Terms of Payment) of the 
Contract Agreement is based on the taxes, duties, levies, and charges 
prevailing at the date 28 days prior to the date of Tender submission in 
the country where the Site is located (hereinafter called “Tax” in this GCC 
Subclause 14.4).  If any rates of Tax are increased or decreased, a new 
Tax is introduced, an existing Tax is abolished, or any change in 
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interpretation or application of any Tax occurs in the course of the 
performance of Contract, which was or will be assessed on the 
Contractor, Subcontractors, or their employees in connection with 
performance of the Contract, an equitable adjustment of the Contract 
Price shall be made to fully take into account any such change by 
addition to the Contract Price or deduction therefrom, as the case may 
be, in accordance with GCC Clause 36  hereof. 

 
 

D.  Intellectual Property 
 

15. License/Use of 
Technical 
Information  

15.1 For the operation and maintenance of the Plant, the Contractor hereby 
grants a non-exclusive and nontransferable license (without the right to 
sublicense) to the Employer under the patents, utility models, or other 
industrial property rights owned by the Contractor or by a third party 
from whom the Contractor has received the right to grant licenses 
thereunder, and shall also grant to the Employer a nonexclusive and 
nontransferable right (without the right to sublicense) to use the know-
how and other technical information disclosed to the Employer under 
the Contract. Nothing contained herein shall be construed as 
transferring ownership of any patent, utility model, trademark, design, 
copyright, know-how, or other intellectual property right from the 
Contractor or any third party to the Employer. 

15.2 The copyright in all drawings, documents, and other materials containing 
data and information furnished to the Employer by the Contractor herein 
shall remain vested in the Contractor or, if they are furnished to the 
Employer directly or through the Contractor by any third party, including 
suppliers of materials, the copyright in such materials shall remain 
vested in such third party. 

16. Confidential 
Information 

16.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any third 
party any documents, data or other information furnished directly or 
indirectly by the other party hereto in connection with the Contract, 
whether such information has been furnished prior to, during, or following 
termination of the Contract.  Notwithstanding the above, the Contractor 
may furnish to its Subcontractor(s) such documents, data, and other 
information it receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking of 
confidentiality similar to that imposed on the Contractor under this GCC 
Clause 16. 

16.2 The Employer shall not use such documents, data, and other information 
received from the Contractor for any purpose other than the operation 
and maintenance of the Facilities. Similarly, the Contractor shall not use 
such documents, data, and other information received from the Employer 
for any purpose other than the design, procurement of Plant, 
construction, or such other work and services as are required for the 
performance of the Contract. 
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16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above, 
however, shall not apply to that information, which 

(a) now or hereafter enters the public domain through no fault of that 
party; 

(b) can be proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or 
indirectly, from the other party hereto; and 

(c) otherwise lawfully becomes available to that party from a third 
party that has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify 
any undertaking of confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the Facilities or any part 
thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for 
whatever reason, of the Contract. 

 
 

E.   Execution of the Facilities 
 

17. Representatives 17.1 Project Manager 
If the Project Manager is not named in the Contract, then within 14 days 
of the Effective Date, the Employer shall appoint and notify the 
Contractor in writing of the name of the Project Manager.  The Employer 
may from time to time appoint some other person as the Project Manager 
in place of the person previously so appointed, and shall give notice of 
the name of such other person to the Contractor without delay.  No such 
appointment shall be made at such a time or in such a manner as to 
impede the progress of work on the Facilities.  Such appointment shall 
only take effect upon receipt of such notice by the Contractor.  The 
Project Manager shall represent and act for the Employer at all times 
during the performance of the Contract.  All notices, instructions, orders, 
certificates, approvals, and all other communications under the Contract 
shall be given by the Project Manager, except as herein otherwise 
provided. 

All notices, instructions, information, and other communications given by 
the Contractor to the Employer under the Contract shall be given to the 
Project Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative and Construction Manager 
17.2.1 If the Contractor’s Representative is not named in the Contract, 

then within 14 days of the Effective Date, the Contractor shall 
appoint the Contractor’s Representative and shall request the 
Employer in writing to approve the person so appointed.  If the 
Employer makes no objection to the appointment within 14 days, 
the Contractor’s Representative shall be deemed to have been 
approved.  If the Employer objects to the appointment within 14 
days giving the reason therefor, then the Contractor shall appoint 
a replacement within 14 days of such objection, and the foregoing 
provisions of this GCC Subclause 17.2.1 shall apply thereto. 
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17.2.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract and 
shall give to the Project Manager all the Contractor’s notices, 
instructions, information, and all other communications under the 
Contract. 

All notices, instructions, information, and all other 
communications given by the Employer or the Project Manager 
to the Contractor under the Contract shall be given to the 
Contractor’s Representative or, in its absence, its deputy, except 
as herein otherwise provided. 
The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Employer’s prior written 
consent, which shall not be unreasonably withheld.  If the 
Employer consents thereto, the Contractor shall appoint some 
other person as the Contractor’s Representative, pursuant to the 
procedure set out in GCC Subclause 17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of 
the Employer which shall not be unreasonably withheld, at any 
time delegate to any person any of the powers, functions and 
authorities vested in him or her.  Any such delegation may be 
revoked at any time.  Any such delegation or revocation shall be 
subject to a prior notice signed by the Contractor’s 
Representative, and shall specify the powers, functions, and 
authorities thereby delegated or revoked.  No such delegation or 
revocation shall take effect unless and until a copy thereof has 
been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and 
authorities so delegated to him or her in accordance with this 
GCC Subclause 17.2.3 shall be deemed to be an act or exercise 
by the Contractor’s Representative. 

17.2.4 From the commencement of installation of the Facilities at the Site 
until Completion, the Contractor’s Representative shall appoint a 
suitable person as the Construction Manager.  The Construction 
Manager shall supervise all work done at the Site by the 
Contractor and shall be present at the Site throughout normal 
working hours except when on leave, sick, or absent for reasons 
connected with the proper performance of the Contract.  
Whenever the Construction Manager is absent from the Site, the 
Contractor’s Representative or the Construction Manager shall 
appoint a suitable person to act as the Construction Manager’s 
deputy. 

17.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the 
execution of the Contract who, in the reasonable opinion of the 
Employer, may behave inappropriately, may be incompetent or 
negligent, or may commit a serious breach of the Site regulations 
provided under GCC Subclause 22.4.  The Employer shall 
provide evidence of the same, whereupon the Contractor shall 
remove such person from the Facilities. 
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17.2.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Subclause 17.2.5, the 
Contractor shall, where required, promptly appoint a 
replacement. 

18. Work Program 18.1 Contractor’s Organization 
The Contractor shall supply to the Employer and the Project Manager a 
chart showing the proposed organization to be established by the 
Contractor for carrying out work on the Facilities within 21 days of the 
Effective Date. The chart shall include the identities of the key personnel, 
and the curricula vitae of such key personnel to be employed shall be 
supplied together with the chart.  The Contractor shall promptly inform 
the Employer and the Project Manager in writing of any revision or 
alteration of such an organization chart. 

18.2 Program of Performance 
Within 28 days after the Effective Date, the Contractor shall submit to 
the Project Manager a detailed program of performance of the Contract, 
made in a form acceptable to the Project Manager and showing the 
sequence in which it proposes to design, manufacture, transport, 
assemble, install, and pre-commission the Facilities, as well as the date 
by which the Contractor reasonably requires that the Employer shall 
have fulfilled its obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance with the program and 
to achieve Completion, Commissioning, and Acceptance of the Facilities 
in accordance with the Contract.  The program so submitted by the 
Contractor shall accord with the Time Schedule included in the Appendix 
(Time Schedule) to the Contract Agreement and any other dates and 
periods specified in the Contract. The Contractor shall update and revise 
the program as and when appropriate or when required by the Project 
Manager, but without modification in the Times for Completion given in 
the SCC and any extension granted in accordance with GCC Clause 40, 
and shall submit all such revisions to the Project Manager. 

 
18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in the 
program referred to in GCC Subclause 18.2   above, and supply a 
progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Manager 
and shall indicate:  (a) percentage completion achieved compared with 
the planned percentage completion for each activity; and (b) where any 
activity is behind the program, giving comments and likely consequences 
and stating the corrective action being taken. 

18.4 Progress of Performance 
If at any time the Contractor’s actual progress falls behind the program 
referred to in GCC Subclause 18.2, or it becomes apparent that it will so 
fall behind, the Contractor shall, at the request of the Employer or the 
Project Manager, prepare and submit to the Project Manager a revised 
program, taking into account the prevailing circumstances, and shall 
notify the Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for Completion 
under GCC Subclause 8.2, any extension thereof entitled under GCC 
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Subclause 40.1, or any extended period as may otherwise be agreed 
upon between the Employer and the Contractor. 

18.5 Procedures 
The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and Procedures 
of the Employer’s Requirements. 
 
The Contractor may execute the Contract in accordance with its own 
standard project execution plans and procedures to the extent that they 
do not conflict with the provisions contained in the Contract. 

19.Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 
Approved Subcontractors) to the Contract Agreement specifies major 
items of plant and services and a list of approved Subcontractors 
against each item, including manufacturers.  Insofar as no 
Subcontractors are listed against any such item, the Contractor shall 
prepare a list of Subcontractors for such item for inclusion in such list.  
The Contractor may from time to time propose any addition to or 
deletion from any such list.  The Contractor shall submit any such list or 
any modification thereto to the Employer for its approval in sufficient 
time so as not to impede the progress of work on the Facilities. Such 
approval by the Employer for any of the Subcontractors shall not relieve 
the Contractor from any of its obligations, duties, or responsibilities 
under the Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such 
major items from those listed in the lists referred to in GCC Subclause 
19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List of 
Major Items of Plant and Services and List of Approved Subcontractors 
for Major Items) to the Contract Agreement, the Contractor may employ 
such Subcontractors as it may select, at its discretion. 

19.4 Each subcontract shall include provisions which would entitle the 
Employer to require the sub-contract to be assigned to the Employer 
under GCC 19.5 (if and when applicable), or in event of termination by 
the Employer under GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the 
relevant Defects Liability Period and the Project Manager, prior to that 
date, instructs the Contractor to assign the benefits of such obligations 
to the Employer, then the Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 
20.1.1 The Contractor shall execute the basic and detailed design and 

the engineering work in compliance with the provisions of the 
Contract, or where not so specified, in accordance with good 
engineering practice. 

The Contractor shall be responsible for any discrepancies, errors, 
or omissions in the specifications, drawings, and other technical 
documents that it has prepared, whether such specifications, 
drawings, and other documents have been approved by the 
Project Manager or not, provided that such discrepancies, errors, 
or omissions are not because of inaccurate information furnished 
in writing to the Contractor by or on behalf of the Employer. 
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20.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification, or other document, or any 
modification thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to the Project 
Manager. 

20.2 Codes and Standards 
Wherever references are made in the Contract to codes and standards 
in accordance with which the Contract shall be executed, the edition or 
the revised version of such codes and standards current at the date 28 
days prior to date of Tender submission shall apply unless otherwise 
specified.  During Contract execution, any changes in such codes and 
standards shall be applied subject to approval by the Employer and shall 
be treated in accordance with GCC Clause 39. 

20.3 Approval/Review of Technical Documents by Project Manager 
20.3.1 The Contractor shall prepare or cause its Subcontractors to 

prepare, and furnish to the Project Manager the documents listed 
in the Appendix (List of Documents for Approval or Review) to the 
Contract Agreement for its approval or review as specified and in 
accordance with the requirements of GCC Subclause 18.2 
(Program of Performance). 

Any part of the Facilities covered by or related to the documents 
to be approved by the Project Manager shall be executed only 
after the Project Manager’s approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager’s approval, but not to 
those furnished to the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any 
document requiring the Project Manager’s approval in 
accordance with GCC Subclause 20.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its 
approval endorsed thereon or shall notify the Contractor in writing 
of its disapproval thereof and the reasons therefor and the 
modifications that the Project Manager proposes. 

If the Project Manager fails to take such action within the said 14 
days, then the said document shall be deemed to have been 
approved by the Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, except 
on the grounds that the document does not comply with the 
Contract or that it is contrary to good engineering practice. If the 
Project Manager disapproves a document, he shall specify the 
reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the Contractor 
shall modify the document and resubmit it for the Project 
Manager’s approval in accordance with GCC Subclause 20.3.2.  
If the Project Manager approves the document subject to 
modification(s), the Contractor shall make the required 
modification(s), whereupon the document shall be deemed to 
have been approved. 
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20.3.5 If any dispute or difference occurs between the Employer and the 
Contractor in connection with or arising out of the disapproval by 
the Project Manager of any document and/or any modification(s) 
thereto that cannot be settled between the parties within a 
reasonable period, then such dispute or difference may be 
referred to a Dispute Board for determination in accordance with 
GCC Subclause 45.3 hereof.  If such dispute or difference is 
referred to a Dispute Board, the Project Manager shall give 
instructions as to whether and, if so, how, performance of the 
Contract is to proceed.  The Contractor shall proceed with the 
Contract in accordance with the Project Manager’s instructions, 
provided that if the Dispute Board upholds the Contractor’s view 
on the dispute and if the Employer has not given notice under 
Subclause 45.3 hereof, then the Contractor shall be reimbursed 
by the Employer for any additional costs incurred by reason of 
such instructions and shall be relieved of such responsibility or 
liability in connection with the dispute and the execution of the 
instructions as the Dispute Board shall decide, and the Time for 
Completion shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of 
the document furnished by the Contractor, shall not relieve the 
Contractor of any responsibility or liability imposed upon it by any 
provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the 
Project Manager. 

20.3.7 The Contractor shall not depart from any approved document 
unless the Contractor has first submitted to the Project Manager 
an amended document and obtained the Project Manager’s 
approval thereof, pursuant to the provisions of this GCC 
Subclause 20.3. 

If the Project Manager requests any change in any already 
approved document and/or in any document based thereon, the 
provisions of GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 
Subject to GCC Subclause 14.2, the Contractor shall procure and 
transport all materials in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Materials 

If the Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement provides that the Employer shall furnish any specific 
items to the Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport each 
item to the place on or near the Site as agreed upon by the parties 
and make such item available to the Contractor at the time 
specified in the program furnished by the Contractor, pursuant to 
GCC Subclause 18.2, unless otherwise mutually agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same 
visually and notify the Project Manager of any detected shortage, 
defect, or default. The Employer shall immediately remedy any 
shortage, defect, or default, or the Contractor shall, if practicable 
and possible, at the request of the Employer, remedy such 
shortage, defect, or default at the Employer’s cost and expense.  
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After inspection, such item shall fall under the care, custody, and 
control of the Contractor. The provision of this GCC Subclause 
21.2.2 shall apply to any item supplied to remedy any such 
shortage or default or to substitute for any defective item, or shall 
apply to defective items that have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations 
of care, custody, and control shall not relieve the Employer of 
liability for any undetected shortage, defect, or default, nor place 
the Contractor under any liability for any such shortage, defect or 
default whether under GCC Clause 27 or under any other 
provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 
materials and the Contractor’s Equipment to the Site by the mode 
of transport that the Contractor judges most suitable under all the 
circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall 
be entitled to select any safe mode of transport operated by any 
person to carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor’s 
Equipment, the Contractor shall notify the Employer by telex, 
cable, facsimile, or electronic means, of the description of the 
materials and of the Contractor’s Equipment, the point and means 
of dispatch, and the estimated time and point of arrival in the 
country where the Site is located, if applicable, and at the Site.  
The Contractor shall furnish the Employer with relevant shipping 
documents to be agreed upon between the parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 
approvals from the authorities for transportation of the materials 
and the Contractor’s Equipment to the Site.  The Employer shall 
use its best endeavors in a timely and expeditious manner to 
assist the Contractor in obtaining such approvals, if requested by 
the Contractor. The Contractor shall indemnify and hold harmless 
the Employer from and against any claim for damage to roads, 
bridges, or any other traffic facilities that may be caused by the 
transport of the materials and the Contractor’s Equipment to the 
Site. 

21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials 
and Contractor’s Equipment at the point(s) of import and shall handle 
any formalities for customs clearance, subject to the Employer’s 
obligations under GCC Subclause 14.2, provided that if applicable laws 
or regulations require any application or act to be made by or in the name 
of the Employer, the Employer shall take all necessary steps to comply 
with such laws or regulations.  In the event of delays in customs 
clearance that are not the fault of the Contractor, the Contractor shall be 
entitled to an extension in the Time for Completion, pursuant to GCC 
Clause 40. 
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22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

(a) The Contractor shall be responsible for the true and proper 
setting-out of the Facilities in relation to bench marks, 
reference marks, and lines provided to it in writing by or on 
behalf of the Employer. 

(b) If, at any time during the progress of installation of the 
Facilities, any error shall appear in the position, level, or 
alignment of the Facilities, the Contractor shall forthwith 
notify the Project Manager of such error and, at its own 
expense, immediately rectify such error to the reasonable 
satisfaction of the Project Manager.  If such error is based 
on incorrect data provided in writing by or on behalf of the 
Employer, the expense of rectifying the same shall be 
borne by the Employer. 

22.1.2 Contractor’s Supervision 

 The Contractor shall give or provide all necessary 
superintendence during the installation of the Facilities, and the 
Construction Manager or its deputy shall be constantly on the Site 
to provide full-time superintendence of the installation.  The 
Contractor shall provide and employ only technical personnel 
who are skilled and experienced in their respective callings and 
supervisory staff who are competent to adequately supervise the 
work at hand. 

22.2 Labor 

22.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement of 
all staff and labor, local or otherwise, and for their payment, 
housing, feeding, and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled, and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged to 
use local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is 
located. The Employer will, if requested by the Contractor, 
use his best endeavors in a timely and expeditious manner 
to assist the Contractor in obtaining any local, state, 
national, or government permission required for bringing in 
the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means 
of repatriation to all of its and its Subcontractor’s personnel 
employed on the Contract at the Site to the place where 



Section 7: General Conditions of Contract  7-25 

Tender Document for ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  One-Stage: Two Envelope 

they were recruited or to their domicile.  It shall also provide 
suitable temporary maintenance of all such persons from 
the cessation of their employment on the Contract to the 
date programmed for their departure.  In the event that the 
Contractor defaults in providing such means of 
transportation and temporary maintenance, the Employer 
may provide the same to such personnel and recover the 
cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff and 
labor from amongst the Employer’s Personnel. 

 
22.2.3 Labor Laws 

(a) The Contractor shall comply with all the relevant labor Laws 
applicable to the Contractor’s Personnel, including Laws 
relating to their employment, health, safety, welfare, 
immigration, and emigration, and shall allow them all their 
legal rights. 

(b) The Contractor shall at all times during the progress of the 
Contract use its best endeavors to prevent any unlawful, 
riotous, or disorderly conduct or behavior by or amongst its 
employees and the labor of its Subcontractors. 

(c) The Contractor shall, in all dealings with its labor and the 
labor of its Subcontractors currently employed on or 
connected with the Contract, pay due regard to all 
recognized festivals, official holidays, religious, or other 
customs and all local laws and regulations pertaining to the 
employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

(a) The Contractor shall pay rates of wages, and observe 
conditions of labor, which are not lower than those 
established for the trade or industry where the work is 
carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general 
level of wages and conditions observed locally by 
employers whose trade or industry is similar to that of the 
Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel 
about their liability to pay personal income taxes in the 
Country in respect of such of their salaries, wages, and 
allowances as are chargeable under the Laws for the time 
being in force, and the Contractor shall perform such duties 
in regard to such deductions thereof as may be imposed on 
him by such Laws. 

22.2.5 Working Hours 

(a) No work shall be carried out on the Site on locally 
recognized days of rest, or outside the normal working 
hours stated in the SCC, unless 
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(i)  otherwise stated in the Contract; 

(ii)  the Project Manager gives consent; or 

(iii  the work is unavoidable, or necessary for the 
protection of life or property or for the safety of the 
Works, in which case the Contractor shall 
immediately advise the Project Manager. 

(b) If and when the Contractor considers it necessary to carry 
out work at night or on public holidays so as to meet the 
Time for Completion and requests the Project Manager’s 
consent thereto, the Project Manager shall not 
unreasonably withhold such consent. 

(c) This Subclause shall not apply to any work which is 
customarily carried out by rotary or double shifts. 

22.2.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor’s 
Personnel. The Contractor shall also provide facilities for 
the Employer’s Personnel as stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works. 

22.2.7 Health and Safety 

(a) The Contractor shall at all times take all reasonable 
precautions to maintain the health and safety of the 
Contractor’s Personnel. In collaboration with local health 
authorities, the Contractor shall ensure that medical staff, 
first aid facilities, sick bay, and ambulance service are 
available at all times at the Site and at any accommodation 
for Contractor’s and Employer’s Personnel, and that 
suitable arrangements are made for all necessary welfare 
and hygiene requirements and for the prevention of 
epidemics. 

(b) The Contractor shall appoint an accident prevention officer 
at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified 
for this responsibility, and shall have the authority to issue 
instructions and take protective measures to prevent 
accidents. Throughout the performance of the Contract, the 
Contractor shall provide whatever is required by this person 
to exercise this responsibility and authority. 

(c) The Contractor shall send to the Project Manager, details 
of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports 
concerning health, safety, and welfare of persons, and 
damage to property, as the Project Manager may 
reasonably require. 
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22.2.8 Funeral Arrangements  
 In the event of the death of any of the Contractor’s personnel or 

accompanying members of their families, the Contractor shall 
be responsible for making the appropriate arrangements for 
their return or burial, unless otherwise specified in the SCC.  

22.2.9 Records of Contractor’s Personnel  
 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 
Personnel on the Site and the names, ages, gender, hours 
worked, and wages paid to all workers. These records shall be 
summarized on a monthly basis in a form approved by the 
Project Manager and shall be available for inspection by the 
Project Manager until the Contractor has completed all work. 

22.2.10 Supply of Foodstuff 
 The Contractor shall arrange for the provision of a sufficient 

supply of suitable food as may be stated in the Specification at 
reasonable prices for the Contractor’s Personnel for the 
purposes of or in connection with the Contract. 

22.2.11 Supply of Water 
 The Contractor shall, having regard to local conditions, provide 

on the Site an adequate supply of drinking and other water for 
the use of the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 
 The Contractor shall at all times take the necessary precautions 

to protect the Contractor’s Personnel employed on the Site from 
insect and pest nuisance, and to reduce their danger to health. 
The Contractor shall comply with all the regulations of the local 
health authorities, including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 
 The Contractor shall not, otherwise than in accordance with the 

Laws of the Country, import, sell, give barter, or otherwise 
dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift barter, or disposal by Contractor's 
Personnel. 

22.2.14 Arms and Ammunition 
 The Contractor shall not give, barter, or otherwise dispose of, 

to any person, any arms or ammunition of any kind, or allow 
Contractor's Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 
 The contractor shall not employ "forced or compulsory labor" in 

any form. "Forced or compulsory labor" consists of all work or 
service, not voluntarily performed, that is extracted from an 
individual under threat of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 
 The Contractor shall not employ any child to perform any work 

that is economically exploitative, or is likely to be hazardous to, 
or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social 
development. 
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22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the 
Site shall be deemed to be intended to be used exclusively for 
the execution of the Contract.  The Contractor shall not remove 
the same from the Site without the Project Manager’s consent 
that such Contractor’s Equipment is no longer required for the 
execution of the Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of 
the Facilities, the Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the Site and any 
surplus materials remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors to assist 
the Contractor in obtaining any local, state or national 
government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the 
Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations setting 
out the rules to be observed in the execution of the Contract at the Site 
and shall comply therewith.  The Contractor shall prepare and submit to 
the Employer, with a copy to the Project Manager, proposed Site 
regulations for the Employer’s approval, which approval shall not be 
unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Facilities, gate control, sanitation, 
medical care, and fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer 
or the Project Manager, give all reasonable opportunities for 
carrying out the work to any other contractors employed by the 
Employer on or near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or the 
Project Manager, makes available to other contractors any 
roads or ways the maintenance for which the Contractor is 
responsible, permits the use by such other contractors of the 
Contractor’s Equipment, or provides any other service of 
whatsoever nature for such other contractors, the Employer 
shall fully compensate the Contractor for any loss or damage 
caused or occasioned by such other contractors in respect of 
any such use or service, and shall pay to the Contractor 
reasonable remuneration for the use of such equipment or the 
provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 
minimize, to the extent possible, interference with the work of 
other contractors.  The Project Manager shall determine the 
resolution of any difference or conflict that may arise between 
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the Contractor and other contractors and the workers of the 
Employer in regard to their work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any 
defects in the other Contractors’ work that come to its notice, 
and that could affect the Contractor’s work.  The Project 
Manager shall determine the corrective measures, if any, 
required to rectify the situation after inspection of the Facilities.  
Decisions made by the Project Manager shall be binding on the 
Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the 
execution of the Contract, any protective or remedial work is necessary 
as a matter of urgency to prevent damage to the Facilities, the Contractor 
shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 
Employer may do or cause such work to be done as the Employer may 
determine is necessary in order to prevent damage to the Facilities.  In 
such event the Employer shall, as soon as practicable after the 
occurrence of any such emergency, notify the Contractor in writing of 
such emergency, the work done and the reasons therefor.  If the work 
done or caused to be done by the Employer is work that the Contractor 
was liable to do at its own expense under the Contract, the reasonable 
costs incurred by the Employer in connection therewith shall be paid by 
the Contractor to the Employer.  Otherwise, the cost of such remedial 
work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

 In the course of carrying out the Contract, the Contractor shall 
keep the Site reasonably free from all unnecessary obstruction, 
store, or remove any surplus materials, clear away any 
wreckage, rubbish, or temporary works from the Site, and 
remove any Contractor’s Equipment no longer required for 
execution of the Contract. 

22.7.2 Clearance of Site after Completion 

 After Completion of all parts of the Facilities, the Contractor 
shall clear away and remove all wreckage, rubbish, and debris 
of any kind from the Site, and shall leave the Site and Facilities 
in a clean and safe condition. 

22.8 Watching and Lighting 
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 The Contractor shall provide and maintain at its own expense all lighting, 

fencing, and watching when and where necessary for the proper 
execution and the protection of the Facilities, or for the safety of the 
owners and occupiers of adjacent property and for the safety of the 
public. 

23. Test and 
Inspection 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

23.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or inspections of the 
Plant and any part of the Facilities as are specified in the Contract. 

23.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test and/or 
inspection, provided that the Employer shall bear all costs and expenses 
incurred in connection with such attendance including, but not limited to, 
all traveling and board and lodging expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or 
inspection, the Contractor shall give a reasonable advance notice of 
such test and/or inspection and of the place and time thereof to the 
Project Manager.  The Contractor shall obtain from any relevant third 
party or manufacturer any necessary permission or consent to enable 
the Employer and the Project Manager or their designated 
representatives to attend the test and/or inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report 
of the results of any such test and/or inspection. 

If the Employer or Project Manager or their designated representatives 
fails to attend the test and/or inspection, or if it is agreed between the 
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parties that such persons shall not do so, then the Contractor may 
proceed with the test and/or inspection in the absence of such persons, 
and may provide the Project Manager with a certified report of the results 
thereof. 

23.5 The Project Manager may require the Contractor to carry out any test 
and/or inspection not required by the Contract, provided that the 
Contractor’s reasonable costs and expenses incurred in the carrying out 
of such test and/or inspection shall be added to the Contract Price.  
Further, if such test and/or inspection impedes the progress of work on 
the Facilities and/or the Contractor’s performance of its other obligations 
under the Contract, due allowance will be made in respect of the Time 
for Completion and the other obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or 
inspection, the Contractor shall either rectify or replace such Plant or part 
of the Facilities and shall repeat the test and/or inspection upon giving a 
notice under GCC Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties in 
connection with or arising out of the test and/or inspection of the Plant or 
part of the Facilities that cannot be settled between the parties within a 
reasonable period of time, it may be referred to an Dispute Board for 
determination in accordance with GCC Subclause 45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at 
the Employer’s expense, access at any reasonable time to any place 
where the Plant are being manufactured or the Facilities are being 
installed, in order to inspect the progress and the manner of manufacture 
or installation, provided that the Project Manager shall give the 
Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or 
inspection of Plant or any part of the Facilities, nor the attendance by the 
Employer or the Project Manager, nor the issue of any test certificate 
pursuant to GCC Subclause 23.4, shall release the Contractor from any 
other responsibilities under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site 
without the Contractor carrying out any test and/or inspection required 
under the Contract.  The Contractor shall give a reasonable notice to the 
Project Manager whenever any such parts of the Facilities or foundations 
are ready or about to be ready for test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to the requirements of the 
Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or 
shall make openings in or through the same as the Project Manager may 
from time to time require at the Site, and shall reinstate and make good 
such part or parts. 

 If any parts of the Facilities or foundations have been covered up at the 
Site after compliance with the requirement of GCC Subclause 23.10 and 
are found to be executed in accordance with the Contract, the expenses 
of uncovering, making openings in or through, reinstating, and making 
good the same shall be borne by the Employer, and the Time for 
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Completion shall be reasonably adjusted to the extent that the Contractor 
has thereby been delayed or impeded in the performance of any of its 
obligations under the Contract. 

24. Completion of 
the Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in a 
tight and clean condition as specified in the Employer’s Requirements, 
excluding minor items not materially affecting the operation or safety of 
the Facilities, the Contractor shall so notify the Employer in writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under GCC 
Subclause 24.1, the Employer shall supply the operating and 
maintenance personnel specified in the Appendix (Scope of Works and 
Supply by the Employer) to the Contract Agreement for Pre-
commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the Employer) 
to the Contract Agreement, the Employer shall also provide, within the 
said 7-day period, the raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services, and other matters required for Pre-
commissioning of the Facilities or any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 
personnel have been supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services, and other 
matters have been provided by the Employer in accordance with GCC 
Subclause 24.2, the Contractor shall commence Pre-commissioning of 
the Facilities or the relevant part thereof in preparation for 
Commissioning, subject to GCC Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed 
and, in the opinion of the Contractor, the Facilities or any part thereof is 
ready for Commissioning, the Contractor shall so notify the Project 
Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the 
Contractor’s notice under GCC Subclause 24.4, either issue a 
Completion Certificate in the form specified in the Employer’s 
Requirements (Forms and Procedures), stating that the Facilities or that 
part thereof have reached Completion as of the date of the Contractor’s 
notice under GCC Subclause 24.4, or notify the Contractor in writing of 
any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC 
Subclause 24.4. 

If the Project Manager is satisfied that the Facilities or that part thereof 
have reached Completion, the Project Manager shall, within 7 days after 
receipt of the Contractor’s repeated notice, issue a Completion 
Certificate stating that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 7 days after 
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receipt of the Contractor’s repeated notice, and the above procedure 
shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails 
to inform the Contractor of any defects and/or deficiencies within 14 days 
after receipt of the Contractor’s notice under GCC Subclause 24.4 or 
within 7 days after receipt of the Contractor’s repeated notice under GCC 
Subclause 24.5, or if the Employer makes use of the Facilities or part 
thereof, then the Facilities or that part thereof shall be deemed to have 
reached Completion as of the date of the Contractor’s notice or repeated 
notice, or as of the Employer’s use of the Facilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 
outstanding minor items so that the Facilities are fully in accordance with 
the requirements of the Contract, failing which the Employer will 
undertake such completion and deduct the costs thereof from any 
monies owing to the Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and 
custody of the Facilities or the relevant part thereof, together with the risk 
of loss or damage thereto, and shall thereafter take over the Facilities or 
the relevant part thereof. 

25. Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to GCC 
Subclause 24.5, or immediately after the date of the deemed 
Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services, and other matters required for 
Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the 
Contractor’s and Project Manager’s advisory personnel shall 
attend the Commissioning, including the Guarantee Test, and 
shall advise and assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and repeats 
thereof shall be conducted by the Contractor during 
Commissioning of the Facilities or the relevant part thereof to 
ascertain whether the Facilities or the relevant part can attain the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement.  The Employer shall 
promptly provide the Contractor with such information as the 
Contractor may reasonably require in relation to the conduct and 
results of the Guarantee Test and any repeats thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee 
Test of the Facilities or the relevant part thereof cannot be 
successfully completed within the period from the date of 
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Completion specified in the SCC or any other period agreed upon 
by the Employer and the Contractor, the Contractor shall be 
deemed to have fulfilled its obligations with respect to the 
Functional Guarantees, and GCC Subclauses 28.2 and 28.3 shall 
not apply. 

 

 

25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance 
shall occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and 
the Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed or 
has not been carried out for reasons not attributable to the 
Contractor within the period from the date of Completion 
specified in the SCC, or any other agreed upon period as 
specified in GCC Subclause 25.2.2 above; or 

(c) the Contractor has paid the liquidated damages specified in 
GCC Subclause 28.3 hereof; and 

(d) any minor items mentioned in GCC Subclause 24.7 hereof 
relevant to the Facilities or that part thereof have been 
completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 
25.3.1 have occurred, the Contractor may give a notice to the 
Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the Employer’s 
Requirements (Forms and Procedures) in respect of the Facilities 
or the part thereof specified in such notice as of the date of such 
notice. 

25.3.3 The Project Manager shall, after consultation with the Employer, 
and within 7 days after receipt of the Contractor’s notice, issue an 
Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor’s notice, the Project 
Manager fails to issue the Operational Acceptance Certificate or 
fails to inform the Contractor in writing of the justifiable reasons 
why the Project Manager has not issued the Operational 
Acceptance Certificate, the Facilities or the relevant part thereof 
shall be deemed to have been accepted as of the date of the 
Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning 
shall be carried out in respect of parts of the Facilities, the 
provisions relating to Completion and Commissioning including 
the Guarantee Test shall apply to each such part of the Facilities 
individually, and the Operational Acceptance Certificate shall be 
issued accordingly for each such part of the Facilities. 
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25.4.2 If a part of the Facilities comprises facilities such as buildings, for 
which no Commissioning or Guarantee Test is required, then the 
Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided 
that the Contractor shall thereafter complete any outstanding 
minor items that are listed in the Operational Acceptance 
Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-
commissioning of the Facilities pursuant to Subclause 24.3, or 
with the Guarantee Test pursuant to Subclause 25.2, for reasons 
attributable to the Employer either on account of non availability 
of other facilities under the responsibilities of other contractor(s), 
or for reasons beyond the Employer’s control, the provisions 
leading to “deemed” completion of activities such as Completion, 
pursuant to GCC Subclause 24.6, and Operational Acceptance, 
pursuant to GCC Subclause 25.3.4, and Contractor’s obligations 
regarding Defect Liability Period, pursuant to GCC Subclause 
27.2, Functional Guarantee, pursuant to GCC Clause 28, and 
Care of Facilities, pursuant to GCC Clause 32, and GCC Clause 
41.1, Suspension, shall not apply.  In this case, the following 
provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he 
will be unable to proceed with the activities and obligations 
pursuant to above Subclause 25.5.1, the Contractor shall be 
entitled to the following: 

(a) the Time of Completion shall be extended for the period of 
suspension without imposition of liquidated damages 
pursuant to GCC Subclause 26.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix (Terms and 
Procedures of Payment) to the Contract Agreement, which 
would not have been payable in normal circumstances due 
to noncompletion of the subject activities, shall be released 
to the Contractor against submission of a security in the 
form of a bank guarantee of equivalent amount acceptable 
to the Employer, and which shall become null and void 
when the Contractor will have complied with its obligations 
regarding those payments, subject to the provision of 
Subclause 25.5.3 below; 

(c) the expenses towards the above security and extension of 
other securities under the contract, of which validity needs 
to be extended, shall be reimbursed to the Contractor by 
the Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Subclause 32.1 shall be reimbursed to 
the Contractor by the Employer for the period between the 
notification mentioned above and the notification 
mentioned in Subclause 25.5.4 below.  The provision of 
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GCC Subclause 33.2 shall apply to the Facilities during the 
same period. 

25.5.3 In the event that the period of suspension under above 
Subclause 25.5.1 actually exceeds 180 days, the Employer and 
Contractor shall mutually agree to any additional compensation 
payable to the Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the 
plant is ready for Pre-commissioning, the Contractor shall 
proceed without delay in performing all the specified activities 
and obligations under the contract. 

 
 

F.  Guarantees and Liabilities 
 

26. Completion 
Time Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities 
(or a part for which a separate time for completion is specified) within 
the Time for Completion specified in the SCC pursuant to GCC 
Subclause 8.2, or within such extended time to which the Contractor 
shall be entitled under GCC Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part 
thereof within the Time for Completion or any extension thereof under 
GCC Clause 40, the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the SCC as a percentage rate of the 
Contract Price or the relevant part thereof.  The aggregate amount of 
such liquidated damages shall in no event exceed the amount specified 
as “Maximum” in the SCC as a percentage rate of the Contract Price.  
Once the “Maximum” is reached, the Employer may consider 
termination of the Contract, pursuant to GCC Subclause 42.2.2. 

Such payment shall completely satisfy the Contractor’s obligation to 
attain Completion of the Facilities or the relevant part thereof within the 
Time for Completion or any extension thereof under GCC Clause 40.  
The Contractor shall have no further liability whatsoever to the Employer 
in respect thereof. 

However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the Contractor 
under the Contract. 

Save for liquidated damages payable under this GCC Subclause 26.2, 
the failure by the Contractor to attain any milestone or other act, matter 
or thing by any date specified in the Appendix (Time Schedule) to the 
Contract Agreement and/or other program of work prepared pursuant to 
GCC Subclause 18.2 shall not render the Contractor liable for any loss 
or damage thereby suffered by the Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof 
before the Time for Completion or any extension thereof under GCC 
Clause 40, the Employer shall pay to the Contractor a bonus in the 
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amount specified in the SCC.  The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the SCC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be 
free from defects in the design, engineering, materials, and 
workmanship of the Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of 
Completion of the Facilities (or any part thereof) or 1 year from the date 
of Operational Acceptance of the Facilities (or any part thereof), 
whichever first occurs, unless specified otherwise in the SCC pursuant 
to GCC Subclause 27.10. 

If during the Defect Liability Period any defect should be found in the 
design, engineering, materials, and workmanship of the Plant supplied 
or of the work executed by the Contractor, the Contractor shall promptly, 
in consultation and agreement with the Employer regarding appropriate 
remedying of the defects, and at its cost, repair, replace, or otherwise 
make good as the Contractor shall determine at its discretion, such 
defect as well as any damage to the Facilities caused by such defect.  
The Contractor shall not be responsible for the repair, replacement, or 
making good of any defect or of any damage to the Facilities arising out 
of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer, 

(b) operation of the Facilities outside specifications provided in the 
Contract, or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply 
to: 

(a) any materials that are supplied by the Employer under GCC 
Subclause 21.2, are normally consumed in operation, or have a 
normal life shorter than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied, or 
specified by or on behalf of the Employer or any matters for which 
the Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on 
behalf of the Employer, except for the work executed by the 
Employer under GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of any 
such defect together with all available evidence thereof, promptly 
following the discovery thereof. The Employer shall afford all reasonable 
opportunity for the Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the 
Facilities and the Site to enable the Contractor to perform its obligations 
under this GCC Clause 27. 

The Contractor may, with the consent of the Employer, remove from the 
Site any Plant or any part of the Facilities that are defective if the nature 
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of the defect, and/or any damage to the Facilities caused by the defect, 
is such that repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it 
may affect the efficiency of the Facilities or any part thereof, the 
Employer may give to the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, whereupon the 
Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 
replacement or making good, as the case may be, until that part of the 
Facilities passes such tests.  The tests shall be agreed upon by the 
Employer and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy such 
defect or any damage to the Facilities caused by such defect within a 
reasonable time (which shall in no event be considered to be less than 
15 days), the Employer may, following notice to the Contractor, proceed 
to do such work, and the reasonable costs incurred by the Employer in 
connection therewith shall be paid to the Employer by the Contractor or 
may be deducted by the Employer from any monies due the Contractor 
or claimed under the Performance Security. 

27.8 If the Facilities or any part thereof cannot be used by reason of such 
defect and/or making good of such defect, the Defect Liability Period of 
the Facilities or such part, as the case may be, shall be extended by a 
period equal to the period during which the Facilities or such part cannot 
be used by the Employer because of any of the aforesaid reasons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether under 
the Contract or at law, in respect of defects in the Facilities or any part 
thereof, the Plant, design, or engineering, or work executed that appear 
after Completion of the Facilities or any part thereof, except where such 
defects are the result of the gross negligence, fraud, criminal, or willful 
action of the Contractor. 

27.10 In addition, any such component of the Facilities and during the period 
of time as may be specified in the SCC shall be subject to an extended 
Defect Liability Period. Such obligation of the Contractor shall be in 
addition to the Defect Liability Period specified under GCC Subclause 
27.2. 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities 
and all parts thereof shall attain the Functional Guarantees specified in 
the Appendix (Functional Guarantees) to the Contract Agreement, 
subject to, and upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix (Functional 
Guarantees) to the Contract Agreement are not met either in whole or in 
part, the Contractor shall at its cost and expense make such changes, 
modifications, and/or additions to the Plant or any part thereof as may 
be necessary to meet at least the minimum level of such Guarantees. 
The Contractor shall notify the Employer upon completion of the 
necessary changes, modifications, and/or additions, and shall request 
the Employer to repeat the Guarantee Test until the minimum level of 
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the Guarantees has been met. If the Contractor eventually fails to meet 
the minimum level of Functional Guarantees, the Employer may 
consider termination of the Contract, pursuant to GCC Subclause 
42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
Agreement are not attained either in whole or in part, but the minimum 
level of the Functional Guarantees specified in the said Appendix to the 
Contract Agreement is met, the Contractor shall, at the Contractor’s 
option, either 

(a) make such changes, modifications, and/or additions to the 
Facilities or any part thereof that are necessary to attain the 
Functional Guarantees at its cost and expense, and shall request 
the Employer to repeat the Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure 
to meet the Functional Guarantees in accordance with the 
provisions in the Appendix (Functional Guarantees) to the 
Contract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to 
the limitation of liability specified in the Appendix (Functional 
Guarantees) to the Contract Agreement, shall completely satisfy the 
Contractor’s guarantees under GCC Subclause 28.3, and the Contractor 
shall have no further liability whatsoever to the Employer in respect 
thereof.  Upon the payment of such liquidated damages by the 
Contractor, the Project Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of which the 
liquidated damages have been so paid. 

29. Patent 
Indemnity 

29.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Subclause 29.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions, or 
administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Employer may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, registered design, 
trademark, copyright, or other intellectual property right registered or 
otherwise existing at the date of the Contract by reason of  (a) the 
installation of the Facilities by the Contractor or the use of the Facilities 
in the country where the Site is located, and (b) the sale of the products 
produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part 
thereof other than for the purpose indicated by or to be reasonably 
inferred from the Contract, any infringement resulting from the use of the 
Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant, or materials 
not supplied by the Contractor, pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Subclause 29.1, 
the Employer shall promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the Employer’s name 
conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 
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If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 28-
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright, or other intellectual 
property right registered or otherwise existing at the date of the Contract 
arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or designed by 
or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) the Contractor shall not be liable to the Employer, whether in 
contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated damages to the 
Employer, and 

(b) the aggregate liability of the Contractor to the Employer, whether 
under the Contract, in tort or otherwise, shall not exceed a multiple 
of the Contract Price specified in the SCC or, if a multiple is not so 
specified, the total Contract Price, provided that this limitation shall 
not apply to the cost of repairing or replacing defective equipment, 
or to any obligation of the Contractor to indemnify the Employer 
with respect to patent infringement. 

 
 

G.  Risk Distribution 
 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the 
country where the Site is located shall be transferred to the Employer 
upon loading on to the mode of transport to be used to convey the Plant 
from the country of origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country 
where the Site is located shall be transferred to the Employer when the 
Plant are brought on to the Site. 
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31.3 Ownership of the Contractor’s Equipment used by the Contractor and its 
Subcontractors in connection with the Contract shall remain with the 
Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities 
shall revert to the Contractor upon Completion of the Facilities or at such 
earlier time when the Employer and the Contractor agree that the Plant 
in question are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility 
for care and custody thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to GCC Clause 32 
(Care of Facilities) hereof until Completion of the Facilities or the part 
thereof in which such Plant are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the Facilities 
pursuant to GCC Clause 24 or, where the Contract provides for 
Completion of the Facilities in parts, until the date of Completion of the 
relevant part, and shall make good at its own cost any loss or damage 
that may occur to the Facilities or the relevant part thereof from any 
cause whatsoever during such period.  The Contractor shall also be 
responsible for any loss or damage to the Facilities caused by the 
Contractor or its Subcontractors in the course of any work carried out, 
pursuant to GCC Clause 27.  Notwithstanding the foregoing, the 
Contractor shall not be liable for any loss or damage to the Facilities or 
that part thereof caused by reason of any of the matters specified or 
referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and 
38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to 
the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive contamination, 
pressure wave caused by aircraft or other aerial objects, or any 
other occurrences that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable could not 
reasonably make provision for or insure against, insofar as such 
risks are not normally insurable on the insurance market and are 
mentioned in the general exclusions of the policy of insurance, 
including War Risks and Political Risks, taken out under GCC 
Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third party other 
than a Subcontractor, authorized by the Employer of any part of 
the Facilities; or 

(c) any use of or reliance upon any design, data, or specification 
provided or designated by or on behalf of the Employer, or any 
such matter for which the Contractor has disclaimed responsibility 
herein, 

the Employer shall pay to the Contractor all sums payable in respect of 
the Facilities executed, notwithstanding that the same be lost, 
destroyed, or damaged, and will pay to the Contractor the replacement 
value of all temporary facilities and all parts thereof lost, destroyed, or 
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damaged. If the Employer requests the Contractor in writing to make 
good any loss or damage to the Facilities thereby occasioned, the 
Contractor shall make good the same at the cost of the Employer in 
accordance with GCC Clause 39.  If the Employer does not request the 
Contractor in writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change in 
accordance with GCC Clause 39, excluding the performance of that part 
of the Facilities thereby lost, destroyed or damaged, or, where the loss 
or damage affects a substantial part of the Facilities, the Employer shall 
terminate the Contract pursuant to GCC Subclause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor used or 
intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Subclause 32.2 with respect to the Contractor’s 
temporary facilities, and (ii) where such loss or damage arises by reason 
of any of the matters specified in GCC Subclauses 32.2 (b) and (c) and 
38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part 
thereof or to the Contractor’s Equipment by reason of any of the matters 
specified in GCC Subclause 38.1, the provisions of GCC Subclause 
38.3 shall apply. 

33. Loss of or 
Damage to 
Property; 
Accident or Injury 
to Workers; 
Indemnification 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and hold 
harmless the Employer and its employees and officers from and against 
any and all suits, actions, or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, in respect of the death or injury 
of any person or loss of or damage to any property other than the 
Facilities whether accepted or not, arising in connection with the supply 
and installation of the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers, or agents, 
except any injury, death, or property damage caused by the negligence 
of the Employer, its contractors, employees, officers, or agents. 

33.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC 
Subclause 33.1, the Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own expense and in the 
Employer’s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt 
of such notice that it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on its own behalf.  
Unless the Contractor has so failed to notify the Employer within the 28-
day period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 
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33.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers, and Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the Facilities not yet 
taken over, that is caused by fire, explosion, or any other perils, in 
excess of the amount recoverable from insurances procured under GCC 
Clause 34, provided that such fire, explosion, or other perils were not 
caused by any act or failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause 
33 shall take all reasonable measures to mitigate any loss or damage 
which has occurred.  If the party fails to take such measures, the other 
party’s liabilities shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to the 
Contract Agreement, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, 
during the performance of the Contract, the insurances set forth below 
in the sums and with the deductibles and other conditions specified in 
the said Appendix.  The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, who should not 
unreasonably withhold such approval. 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at the 
Site, to the Plant (including spare parts therefor) and to the 
Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 
occurring prior to Completion of the Facilities, with an extended 
maintenance coverage for the Contractor’s liability in respect of 
any loss or damage occurring during the Defect Liability Period 
while the Contractor is on the Site for the purpose of performing 
its obligations during the Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties including 
the Employer’s personnel, and loss of or damage to property 
occurring in connection with the supply and installation of the 
Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection with 
the execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 
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In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 
parties hereto as listed in the Appendix (Insurance Requirements) 
to the Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance policies 
taken out by the Contractor pursuant to GCC Subclause 34.1, except for 
the Third Party Liability, Workers’ Compensation, and Employer’s 
Liability Insurances, and the Contractor’s Subcontractors shall be 
named as co-insureds under all insurance policies taken out by the 
Contractor pursuant to GCC Subclause 34.1 except for the Cargo 
Insurance During Transport, Workers’ Compensation, and Employer’s 
Liability Insurances. All insurer’s rights of subrogation against such co-
insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appendix 
(Insurance Requirements) to the Contract Agreement, deliver to the 
Employer certificates of insurance or copies of the insurance policies as 
evidence that the required policies are in full force and effect.  The 
certificates shall provide that no less than 21 days’ notice shall be given 
to the Employer by insurers prior to cancellation or material modification 
of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) 
shall take out and maintain in effect adequate insurance policies for their 
personnel and vehicles and for work executed by them under the 
Contract, unless such Subcontractors are covered by the policies taken 
out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect during 
the performance of the Contract those insurances specified in the 
Appendix (Insurance Requirements) to the Contract Agreement, in the 
sums and with the deductibles and other conditions specified in the said 
Appendix.  The Contractor and the Contractor’s Subcontractors shall be 
named as co-insureds under all such policies.  All insurers’ rights of 
subrogation against such co-insureds for losses or claims arising out of 
the performance of the Contract shall be waived under such policies.  
The Employer shall deliver to the Contractor satisfactory evidence that 
the required insurances are in full force and effect.  The policies shall 
provide that not less than 21 days’ notice shall be given to the Contractor 
by all insurers prior to any cancellation or material modification of the 
policies.  If so requested by the Contractor, the Employer shall provide 
copies of the policies taken out by the Employer under this GCC 
Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insurances 
referred to in GCC Subclause 34.1, the Employer may take out and 
maintain in effect any such insurances and may from time to time deduct 
from any amount due the Contractor under the Contract any premium 
that the Employer shall have paid to the insurer, or may otherwise 
recover such amount as a debt due from the Contractor.  If the Employer 
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fails to take out and/or maintain in effect the insurances referred to in 
GCC 34.5, the Contractor may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount due the 
Employer under the Contract any premium that the Contractor shall have 
paid to the insurer, or may otherwise recover such amount as a debt due 
from the Employer.  If the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the Contractor shall 
nevertheless have no liability or responsibility towards the Employer, 
and the Contractor shall have full recourse against the Employer for any 
and all liabilities of the Employer herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare 
and conduct all and any claims made under the policies effected by it 
pursuant to this GCC Clause 34, and all monies payable by any insurers 
shall be paid to the Contractor.  The Employer shall give to the 
Contractor all such reasonable assistance as may be required by the 
Contractor.  With respect to insurance claims in which the Employer’s 
interest is involved, the Contractor shall not give any release or make 
any compromise with the insurer without the prior written consent of the 
Employer. With respect to insurance claims in which the Contractor’s 
interest is involved, the Employer shall not give any release or make any 
compromise with the insurer without the prior written consent of the 
Contractor. 

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter 
on the Site any physical conditions other than climatic conditions, or 
artificial obstructions that could not have been reasonably foreseen prior 
to the date of the Contract Agreement by an experienced contractor on 
the basis of reasonable examination of the data relating to the Facilities 
including any data as to boring tests, provided by the Employer, and on 
the basis of information that it could have obtained from a visual 
inspection of the Site if access thereto was available, or other data 
readily available to it relating to the Facilities, and if the Contractor 
determines that it will in consequence of such conditions or obstructions 
incur additional cost and expense or require additional time to perform 
its obligations under the Contract that would not have been required if 
such physical conditions or artificial obstructions had not been 
encountered, the Contractor shall promptly, and before performing 
additional work or using additional Plant or Contractor’s Equipment, 
notify the Project Manager in writing of 

(a) the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s Equipment 
required, including the steps which the Contractor will or proposes 
to take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to 
incur. 

On receiving any notice from the Contractor under this GCC Subclause 
35.1, the Project Manager shall promptly consult with the Employer and 
Contractor and decide upon the actions to be taken to overcome the 
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physical conditions or artificial obstructions encountered.  Following 
such consultations, the Project Manager shall instruct the Contractor, 
with a copy to the Employer, of the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor 
in following the instructions from the Project Manager to overcome such 
physical conditions or artificial obstructions referred to in GCC 
Subclause 35.1 shall be paid by the Employer to the Contractor as an 
addition to the Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Subclause 35.1, the Time for 
Completion shall be extended in accordance with GCC Clause 40. 

36. Change in Laws 
and Regulations 

36.1 If, after the date 28 days prior to the date of Tender submission, in the 
country where the Site is located, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, promulgated, abrogated, or 
changed, which shall be deemed to include any change in interpretation 
or application by the competent authorities, that subsequently affects the 
costs and expenses of the Contractor and/or the Time for Completion, 
the Contract Price shall be correspondingly increased or decreased, 
and/or the Time for Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been affected in the performance 
of any of its obligations under the Contract.  Notwithstanding the 
foregoing, such additional or reduced costs shall not be separately paid 
or credited if the same has already been accounted for in the price 
adjustment provisions where applicable, in accordance with the SCC, 
pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control of 
the Employer or of the Contractor, as the case may be, and which is 
unavoidable notwithstanding the reasonable care of the party affected, 
and shall include, without limitation, the following: 

(a) war, hostilities, or warlike operations whether a state of war be 
declared or not, invasion, act of foreign enemy and civil war; 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or 
military government, conspiracy, riot, civil commotion, and 
terrorist acts; 

(c) confiscation, nationalization, mobilization, commandeering or 
requisition by or under the order of any government or de jure or 
de facto authority or ruler or any other act or failure to act of any 
local state or national government authority; 

(d) strike, sabotage, lockout, embargo, import restriction, port 
congestion, lack of usual means of public transportation and 
communication, industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, quarantine, and plague; 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, 
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or 
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other inclement weather condition, nuclear, and pressure waves 
or other natural or physical disaster; and 

(f) shortage of labor, materials, or utilities where caused by 
circumstances that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing 
any of its obligations under the Contract by an event of Force Majeure, 
then it shall notify the other in writing of the occurrence of such event 
and the circumstances thereof within 14 days after the occurrence of 
such event. 

37.3 The party who has given such notice shall be excused from the 
performance or punctual performance of its obligations under the 
Contract for so long as the relevant event of Force Majeure continues 
and to the extent that such party’s performance is prevented, hindered, 
or delayed.  The Time for Completion shall be extended in accordance 
with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 
reasonable efforts to mitigate the effect thereof upon its or their 
performance of the Contract and to fulfill its or their obligations under the 
Contract, but without prejudice to either party’s right to terminate the 
Contract under GCC Subclauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either party hereto caused by the 
occurrence of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; or 

(b) give rise to any claim for damages or additional cost or expense 
occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and 
38.4 

if and to the extent that such delay or nonperformance is caused by the 
occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered, 
or delayed for a single period of more than 60 days or an aggregate 
period of more than 120 days on account of one or more events of Force 
Majeure during the currency of the Contract, the parties will attempt to 
develop a mutually satisfactory solution, failing which either party may 
terminate the Contract by giving a notice to the other, but without 
prejudice to either party’s right to terminate the Contract under GCC 
Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights 
and obligations of the Employer and the Contractor shall be as specified 
in GCC Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply to 
any obligation of the Employer to make payments to the Contractor 
herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of 
GCC Subclause 37.1 and any explosion or impact of any mine, bomb, 
shell, grenade, or other projectile, missile, munitions or explosive of war, 



7-48 Section 7: General Conditions of Contract 

One-Stage: Two Envelope Procurement of Plant  Tender Document for ICB-DCSD-2078/79-DSUEP-EIB-W2 

occurring or existing in or near the country (or countries) where the Site 
is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall 
have no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Employer or any third 
party; or 

(c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war 
risks, and the Employer shall indemnify and hold the Contractor 
harmless from and against any and all claims, liabilities, actions, 
lawsuits, damages, costs, charges, or expenses arising in consequence 
of or in connection with the same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other 
property of the Contractor used or intended to be used for the purposes 
of the Facilities shall sustain destruction or damage by reason of any 
war risks, the Employer shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to 
the extent not already paid for by the Employer and so far as may 
be required by the Employer, and as may be necessary for 
completion of the Facilities; 

(b) replacing or making good any Contractor’s Equipment or other 
property of the Contractor so destroyed or damaged; and 

(c) replacing or making good any such destruction or damage to the 
Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make good 
any such destruction or damage to the Facilities, the Employer shall 
either request a change in accordance with GCC Clause 39, excluding 
the performance of that part of the Facilities thereby destroyed or 
damaged or, where the loss, destruction, or damage affects a 
substantial part of the Facilities, shall terminate the Contract, pursuant 
to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on any 
such destruction or damage to the Facilities, the Time for Completion 
shall be extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer shall 
pay the Contractor for any increased costs or incidentals to the 
execution of the Contract that are in any way attributable to, consequent 
on, resulting from, or in any way connected with any war risks, provided 
that the Contractor shall as soon as practicable notify the Employer in 
writing of any such increased cost. 

38.5 If during the performance of the Contract any war risks shall occur that 
financially or otherwise materially affect the execution of the Contract by 
the Contractor, the Contractor shall use its reasonable efforts to execute 
the Contract with due and proper consideration given to the safety of its 
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and its Subcontractors’ personnel engaged in the work on the Facilities, 
provided, however, that if the execution of the work on the Facilities 
becomes impossible or is substantially prevented for a single period of 
more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of any war risks, the parties 
will attempt to develop a mutually satisfactory solution, failing which 
either party may terminate the Contract by giving a notice to the other. 

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, 
the rights and obligations of the Employer and the Contractor shall be 
specified in GCC Subclauses 42.1.2 and 42.1.3.  

 
H.  Change in Contract Elements 

 
39. Change in the 

Facilities 
39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer shall 
have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition, or deletion to, in or from the Facilities hereinafter called 
“Change,” provided that such Change falls within the general 
scope of the Facilities and does not constitute unrelated work and 
that it is technically practicable, taking into account both the state 
of advancement of the Facilities and the technical compatibility of 
the Change envisaged with the nature of the Facilities as specified 
in the Contract. 

39.1.2 The Contractor may from time to time during its performance of 
the Contract propose to the Employer with a copy to the Project 
Manager, any Change that the Contractor considers necessary or 
desirable to improve the quality, efficiency, or safety of the 
Facilities.  The Employer may at its discretion approve or reject 
any Change proposed by the Contractor, provided that the 
Employer shall approve any Change proposed by the Contractor 
to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change 
made necessary because of any default of the Contractor in the 
performance of its obligations under the Contract shall be deemed 
to be a Change, and such change shall not result in any 
adjustment of the Contract Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 
specified in GCC Subclauses 39.2 and 39.3, and further details 
and forms are provided in the Employer’s Requirements (Forms 
and Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause 
39.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 



7-50 Section 7: General Conditions of Contract 

One-Stage: Two Envelope Procurement of Plant  Tender Document for ICB-DCSD-2078/79-DSUEP-EIB-W2 

(a) brief description of the Change, 

(b) effect on the Time for Completion, 

(c) estimated cost of the Change, 

(d) effect on Functional Guarantees (if any), 

(e) effect on the Facilities, and 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for 
Change Proposal,” which shall be an estimate of the cost of 
preparing and submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, 
the Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal, 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC 
Subclause 39.2.2 (a), the Contractor shall, with proper expedition, 
proceed with the preparation of the Change Proposal, in 
accordance with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the parties 
thereto shall agree on specific rates for the valuation of the 
Change. 

39.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance 
therewith and with all other Change Orders that have already 
become binding upon the Contractor under this GCC Clause 39 
would be to increase or decrease the Contract Price as originally 
set forth in Article 2 (Contract Price) of the Contract Agreement by 
more than 15%, the Contractor may give a written notice of 
objection thereto prior to furnishing the Change Proposal as 
aforesaid.  If the Employer accepts the Contractor’s objection, the 
Employer shall withdraw the proposed Change and shall notify the 
Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders 



Section 7: General Conditions of Contract  7-51 

Tender Document for ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  One-Stage: Two Envelope 

herein, nor affect its right to take into account, when making such 
subsequent objection, the percentage increase or decrease in the 
Contract Price that any Change not objected to by the Contractor 
represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein 
contained.  Within 14 days after such agreement, the Employer 
shall, if it intends to proceed with the Change, issue the Contractor 
with a Change Order. 

If the Employer is unable to reach a decision within 14 days, it shall 
notify the Contractor with details of when the Contractor can 
expect a decision. 

If the Employer decides not to proceed with the Change for 
whatever reason, it shall, within the said period of 14 days, notify 
the Contractor accordingly. Under such circumstances, the 
Contractor shall be entitled to reimbursement of all costs 
reasonably incurred by it in the preparation of the Change 
Proposal, provided that these do not exceed the amount given by 
the Contractor in its Estimate for Change Proposal submitted in 
accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on the 
price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change 
Proposal, the Employer may nevertheless instruct the Contractor 
to proceed with the Change by issue of a “Pending Agreement 
Change Order.” 

Upon receipt of a Pending Agreement Change Order, the 
Contractor shall immediately proceed with effecting the Changes 
covered by such Order.  The parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change 
Proposal. 

If the parties cannot reach agreement within 60 days from the date 
of issue of the Pending Agreement Change Order, then the matter 
may be referred to the Dispute Board in accordance with the 
provisions of GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause 
39.1.2, the Contractor shall submit to the Project Manager a 
written “Application for Change Proposal,” giving reasons for the 
proposed Change and including the information specified in GCC 
Subclause 39.2.1. 

Upon receipt of the Application for Change Proposal, the parties 
shall follow the procedures outlined in GCC Subclauses 39.2.6 
and 39.2.7.  However, should the Employer choose not to 
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proceed, the Contractor shall not be entitled to recover the costs 
of preparing the Application for Change Proposal. 

40. Extension of Time 
for Completion 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the 
Contractor is delayed or impeded in the performance of any of its 
obligations under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 39; 

(b) any occurrence of Force Majeure as provided in GCC Clause 37, 
unforeseen conditions as provided in GCC Clause 35, or other 
occurrence of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Subclause 32.2; 

(c) any suspension order given by the Employer under GCC Clause 
41 hereof or reduction in the rate of progress pursuant to GCC 
Subclause 41.2; or 

(d) any changes in laws and regulations as provided in GCC Clause 
36; or 

(e) any default or breach of the Contract by the Employer, or any 
activity, act or omission of the Employer, or the Project Manager, 
or any other contractors employed by the Employer; or 

(f) any other matter specifically mentioned in the Contract; or 

(g) any delay on the part of a sub-contractor, provided such delay is 
due to a cause for which the Contractor himself would have been 
entitled to an extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances 
and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim for an 
extension of the Time for Completion, together with particulars of the 
event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance.  As 
soon as reasonably practicable after receipt of such notice and supporting 
particulars of the claim, the Employer and the Contractor shall agree upon 
the period of such extension.  In the event that the Contractor does not 
accept the Employer’s estimate of a fair and reasonable time extension, 
the Contractor shall be entitled to refer the matter to a Dispute Board, 
pursuant to GCC Subclause 45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize 
any delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 40.2, the Contractor shall consult with the 
Project Manager in order to determine the steps (if any) which can be 
taken to overcome or minimize the actual or anticipated delay. The 
Contractor shall there after comply with all reasonable instructions, which 
the Project Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to incur 
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extra costs and the Contractor is entitled to an extension of time under 
GCC 40.1, the amount of such extra costs shall be added to the Contract 
Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of any or all 
of its obligations under the Contract.  Such notice shall specify the 
obligation of which performance is to be suspended, the effective date of 
the suspension and the reasons therefor.  The Contractor shall thereupon 
suspend performance of such obligation, except those obligations 
necessary for the care or preservation of the Facilities, until ordered in 
writing to resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other 
than by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than 90 days, then at any time thereafter and 
provided that at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring that the 
Employer shall, within 28 days of receipt of the notice, order the 
resumption of such performance or request and subsequently order a 
change in accordance with GCC Clause 39, excluding the performance 
of the suspended obligations from the Contract. 

If the Employer fails to do so within such period, the Contractor may, by 
a further notice to the Project Manager, elect to treat the suspension, 
where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 or, where it affects the whole of the 
Facilities, as termination of the Contract under GCC Subclause 42.1. 

41.2 If 
(a) the Employer has failed to pay the Contractor any sum due under 

the Contract within the specified period, has failed to approve any 
invoice or supporting documents without just cause pursuant to the  
Appendix (Terms and Procedures of Payment) to the Contract 
Agreement, or commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires payment 
of such sum, with interest thereon as stipulated in GCC Subclause 
12.3, requires approval of such invoice or supporting documents, 
or specifies the breach and requires the Employer to remedy the 
same, as the case may be. If the Employer fails to pay such sum 
together with such interest, fails to approve such invoice or 
supporting documents or give its reasons for withholding such 
approval, or fails to remedy the breach or take steps to remedy the 
breach within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under the 
Contract for any reason attributable to the Employer, including but 
not limited to the Employer’s failure to provide possession of or 
access to the Site or other areas in accordance with GCC 
Subclause 10.2, or failure to obtain any governmental permit 
necessary for the execution and/or completion of the Facilities, 
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then the Contractor may by 14 days’ notice to the Employer suspend 
performance of all or any of its obligations under the Contract, or reduce 
the rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended, or the rate 
of progress is reduced pursuant to this GCC Clause 41, then the Time for 
Completion shall be extended in accordance with GCC Subclause 40.1, 
and any and all additional costs or expenses incurred by the Contractor 
as a result of such suspension or reduction shall be paid by the Employer 
to the Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason of the 
Contractor’s default or breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove from the 
Site any Plant, any part of the Facilities or any Contractor’s Equipment, 
without the prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for any 
reason by giving the Contractor a notice of termination that refers 
to this GCC Subclause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Subclause 
42.1.1, the Contractor shall, either immediately or upon the date 
specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose 
of protecting that part of the Facilities already executed, or 
any work required to leave the Site in a clean and safe 
condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii) below; 

(c) remove all Contractor’s Equipment from the Site, repatriate 
the Contractor’s and its Subcontractors’ personnel from the 
Site, remove from the Site any wreckage, rubbish and debris 
of any kind, and leave the whole of the Site in a clean and 
safe condition; and 

(d) subject to the payment specified in GCC Subclause 42.1.3,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 

(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of termination, 
and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and 
its Subcontractors; and 

(iii) deliver to the Employer all non-proprietary drawings, 
specifications and other documents prepared by the 
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Contractor or its Subcontractors as at the date of 
termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Subclause 
42.1.1, the Employer shall pay to the Contractor the following 
amounts: 

(a) the Contract Price, properly attributable to the parts of the 
Facilities executed by the Contractor as of the date of 
termination; 

(b) the costs reasonably incurred by the Contractor in the 
removal of the Contractor’s Equipment from the Site and in 
the repatriation of the Contractor’s and its Subcontractors’ 
personnel; 

(c) any amounts to be paid by the Contractor to its 
Subcontractors in connection with the termination of any 
subcontracts, including any cancellation charges; 

(d) costs incurred by the Contractor in protecting the Facilities 
and leaving the Site in a clean and safe condition pursuant 
to paragraph (a) of GCC Subclause 42.1.2; and 

(e) the cost of satisfying all other obligations, commitments and 
claims that the Contractor may in good faith have 
undertaken with third parties in connection with the Contract 
and that are not covered by paragraphs (a) through (d) 
above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies it 
may possess, may terminate the Contract forthwith in the following 
circumstances by giving a notice of termination and its reasons 
therefor to the Contractor, referring to this GCC Subclause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a 
receiving order issued against it, compounds with its 
creditors, or, if the Contractor is a corporation, a resolution 
is passed or order is made for its winding up, other than a 
voluntary liquidation for the purposes of amalgamation or 
reconstruction, a receiver is appointed over any part of its 
undertaking or assets, or if the Contractor takes or suffers 
any other analogous action in consequence of debt; 

(b) if the Contractor assigns or transfers the Contract or any 
right or interest therein in violation of the provision of GCC 
Clause 43; and 

(c) if the Contractor, in the judgment of the Employer has 
engaged in integrity violations, as defined in GCC Clause 6, 
in competing for or in executing the Contract. 
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42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract; 

(b) has without valid reason failed to commence work on the 
Facilities promptly or has suspended, other than pursuant to 
GCC Subclause 41.2, the progress of Contract performance 
for more than 28 days after receiving a written instruction 
from the Employer to proceed; 

(c) persistently fails to execute the Contract in accordance with 
the Contract or persistently neglects to carry out its 
obligations under the Contract without just cause; 

(d) refuses or is unable to provide sufficient materials, services 
or labor to execute and complete the Facilities in the manner 
specified in the program furnished under GCC Subclause 
18.2 at rates of progress that give reasonable assurance to 
the Employer that the Contractor can attain Completion of 
the Facilities by the Time for Completion as extended; 

then the Employer may, without prejudice to any other rights it may 
possess under the Contract, give a notice to the Contractor, 
stating the nature of the default and requiring the Contractor to 
remedy the same.  If the Contractor fails to remedy or to take steps 
to remedy the same within 14 days of its receipt of such notice, 
then the Employer may terminate the Contract forthwith by giving 
a notice of termination to the Contractor that refers to this GCC 
Subclause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Subclauses 
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon 
such date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 
may specify in the notice of termination for the sole purpose 
of protecting that part of the Facilities already executed, or 
any work required to leave the Site in a clean and safe 
condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) below; 

(c) deliver to the Employer the parts of the Facilities executed 
by the Contractor up to the date of termination; 

(d) to the extent legally possible, assign to the Employer all 
right, title and benefit of the Contractor to the Facilities and 
to the Plant as of the date of termination, and, as may be 
required by the Employer, in any subcontracts concluded 
between the Contractor and its Subcontractors; and 

(e) deliver to the Employer all drawings, specifications and 
other documents prepared by the Contractor or its 
Subcontractors as of the date of termination in connection 
with the Facilities. 
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42.2.4 The Employer may enter upon the Site, expel the Contractor, and 
complete the Facilities itself or by employing any third party.  The 
Employer may, to the exclusion of any right of the Contractor over 
the same, take over and use with the payment of a fair rental rate 
to the Contractor, with all the maintenance costs to the account of 
the Employer and with an indemnification by the Employer for all 
liability including damage or injury to persons arising out of the 
Employer’s use of such equipment, any Contractor’s Equipment 
owned by the Contractor and on the Site in connection with the 
Facilities for such reasonable period as the Employer considers 
expedient for the supply and installation of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 
Employer thinks appropriate, the Employer shall give notice to the 
Contractor that such Contractor’s Equipment will be returned to 
the Contractor at or near the Site and shall return such 
Contractor’s Equipment to the Contractor in accordance with such 
notice.  The Contractor shall thereafter without delay and at its cost 
remove or arrange removal of the same from the Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be entitled 
to be paid the Contract Price attributable to the Facilities executed 
as of the date of termination, the value of any unused or partially 
used Plant on the Site, and the costs, if any, incurred in protecting 
the Facilities and in leaving the Site in a clean and safe condition 
pursuant to paragraph (a) of GCC Subclause 42.2.3.  Any sums 
due the Employer from the Contractor accruing prior to the date of 
termination shall be deducted from the amount to be paid to the 
Contractor under this Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing the 
Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to 
GCC Subclause 42.2.5, plus the reasonable costs incurred by the 
Employer in completing the Facilities, exceeds the Contract Price, 
the Contractor shall be liable for such excess. 

If such excess is greater than the sums due the Contractor under 
GCC Subclause 42.2.5, the Contractor shall pay the balance to 
the Employer, and if such excess is less than the sums due the 
Contractor under GCC Subclause 42.2.5, the Employer shall pay 
the balance to the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 
computation described above and the manner in which any sums 
shall be paid. 

 
42.3 Termination by Contractor 

42.3.1 If 

(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed to 
approve any invoice or supporting documents without just 
cause pursuant to the  Appendix (Terms and Procedures of 
Payment) to the Contract Agreement, or commits a 
substantial breach of the Contract, the Contractor may give 
a notice to the Employer that requires payment of such sum, 
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with interest thereon as stipulated in GCC Subclause 12.3, 
requires approval of such invoice or supporting documents, 
or specifies the breach and requires the Employer to remedy 
the same, as the case may be.  If the Employer fails to pay 
such sum together with such interest, fails to approve such 
invoice or supporting documents or give its reasons for 
withholding such approval, fails to remedy the breach or 
take steps to remedy the breach within 14 days after receipt 
of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations 
under the Contract for any reason attributable to the 
Employer, including but not limited to the Employer’s failure 
to provide possession of or access to the Site or other areas 
or failure to obtain any governmental permit necessary for 
the execution and/or completion of the Facilities; 

then the Contractor may give a notice to the Employer thereof, and 
if the Employer has failed to pay the outstanding sum, to approve 
the invoice or supporting documents, to give its reasons for 
withholding such approval, or to remedy the breach within 28 days 
of such notice, or if the Contractor is still unable to carry out any of 
its obligations under the Contract for any reason attributable to the 
Employer within 28 days of the said notice, the Contractor may by 
a further notice to the Employer referring to this GCC Subclause 
42.3.1, forthwith terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a 
notice to the Employer to that effect, referring to this GCC 
Subclause 42.3.2, if the Employer becomes bankrupt or insolvent, 
has a receiving order issued against it, compounds with its 
creditors, or, being a corporation, if a resolution is passed or order 
is made for its winding up (other than a voluntary liquidation for 
the purposes of amalgamation or reconstruction), a receiver is 
appointed over any part of its undertaking or assets, or if the 
Employer takes or suffers any other analogous action in 
consequence of debt. 

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 
necessary for the purpose of protecting that part of the 
Facilities already executed, or any work required to leave 
the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to 
the Employer pursuant to paragraph (d) (ii); 

(c) remove all Contractor’s Equipment from the Site and 
repatriate the Contractor’s and its Subcontractors’ 
personnel from the Site; and 

(d) subject to the payment specified in GCC Subclause 42.3.4,  

(i) deliver to the Employer the parts of the Facilities 
executed by the Contractor up to the date of 
termination; 
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(ii) to the extent legally possible, assign to the Employer 
all right, title and benefit of the Contractor to the 
Facilities and to the Plant as of the date of termination, 
and, as may be required by the Employer, in any 
subcontracts concluded between the Contractor and 
its Subcontractors; and 

(iii) deliver to the Employer all drawings, specifications 
and other documents prepared by the Contractor or 
its Subcontractors as of the date of termination in 
connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 
42.3.2, the Employer shall pay to the Contractor all payments 
specified in GCC Subclause 42.1.3, and reasonable 
compensation for all loss, except for loss of profit, or damage 
sustained by the Contractor arising out of, in connection with or in 
consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 
42.3 is without prejudice to any other rights or remedies of the 
Contractor that may be exercised in lieu of or in addition to rights 
conferred by GCC Subclause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include 
all work executed, Installation Services provided, and all Plant acquired, 
or subject to a legally binding obligation to purchase, by the Contractor 
and used or intended to be used for the purpose of the Facilities, up to 
and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Employer to 
the Contractor, account shall be taken of any sum previously paid by the 
Employer to the Contractor under the Contract, including any advance 
payment paid pursuant to the Appendix (Terms and Procedures of Payment) 
to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express prior 
written consent of the other party which consent shall not be 
unreasonably withheld, assign to any third party the Contract or any part 
thereof, or any right, benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign either absolutely or 
by way of charge any monies due and payable to it or that may become 
due and payable to it under the Contract. 

 
 I.  Claims, Disputes, and Arbitration 

44. Contractor’s 
Claims 

44.1 If the Contractor considers himself to be entitled to any extension of the 
Time for Completion and/or any additional payment, under any Clause 
of these Conditions or otherwise in connection with the Contract, the 
Contractor shall submit a notice to the Project Manager, describing the 
event or circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than 28 days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance.  
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If the Contractor fails to give notice of a claim within such period of 28 
days, the Time for Completion shall not be extended, the Contractor shall 
not be entitled to additional payment, and the Employer shall be 
discharged from all liability in connection with the claim. Otherwise, the 
following provisions of this Subclause shall apply. 

The Contractor shall also submit any other notices, which are required 
by the Contract, and supporting particulars for the claim, all as relevant 
to such event or circumstance. 

The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim, either on the Site or at another 
location acceptable to the Project Manager. Without admitting the 
Employer’s liability, the Project Manager may, after receiving any notice 
under this Subclause, monitor the record keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall 
permit the Project Manager to inspect all these records, and shall (if 
instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have 
become aware) of the event or circumstance giving rise to the claim, or 
within such other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim, which includes full supporting 
particulars of the basis of the claim and of the extension of time and/or 
additional payment claimed. If the event or circumstance giving rise to 
the claim has a continuing effect, 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly 
intervals, giving the accumulated delay and/or amount claimed, 
and such further particulars as the Project Manager may 
reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end 
of the effects resulting from the event or circumstance, or within 
such other period as may be proposed by the Contractor and 
approved by the Project Manager. 

Within 42 days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as may be 
proposed by the Project Manager and approved by the Contractor, the 
Project Manager shall respond with approval, or with disapproval and 
detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of 
the claim within such time. 

Each payment certificate shall include such amounts for any claim as 
have been reasonably substantiated as due under the relevant provision 
of the Contract. Unless and until the particulars supplied are sufficient to 
substantiate the whole of the claim, the Contractor shall only be entitled 
to payment for such part of the claim as he has been able to substantiate. 
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The Project Manager shall agree with the Contractor or estimate: (i) the 
extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with GCC Clause 40, and/or (ii) the additional payment (if 
any) to which the Contractor is entitled under the Contract. 

The requirements of this Subclause are in addition to those of any other 
Subclause, which may apply to a claim. If the Contractor fails to comply 
with this or another Subclause in relation to any claim, any extension of 
time and/or additional payment shall take account of the extent (if any) 
to which the failure has prevented or prejudiced proper investigation of 
the claim, unless the claim is excluded under the second paragraph of 
this Subclause.  

In the event that the Contractor and the Employer cannot agree on any 
matter relating to a claim, either party may refer the matter to the Dispute 
Board pursuant to GCC 45 hereof. 

45. Disputes and 
Arbitration 

45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in accordance 
with GCC Subclause 45.3. The Parties shall appoint a Dispute Board by 
the date stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one or 
three suitably qualified persons (“the members”), each of whom shall be 
fluent in the language for communication defined in the Contract and 
shall be a professional experienced in the type of activities involved in the 
performance of the Contract and with the interpretation of contractual 
documents. If the number is not so stated and the Parties do not agree 
otherwise, the Dispute Board shall comprise three persons, one of whom 
shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days before 
the date stated in the SCC and the Dispute Board is to comprise three 
persons, each Party shall nominate one member for the approval of the 
other Party. The first two members shall recommend and the Parties 
shall agree upon the third member, who shall act as chairman. 

However, if a list of potential members is included in the SCC, the 
members shall be selected from those on the list, other than anyone who 
is unable or unwilling to accept appointment to the Dispute Board. 

The agreement between the Parties and either the sole member or each 
of the three members shall incorporate by reference the General 
Conditions of Dispute Board Agreement contained in the Appendix to 
these General Conditions, with such amendments as are agreed 
between them. 

The terms of the remuneration of either the sole member or each of the 
three members, including the remuneration of any expert whom the 
Dispute Board consults, shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment of the member or such expert 
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(as the case may be). Each Party shall be responsible for paying one-
half of this remuneration. 

If a member declines to act or is unable to act as a result of death, 
disability, resignation or termination of appointment, a replacement shall 
be appointed in the same manner as the replaced person was required 
to have been nominated or agreed upon, as described in this Subclause. 

The appointment of any member may be terminated by mutual 
agreement of both Parties, but not by the Employer or the Contractor 
acting alone. Unless otherwise agreed by both Parties, the appointment 
of the Dispute Board (including each member) shall expire when the 
Operational Acceptance Certificate has been issued in accordance with 
GCC Clause 25.3. 

 45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole member 
of the Dispute Board by the date stated in the first paragraph of 
GCC Subclause 45.1;  

(b) either Party fails to nominate a member (for approval by the other 
Party) of a Dispute Board of three persons by such date; 

(c) the Parties fail to agree upon the appointment of the third member 
(to act as chairman) of the Dispute Board by such date; or 

(d) the Parties fail to agree upon the appointment of a replacement 
person within 42 days after the date on which the sole member or 
one of the three members declines to act or is unable to act as a 
result of death, disability, resignation, or termination of 
appointment; 

then the appointing entity or official named in the SCC shall, upon the 
request of either or both of the Parties and after due consultation with 
both Parties, appoint this member of the Dispute Board. This 
appointment shall be final and conclusive. Each Party shall be 
responsible for paying one-half of the remuneration of the appointing 
entity or official. 

 45.3 Obtaining Dispute Board’s Decision 

If a dispute (of any kind whatsoever) arises between the Parties in 
connection with the performance of the Contract, including any dispute 
as to any certificate, determination, instruction, opinion or valuation of 
the Project Manager, either Party may refer the dispute in writing to the 
Dispute Board for its decision, with copies to the other Party and the 
Project Manager. Such reference shall state that it is given under this 
Subclause. 

For a Dispute Board of three persons, the Dispute Board shall be 
deemed to have received such reference on the date when it is received 
by the chairman of the Dispute Board. 
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Both Parties shall promptly make available to the Dispute Board all such 
additional information, further access to the Site, and appropriate 
facilities, as the Dispute Board may require for the purposes of making a 
decision on such dispute. The Dispute Board shall be deemed to be not 
acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other period 
as may be proposed by the Dispute Board and approved by both Parties, 
the Dispute Board shall give its decision, which shall be reasoned and 
shall state that it is given under this Subclause. The decision shall be 
binding on both Parties, who shall promptly give effect to it unless and 
until it shall be revised in an amicable settlement or an arbitral award as 
described below. Unless the Contract has already been abandoned, 
repudiated or terminated, the Contractor shall continue to proceed with 
the performance of the Facilities in accordance with the Contract. 

If either Party is dissatisfied with the Dispute Board’s decision, then 
either Party may, within 28 days after receiving the decision, give notice 
to the other Party of its dissatisfaction and intention to commence 
arbitration. If the Dispute Board fails to give its decision within the period 
of 84 days (or as otherwise approved) after receiving such reference, 
then either Party may, within 28 days after this period has expired, give 
notice to the other Party of its dissatisfaction and intention to commence 
arbitration. 

In either event, this notice of dissatisfaction shall state that it is given 
under this Subclause, and shall set out the matter in dispute and the 
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6 
and 45.7, neither Party shall be entitled to commence arbitration of a 
dispute unless a notice of dissatisfaction has been given in accordance 
with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to 
both Parties, and no notice of dissatisfaction has been given by either 
Party within 28 days after it received the Dispute Board’s decision, then 
the decision shall become final and binding upon both Parties. 

 45.4 Amicable Settlement  

Where notice of dissatisfaction has been given under GCC Subclause 
45.3 above, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties 
agree otherwise, arbitration may be commenced on or after the fifty-sixth 
day after the day on which notice of dissatisfaction and intention to 
commence arbitration was given, even if no attempt at amicable 
settlement has been made. 

 45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute 
Board’s decision (if any) has not become final and binding shall be finally 
settled by international arbitration. Unless otherwise agreed by both 
Parties, 

(a) arbitration proceedings shall be conducted as stated in the Special 
Conditions; 
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(b) if no arbitration proceedings is so stated, the dispute shall be finally 
settled by institutional arbitration under the Rules of Arbitration of 
the International Chamber of Commerce; 

(c) the dispute shall be settled by three arbitrators; and 

(d) the arbitration shall be conducted in the language for 
communications defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project 
Manager, and any decision of the Dispute Board, relevant to the dispute. 
Nothing shall disqualify the Project Manager from being called as a 
witness and giving evidence before the arbitrator(s) on any matter 
whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) 
to the evidence or arguments previously put before the Dispute Board to 
obtain its decision, or to the reasons for dissatisfaction given in its notice 
of dissatisfaction. Any decision of the Dispute Board shall be admissible 
in evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the Works. 
The obligations of the Parties, the Project Manager and the Dispute 
Board shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

 45.6 Failure to Comply with Dispute Board’s Decision 

In the event that a Party fails to comply with a Dispute Board decision 
which has become final and binding, then the other Party may, without 
prejudice to any other rights it may have, refer the failure itself to 
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4 
shall not apply to this reference. 

 45.7 Expiry of Dispute Board’s Appointment 

If a dispute arises between the Parties in connection with the 
performance of the Contract, and there is no Dispute Board in place, 
whether by reason of the expiry of the Dispute Board’s appointment or 
otherwise, 

(a) GCC Subclauses 45.3 and 45.4 shall not apply, and 

(b) the dispute may be referred directly to arbitration under GCC 
Subclause 45.5. 
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APPENDIX A 

General Conditions of Dispute Board Agreement 

 

1 Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Board Agreement as being 

(i) the sole member of the "Dispute Board" and, where this is the case, all references to the 
“Other Members” do not apply; or 

(ii) one of the three persons who are jointly called the “Dispute Board” (or “dispute board”)  
and, where this is the case, the other two persons are called the “Other Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called the 
"Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the 
Dispute Board Agreement, words and expressions which are not otherwise defined shall have the 
meanings assigned to them in the Contract. 

2 General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the following 
dates: 

(a) the Commencement Date defined in the Contract; 

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board 
Agreement; or 

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively 
each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not less 
than 70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute Board 
Agreement shall terminate upon the expiry of this period. 

3 Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the 
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to each of 
them and to the Other Members (if any), any fact or circumstance which might appear inconsistent with 
his/her warranty and agreement of impartiality and independence. 

When appointing the Member, the Employer and the Contractor relied upon the Member’s 
representations that he/she is 
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(a) experienced in the work, which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 

(c) fluent in the language for communications defined in the Contract. 

 

4 General Obligations of the Member 

The Member shall 

(a) have no interest financial or otherwise in the Employer, the Contractor or the Project Manager, 
nor any financial interest in the Contract except for payment under the Dispute Board Agreement; 

(b) not previously have been employed as a consultant or otherwise by the Employer, the Contractor, 
or the Project Manager, except in such circumstances as were disclosed in writing to the 
Employer and the Contractor before they signed the Dispute Board Agreement; 

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), before 
entering into the Dispute Board Agreement and to his/her best knowledge and recollection, any 
professional or personal relationships with any director, officer, or employee of the Employer, the 
Contractor, or the Project Manager, and any previous involvement in the overall project of which 
the Contract forms part; 

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise 
by the Employer, the Contractor, or the Project Manager, except as may be agreed in writing by 
the Employer, the Contractor, and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel, or the Contractor’s 
Personnel concerning the conduct of the Contract, other than in accordance with the annexed 
procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the 
Contractor, or the Project Manager regarding employment by any of them, whether as a 
consultant or otherwise, after ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other 
parts of the project of which the Contract forms part) by studying all documents received, which 
shall be maintained in a current working file; 

(j) treat the details of the Contract and all the Dispute Board’s activities and hearings as private and 
confidential, and not publish or disclose them without the prior written consent of the Employer, 
the Contractor, and the Other Members (if any); and 

(k) be available to give advice and opinions on any matter relevant to the Contract when requested 
by both the Employer and the Contractor, subject to the agreement of the Other Members (if 
any). 
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5 General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel shall not 
request advice from or consultation with the Member regarding the Contract, otherwise than in the 
normal course of the Dispute Board’s activities under the Contract and the Dispute Board Agreement. 
The Employer and the Contractor shall be responsible for compliance with this provision, by the 
Employer’s Personnel and the Contractor’s Personnel respectively. 

The Employer and the Contractor undertake to each other and to the Member that the Member shall 
not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and the Other 
Members (if any)  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed for 
any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge of 
the Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member harmless 
against and from claims from which he is relieved from liability under the preceding paragraph. 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC Subclause 
45.3, which will require the Member to make a site visit and attend a hearing, the Employer or the 
Contractor shall provide appropriate security for a sum equivalent to the reasonable expenses to be 
incurred by the Member. No account shall be taken of any other payments due or paid to the Member. 

 

6 Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining 
relevant files; 

(iii) all office and overhead expenses including secretarial services, photocopying and office 
supplies incurred in connection with his duties; and 

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and (c) of 
this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar month in which the 
Dispute Board Agreement becomes effective; until the last day of the calendar month in which 
the Taking-Over Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month in which Taking-Over 
Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third. 
This reduced fee shall be paid until the first day of the calendar month in which the Member 
resigns or the Dispute Board Agreement is otherwise terminated. 
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(b) a daily fee, which shall be considered as payment in full for 

(i) each day or part of a day up to a maximum of 2 days’ travel time in each direction for the 
journey between the Member’s home and the site, or another location of a meeting with 
the Other Members (if any); 

(ii) each working day on site visits, hearings, or preparing decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 

(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, 
hotel and subsistence and other direct travel expenses) incurred in connection with the Member’s 
duties, as well as the cost of telephone calls, courier charges, facsimiles, and telexes, and use 
of the internet: a receipt shall be required for each item in excess of 5%  of the daily fee referred 
to in sub-paragraph (b) of this Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national or 
permanent resident of the Country) under this Clause 6. 

 The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, at 
each anniversary of the date on which the Dispute Board Agreement became effective. 

 If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official named 
in the SCC shall determine the amount of the fees to be used. 

 The Member shall submit invoices for payment of the monthly retainer and air fares quarterly in 
advance. Invoices for other expenses and for daily fees shall be submitted following the 
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description of 
activities performed during the relevant period and shall be addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after 
receiving each invoice and shall apply to the Employer (in the Statements under the Contract) for 
reimbursement of one-half of the amounts of these invoices. The Employer shall then pay the 
Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any other 
amount which may be required to maintain the operation of the Dispute Board; and without 
prejudice to the Employer’s rights or remedies. In addition to all other rights arising from this 
default, the Employer shall be entitled to reimbursement of all sums paid in excess of one-half of 
these payments, plus all costs of recovering these sums and financing charges calculated at the 
rate specified in accordance with GCC Subclause 12.3. 

 If the Member does not receive payment of the amount due within 70 days after submitting a 
valid invoice, the Member may (i) suspend his/her services (without notice) until the payment is 
received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

 
7 Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement by 
giving 42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 
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If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor may, 
without prejudice to their other rights, terminate it by notice to the Member. The notice shall take effect 
when received by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member may, 
without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. The 
notice shall take effect when received by them both. 

Any such notice, resignation and termination shall be final and binding on the Employer, the Contractor 
and the Member. However, a notice by the Employer or the Contractor, but not by both, shall be of no 
effect. 

 

8 Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or 
independence in relation to the Employer or the Contractor, he/she shall not be entitled to any fees or 
expenses hereunder and shall, without prejudice to their other rights, reimburse each of the Employer 
and the Contractor for any fees and expenses received by the Member and the Other Members (if any), 
for proceedings or decisions (if any) of the Dispute Board which are rendered void or ineffective by the 
said failure to comply. 

 

9 Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach, 
termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration 
institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International 
Chamber of Commerce by one arbitrator appointed in accordance with these Rules of Arbitration. 
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Annex - DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit the 
site at intervals of not more than 140 days, including times of critical construction events, at the 
request of either the Employer or the Contractor. Unless otherwise agreed by the Employer, the 
Contractor, and the Dispute Board, the period between consecutive visits shall not be less than 
70 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, the 
Employer, and the Contractor, or in the absence of agreement, shall be decided by the Dispute 
Board. The purpose of site visits is to enable the Dispute Board to become and remain acquainted 
with the progress of the Works and of any actual or potential problems or claims, and, as far as 
reasonable, to prevent potential problems or claims from becoming disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and shall 
be coordinated by the Employer in cooperation with the Contractor. The Employer shall ensure 
the provision of appropriate conference facilities and secretarial and copying services. At the 
conclusion of each site visit and before leaving the site, the Dispute Board shall prepare a report 
on its activities during the visit and shall send copies to the Employer and the Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all documents 
which the Dispute Board may request, including Contract documents, progress reports, variation 
instructions, certificates, and other documents pertinent to the performance of the Contract. All 
communications between the Dispute Board and the Employer or the Contractor shall be copied 
to the other Party. If the Dispute Board comprises three persons, the Employer and the Contractor 
shall send copies of these requested documents and these communications to each of these 
persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the 
Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. 
Subject to the time allowed to give notice of a decision and other relevant factors, the Dispute 
Board shall 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of them 
a reasonable opportunity of putting his case and responding to the other’s case; and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the 
date and place for the hearing and may request that written documentation and arguments from 
the Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board 
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or audience 
at hearings to any persons other than representatives of the Employer, the Contractor, and the 
Project Manager, and to proceed in the absence of any party who the Dispute Board is satisfied 
received notice of the hearing; but shall have discretion to decide whether and to what extent this 
power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

(a) establish the procedure to be applied in deciding a dispute;  

(b) decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute 
referred to it; 
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(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other than 
those contained in the Contract and these Guidelines; 

(d) take the initiative in ascertaining the facts and matters required for a decision; 

(e) make use of its own specialist knowledge, if any; 

(f) decide upon the payment of financing charges in accordance with the Contract; 

(g) decide upon any provisional relief such as interim or conservatory measures;  

(h) open up, review and revise any certificate, decision, determination, instruction, opinion or 
valuation of the Project Manager, relevant to the dispute; and 

(i) appoint, should the Dispute Board so consider necessary and the Parties agree, a suitable 
expert at the cost of the Parties to give advice on a specific matter relevant to the dispute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits of 
any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and give its 
decision in accordance with GCC Subclause 45.3, or as otherwise agreed by the Employer and 
the Contractor in writing. If the Dispute Board comprises three persons 

(a) it shall convene in private after a hearing, in order to have discussions and prepare its 
decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible the applicable 
decision shall be made by a majority of the Members, who may require the minority 
Member to prepare a written report for submission to the Employer and the Contractor; and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the other 
two Members may nevertheless proceed to make a decision, unless 

(i) either the Employer or the Contractor does not agree that they do so, or 

(ii) the absent Member is the chairman and he/she instructs the other Members to not 
make a decision. 



Section 8: Special Conditions of Contract  8-1 

Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 Procurement of Plant  Single-Stage: Two-Envelope 

Section 8: Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC.  The clause number of the SCC is the corresponding clause number of the GCC. 
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1. Definitions  

 The Employer is: Nepal Electricity Authority 

The Project Manager is: Mr. Bijaya Sen Khadka 

The Bank is: European Investment Bank 

Country of Origin: Please refer Section 5 of the Tender Document 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: Nepal 

 5.2 The ruling language is: English 

 5.3 The language for communications is: English 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years: Ten years 

   

 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be supplied 
as promptly as possible, but at the most within 6 months of placing the order and 
opening the letter of credit.  In addition, in the event of termination of the production of 
spare parts, advance notification will be made to the Employer of the pending 
termination, with sufficient time to permit the Employer to procure the needed 
requirement. Following such termination, the Contractor will furnish to the extent 
possible and at no cost to the Employer the blueprints, drawings and specifications of 
the spare parts, if requested. 

8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within thirty (30) days from the 
Effective Date for determining Time for Completion as specified in the Contract 
Agreement. 

 8.2 The Time for Completion of the whole of the Facilities shall be 730 days from the 
Effective Date as described in the Contract Agreement. 

11. Contract Price 

 11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix 2 
(Price Adjustment) to the Contract Agreement. 

 

13.  Securities 
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 13.3.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 
provided, shall be: Ten (10) Percent of Contract Price 

 13.3.2 The performance security shall be in the form of the Bank Guarantee as per form 
included in Section 9 (Contract Forms). 

 13.3.3 The performance security shall not be reduced on the date of the Operational 
Acceptance. 

The performance security as required by the clause 13.3.1 above, shall be valid for 
period covering entire contract execution period and any extension thereof, and defect 
liability period plus one months. 

 13.3.4  In case of abnormally low bid, if the bidder quoted price is less than 15 % of the cost 
estimate and determined abnormally low, the performance security amount can be 
increased up to 20 % by using following formulae: 

Performance Security Amount = (0.85 x Cost Estimate –Contract Price) x 0.5] + 10% of 
Contract Price 

14. Taxes and Duties 

 14.2 The Contractor shall pay all applicable customs & taxes imposed in the Employer's country 
and the Employer shall reimburse the same at the earliest. 

However, the Contractor shall be responsible for paying Tax Deduction on Source 
(TDS) applicable as per prevailing Tax Law of Nepal. 

14.5 Add the following sub-clause, 

 14.5.1: In the country of Origin 

 

The prices bid by the Contractor shall include all taxes, 
duties and other charges imposed outside the Employer's 
country on the production, manufacture, sale and transport 
of the Contractor's Equipment, Plant, Materials and supplies 
to be used on or furnished under the Contract, and on the 
services performed under the Contract. 

 14.5.2: In Nepal 
General: 

(a) Unless otherwise specifically declared in the contract 
documents, the prices bid by the Contractor and its suppliers 
and subcontractors shall include business taxes and other 
taxes that may be levied in accordance with the laws and 
regulations in force or in effect in Nepal as of 28 days prior 
to the closing date for submission of tenders in the 
Employer's country on the Equipment, Plant, Materials and 
Supplies (permanent, temporary and consumables) acquired 
for the purpose of the Contract and on the services 
performed under the Contract. Whatsoever provisions made 
in the Contract document shall not relieve the Contractor, its 
suppliers and subcontractors from their responsibility to pay 
income tax that may be levied in the Employer's country on 
profits made by the Contractor, its suppliers and 
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subcontractors in respect of the Contract. 
(b) Value Added Tax (VAT): if not included in the costs while 

submitting bids by the Contractor, sub-contractor or its 
nominated sub-contractor, shall be eligible for refund on all 
imported equipment and materials to be supplied and 
delivered exclusively for use in the Project. 

(c) In the event that the origin of any of the contactor's or its 
subcontractor's or the nominated subcontractor's plant, 
equipment and materials is India, the provisions for the 
exemption of customs duties, and VAT as is mentioned in 
this clause shall be applied only under the following 
conditions. Failure to comply with these conditions will result 
in application of normal customs duties, VAT as per 
prevailing rules and regulation of Government of Nepal 
(GoN). 
i) should the Contractor request payment in Indian 

Currency, the equipment and materials must have been 
imported under the 'Duty Refundable Procedures 
(DRP)'. (Not Applicable) 

ii) should the Contractor request payment in other 
convertible currencies, the equipment and materials 
must have been imported under 'In Bond Transfer 
Procedures'. 

Staff Income Tax: 

The Contractor's staff, personnel and laborers, and those of 
its subcontractors, will be liable to pay personal income 
taxes in the Employer's country, irrespective of whether 
they are local or foreign nationals on income earned 
including salaries and wages as applicable under the laws 
and regulations of Nepal. The Contractor shall perform such 
duties in regard to Tax Deduction at Source (TDS) thereof 
as may be applicable by such laws and regulations. 

Import License: 

The Contractor shall inform the Employer and the Project 
Manager in writing the details of the equipment and 
materials to be imported into Nepal for use on the Works at 
least 56 days prior to arrival of shipment at disembarkation 
port, and shall submit a formal written request for 
assistance from the Employer for importation processing. 
The Employer will assist the Contractor to obtain necessary 
permits for import of such equipment and materials into 
Nepal. Import license fees or any other charges shall be at 
the cost of the Contractor. The Contractor shall be 
responsible for transport from the Port of disembarkation to 
the Site or location of the Works. The Contractor shall be 
fully responsible to determine these rates and the amount 
payable at the time of preparing tender document and 
include such costs in its bids. In failing to do so, the 
Employer shall not be liable to pay such costs and the 
Contractor shall pay such charges as local or any customs 
authorities en-route may impose, which will not be an 
eligible item for refund from the Employer. 

Duties on Equipment, Plant, Materials and Supplies: 
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(a) Notwithstanding the provisions of this document, the 
Contractor's Plant and Equipment, including essential tools 
thereof, imported for the sole purpose of executing the 
Contract on condition of re-export upon completion of the 
Works, shall be exempt from payment of customs duties, 
VAT and applicable taxes. However, the Contractor shall 
deposit the amount or provide a Bank Guarantee to the GoN 
Customs office equal to amount of customs duties and other 
taxes as per the prevailing laws, rules and regulations of 
Nepal for those imported equipment, plant, materials and 
supplies at the time of import. Such deposited amounts shall 
be refunded, or the Bank guarantee cancelled by the 
Customs Office after Re-export of those imported 
equipment, plant, materials and supplies. 

(b) Any plant, materials or supplies imported by the Contractor 
for the performance of the Works but not incorporated in the 
Works shall be taken out of Nepal within 90 (Ninety) days 
from the date of issuance of the Performance Certificate. If 
the Contractor disposes off or consumes any equipment, 
spare parts, materials or supplies within Nepal, it shall pay 
all customs duties, VAT, income tax on the sales proceeds 
and taxes applicable on such items under the laws and 
regulation of Nepal in force. 

(c) Equipment, plant, materials and supplies, imported by the 
Contractor for execution of the Works, shall be subject to 
payment of customs duty at the rate as per the prevailing 
rules of Government of Nepal (usually special rate of 1% of 
CIP or Customs entry point value). This customs duty shall 
be paid by the Contractor at the time of import and will be 
reimbursed by the Employer to the Contractor upon 
submission of the original receipt issued by the Customs 
Department. 

 

(d) VAT shall be exempted on all imported materials & equipment 
purchased for the use in the Works (shall be reimbursed by 
the Employer in case the Employer is unable to avail exempt 
facility). 

 

(e) VAT applicable on plant & equipment supplied directly from 
manufacturing plant in the Employer's country shall be 
reimbursed. 

 

(f) The Contractor shall maintain records satisfactory to the 
Employer documenting use of all Plant, Materials and 
Supplies imported into and/or procured for the performance of 
the Works. If any of such Plant, Materials and/or Supplies, 
imported into Nepal or otherwise supplied to the Project at a 
special or preferential rate of Customs Duties or taxes, are 
misused or found to be used or appropriated for any 
purpose other than the Project, the Contractor shall be held 
fully responsible, and liable to pay customs duties, VAT and 
other taxes and/or any penalties as may be imposed in 
accordance with the prevailing laws and regulations of Nepal. 
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(g) Income tax assessed in accordance with the prevailing 
Income Tax Act of Nepal and as per the provision of any 
specific Double Taxation Agreement, shall be imposed on 
the Contractor, its sub-contractors and nominated sub- 
contractors. An advance income tax as per the prevailing 
income Tax Act and Finance Act shall be deducted from the 
monthly progress payment of the Contractor. 

 

(h) The Contractor shall pay all duties, taxes, fees and 
contributions levied in Nepal in Nepalese Rupees as 
directed by the relevant governmental department or office, 
or any other local statutory agency or body in accordance 
with the relevant rules and regulations. 

 

(i) The provisions of this clause shall apply equally to foreign 
subcontractors or nominated subcontractors of the 
Contractor employed for the Works. 

 

(j) The Contractor and any foreign subcontractors or nominated 
subcontractors employed on the Works, if not already 
registered in Nepal, shall be required to get registered with 
the Inland Revenue Department (IRD) for the purpose of the 
Contract, which shall be undertaken within 28 days after 
signing of the Contract Agreement. The Contractor, sub- 
contractor or the nominated subcontractor shall submit 
Certified copies of the Registration Certificate(s) to the 
Project Manager within 14 days of registration. 

 

Other local fees and charges (toll taxes) shall be applied 
in accordance with the prevailing laws and regulations 
of Nepal. 

22. Installation 

 22.2 Labor 

22.2.4 Rates of Wages and Conditions of Labor  

Add the following sub item 22.2.4 (c): 

c) The Contractor shall follow all applicable labor laws of Nepal. The Contractor 
shall (a) not use children as labor; (b) follow legally mandated provisions of 
labor, health, safety, sanitation, welfare and working conditions; and (c) take 
steps to ensure priority employment for female headed households. The 
Contractor shall provide enabling working conditions for women workers. 
Breach of these provisions by the Contractor shall cause termination of the 
contract." 

Add the following sub item 22.2.4 (d) 

d) The Contractor shall not differentiate wages between men and women for work of 
equal value. The Contractor shall not make employment decisions based upon 
personal characteristics unrelated to job requirements. The Contractor shall base the 
employment relationship upon equal opportunity and fair treatment, and shall not 
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discriminate with respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), working 
conditions and terms of employment or retirement, and discipline 

 

22.2.5 Working Hours  

(a) Normal working hours are 10 am - 5 pm except on Saturday (Off Day). However, 
depending on the circumstances and criticality of the work nature, working hours 
may be changed. The proposed different or extended working hours shall, at all 
times, be compliant with the Country’s Labor Legislation. 

22.2.7 Health and Safety   

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) 
campaigns, at least every other month, addressed to all the Site staff and 
labor (including all the Contractor's employees, all Subcontractors and 
Employer’s and Project Manager’s employees, and all truck drivers and 
crew making deliveries to Site for construction activities) and to the 
immediate local communities, concerning the risks, dangers and impact, 
and appropriate avoidance behavior with respect to of Sexually Transmitted 
Diseases (STD)—or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; 
and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral 
to a dedicated national STI and HIV/AIDS program, (unless otherwise 
agreed) of all Site staff and labor. 

 The Contractor shall include in the program to be submitted for the execution of 
the Facilities under Subclause 18.2 an alleviation program for Site staff and labor 
and their families in respect of STI and STD including HIV/AIDS. The STI, STD 
and HIV/AIDS alleviation program shall indicate when, how and at what cost the 
Contractor plans to satisfy the requirements of this Subclause and the related 
specification.  For each component, the program shall detail the resources to be 
provided or utilized and any related subcontracting proposed. The program shall 
also include provision of a detailed cost estimate with supporting documentation. 
Payment to the Contractor for the preparation and implementation this program 
shall not exceed the amount dedicated for this purpose. 

 

22.2.8 Funeral Arrangements  

Funeral arrangements: Contractor shall be responsible for such arrangement. 

22.2.17 Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct, and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, bullying, 
misconduct, and harassment, including sexual harassment. The Contractor shall take 
appropriate action against any employees or Subcontractors, including suspension or 
termination of employment or subcontract, if any form of unethical or inappropriate 
behavior is identified.  

The Contractor shall conduct training programs for its employees and Subcontractors 
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to raise awareness on and prevent any form of bullying, discrimination, misconduct, 
and harassment including sexual harassment, and to promote a respectful work 
environment. The Contractor shall keep an up to date record of its employees and 
subcontractors who have attended and completed such training programs and provide 
such records to the Employer or the Engineer at their first written request. 

The Contractor shall implement the project in accordance to EIB Environmental and 
Social standards see link: 

 
https://www.eib.org/attachments/strategies/environmental_and_social_practices_handb
ook_en.pdf 

 

 

 25. Commissioning and Operational Acceptance 

 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within fourteen 
(14) from the date of Completion. 

 

26. Completion Time Guarantee 

 26.2 Applicable rate for liquidated damages: 0.05% of the Contract Price of the facilities (as 
defined in 8.2) per day of delay 

Maximum deduction for liquidated damages: 10% of the Contract Price 

 
26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

27. Defect Liability 

 

 27.10 The critical components covered under the extended defect liability are Power 
Transformers, XLPE Cable, Aerial Bundled Cables, Station Transformer and the 
period shall be three (3) years. 

30. Limitation of Liability 

 30.1  (b)  The multiplier of the Contract Price is: one  

45. Disputes and Arbitration 

 45.1 The Dispute Board shall be appointed within Twenty Eight (28) days after the Effective 
Date. 

https://www.eib.org/attachments/strategies/environmental_and_social_practices_handbook_en.pdf
https://www.eib.org/attachments/strategies/environmental_and_social_practices_handbook_en.pdf
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 The Dispute Board shall be one number 

 List of potential Dispute Board members is: None 

 45.2 Appointment (if not agreed) to be made by: as per prevailing law(s) of Nepal 

 
45.5 Rules of procedure for arbitration proceedings: 

(a) Contracts with foreign contractors:  

International arbitration shall be conducted in accordance with the rules of UNICTRAL 
Arbitration Rules as at present is no force. If no rules have been specified, then the 
Rules of the Singapore International Arbitration Centre (SIAC) shall apply. 

Arbitration shall be administered by UNICTRAL. If no institution has been specified, 
then SIAC shall be the institution to administer the arbitration. 

The place of arbitration shall be the place of the institution administering the arbitration. 

 

(b) Contracts with contractors being nationals of the Employer’s country: as per 
prevailing law(s) of Nepal 

 

46. Eligibility 

 
46.1 The Contractor shall have the nationality of any country. The Contractor shall be 

deemed to have the nationality of a country if the Contractor is a citizen or is constituted, 
incorporated, or registered, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the nationality of 
proposed subcontractors or suppliers for any part of the Contract including related 
services.  

46.2 The materials, equipment and services to be supplied under the Contract shall have 
their origin in eligible source countries and all expenditures under the Contract will be 
limited to such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, equipment 
and services. 

46.3 For purposes of SCC 46.2, “origin” means the place where the materials and equipment 
are mined, grown, produced or manufactured, and from which the services are provided.  
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product 
results that differs substantially in its basic characteristics or in purpose or utility from its 
components. 

47. Environment, Social and Resettlement Plan 

 
The contractor shall follow the Environmental and Social Management Plan (ESMP) 
provided with the tender document and other Environmental and Social Documents of 
the project given to the Contractor during the contract execution. The payments for the 
implementation of ESMP shall be made proportionally against each activity upon 
verification by NEA’s officials or representatives as the case may be. 
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Section 9: Contract Forms 
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Notification of Intention to Award the Contract 
 

[on letterhead paper of the Employer] 

 
[date of notification] 

 

 
To:    [name of the Tenderer] 
Attention:   [insert name of the Tenderer’s authorized representative] 

Address:   [insert address of the Tenderer’s authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of the Tenderer’s authorized representative] 

E-mail Address:  [insert e-mail address of the Tenderer’s authorized representative] 

 
 
This is to notify you of our intention to award the contract [insert name of the contract and identification number, 

as given in the Tender Data Sheet]. You have [insert number of days as specified in ITT 42.1 of the TDS] days, from 
the date of this notification to (i) request for a debriefing in relation to the evaluation of your Tender, 
and/or (ii) submit a Tender-related complaint in relation to the intention for award of contract, in 
accordance with the procedures specified in ITT 47.1. 
 
The summary of the evaluation are as follows: 
 
1. List of Tenderers  

Name of Tenderer 
Tender Price as Read 

Out at Opening 
Evaluated Tender 

Price 

   

   

   

   

 
2. Reason/s Why Your Tender Was Unsuccessful  
 

…………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………
………………………………………………………………………………………………………………… 

 
 
3. The Successful Tenderer 

Name of Tenderer:  

Address:  

Contract Price:  

Duration of Contract:  

Scope of the Contract Awarded:  

Amount Performance Security Required:  

 
 
Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 
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Notification of Award 
 

[Employer's letterhead] 
 

Letter of Acceptance 
 

 
 

[date] 
 

To:  [Name and address of the contractor] 

 
 
This is to notify you that your Tender dated [date] for execution of the [name of the contract and identification 

number, as given in the Tender Data Sheet] for the Contract Price in the aggregate of [amounts in words and 

figures] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers is 

hereby accepted by our Agency. 
 
You are requested to furnish the Performance Security within 28 days in accordance with the Conditions 
of Contract and any additional security required as a result of the evaluation of your Tender, using for 
that purpose one of the Performance Security Forms included in Section 9 (Contract Forms) of the 
Tender Document.  
 
 
 
Authorized Signature:    
 
 
Name and Title of Signatory:    
 
 
Name of Agency:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachment:  Contract Agreement 
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Contract Agreement 
 

THIS AGREEMENT made on the [ insert number  ] day of [  insert month  ], [  insert year  ], 

BETWEEN 
 
(1) [  name of the employer  ], a corporation incorporated under the laws of [  country of the Employer  ] and 

having its principal place of business at [  address of the Employer  ] (hereinafter called “the Employer”), 
and (2) [  name of the contractor  ], a corporation incorporated under the laws of [ country of the contractor  ] 

and having its principal place of business at [  address of the contractor  ] (hereinafter called “the 
Contractor”). 
 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, install, 
complete and commission certain Facilities, viz. [  list of facilities  ] (“the Facilities”) and the Contractor 
have agreed to such engagement upon and subject to the terms and conditions hereinafter appearing. 
 
NOW IT IS HEREBY AGREED as follows: 

 
Article 1 
Contract 
Documents 

1.1 Contract Documents (Reference GCC Clause 2) 
The following documents shall constitute the Contract between the 
Employer and the Contractor, and each shall be read and construed as 
an integral part of the Contract: 

 
(a) This Contract Agreement and the Appendixes hereto 
(b) Letter of Tender and Price Schedules submitted by the Contractor 
(c) Special Conditions of Contract 
(d) List of Eligible Countries that was specified in Section 5 of the 

Tender Document  
(e) General Conditions of Contract  
(f) Specifications  
(g) Drawings 
(h) Other completed Tender Forms submitted with the Letter of 

Tender  
(i) Any other documents forming part of the Employer’s 

Requirements  
(j)      Any other documents shall be added here1 

 
1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract 
Documents listed above, the order of precedence shall be the order in 
which the Contract Documents are listed in Article 1.1 (Contract 
Documents) above. 

 
1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same 
meanings as are ascribed to them in the General Conditions. 

 
 

 
 
 

                                            
1   Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11). 
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Article 2 
Contract Price and 
Terms of Payment 

2.1 Contract Price (Reference GCC Clause 11) 
The Employer hereby agrees to pay to the Contractor the Contract Price 
in consideration of the performance by the Contractor of its obligations 
hereunder.  The Contract Price shall be the aggregate of [amounts of 

foreign currency in words], [amounts in figures] as specified in Price Schedule 

No. 5 (Grand Summary), [amounts of local currency in words], [amounts in 

figures], or such other sums as may be determined in accordance with 

the terms and conditions of the Contract. 
 
2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Employer 
will reimburse the Contractor are given in the Appendix (Terms and 
Procedures of Payment) hereto. 
 
The Employer shall instruct its bank to issue an irrevocable confirmed 
documentary credit made available to the Contractor in a bank in the 
country of the Contractor. The credit shall be for an amount of [amount 

equal to the total named in Schedule 1 less the advance payment to be made for plant 

and mandatory spare parts supplied from abroad]; and shall be subject to the 
Uniform Customs and Practice for Documentary Credits 1993 Revision, 
ICC Publication No. 500.2 
 
In the event that the amount payable under Schedule No. 1 is adjusted 
in accordance with GCC 11.2 or with any of the other terms of the 
Contract, the Employer shall arrange for the documentary credit to be 
amended accordingly 
 

Article 3 
Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 
The Effective Date upon which the period until the Time for Completion 
of the Facilities shall be counted from is the date when all of the following 
conditions have been fulfilled: 

 
(a) This Contract Agreement has been duly executed for and on 

behalf of the Employer and the Contractor. 
 
(b) The Contractor has submitted to the Employer the performance 

security and the advance payment guarantee. 
 
(c) The Employer has paid the Contractor the advance payment. 

 
Each party shall use its best efforts to fulfill the above conditions for 
which it is responsible as soon as practicable. 

 
3.2 If the conditions listed under 3.1 (a) and (b) are fulfilled but 3.1 (c) is not 

fulfilled within 2 months from the date of this Contract notification or 30 
days from the date of contract agreement because of reasons 
attributable to the Contractor, the sixty first (61) day after the contract 
notification or the thirty first (31) day after the contract agreement 
whichever occur first shall be the contract effective date. 

 
 
 

_________________________________ 

2    Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version). 
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Article 4 
Communications 

4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 
is: [  Employer's address  ]. 

 
4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1 

is: [  Contractor's address  ]. 

 
Article 5.  
Appendixes 

5.1 The Appendixes listed in the attached List of Appendixes shall be 
deemed to form an integral part of this Contract Agreement. 

 
5.2 Reference in the Contract to any Appendix shall mean the Appendixes 

attached hereto, and the Contract shall be read and construed 
accordingly. 

 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives the day and year first above written. 
 
Signed by, for and on behalf of the Employer 
 
 
[  Signature  ] 

 
[  Title  ] 
 
in the presence of   
 
[  Signature  ] 
 
[  Title  ] 

 
 
 
Signed by, for and on behalf of the Contractor 
 
 
[  Signature  ] 
[  Title  ] 

 
in the presence of   
 
[  Signature  ] 

[  Title  ] 

 
 
APPENDIXES 
 
Appendix 1: Terms and Procedures of Payment 

Appendix 2: Price Adjustment 

Appendix 3: Insurance Requirements 

Appendix 4: Time Schedule 

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors 

Appendix 6: Scope of Works and Supply by the Employer 

Appendix 7: List of Documents for Approval or Review 

Appendix 8: Functional Guarantees 
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Appendix 1:  Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 
Contractor in the following manner and at the following times, based on the Price Breakdown given in 
the section on Price Schedules.  Payments will be made in the currencies quoted by the Tenderer 
unless otherwise agreed between the parties.  Applications for payment in respect of part deliveries 
may be made by the Contractor as work proceeds. 

(A)  Terms of Payment 

Schedule No. 1 -  Plant and Mandatory Spare Parts Supplied from Abroad 
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall be 
made: 

Ten percent (10%) of the total CIP amount along with associated cost of Domestic Transportation and 
Insurance as an advance payment against receipt of invoice, and an irrevocable advance payment 
security for the equivalent amount made out in favor of the Employer.   

Seventy percent (70%) of the total or pro rata CIP or amount upon Incoterm “CIP” along with associated 
cost of Domestic Transportation and Insurance upon delivery to the site within 45 days after receipt of 
following invoice and documents through irrevocable letter of credit opened in favour of supplier bank:  

i. 4 copies of supplier invoice showing contract number, goods description, quantity, unit price 
and total amount. 

ii. Original and 4 copies of negotiable, clean, on-board bill of landing marked freight prepaid and 
4 copies of non-negotiable bill of lading. 

iii. 4 copies of Detailed Packing List identifying contents of each package. 
iv. Insurance Policy/Certificate. 
v. Manufacturer's/Supplier's warranty certificate. 
vi. Dispatch authorization issued by the employer with the factory inspection report. 
vii. Delivery certificate issued by the Employer. 

Unless otherwise agreed during the course of the Contract, the items viz. poles, conductors, insulators 
& hardware in Schedule No. 1 shall be supplied and delivered in two (2) lots of equal quantity and 
accordingly payment shall be made in two installments. The second lot shall be dispatched & delivered 
after the installation of 70% of the items delivered in first lot.  

Ten percent (10%) of the total or pro rata CIP along with associated cost of Domestic Transportation 
and Insurance or amount upon issue of the Completion Certificate within 45 days after receipt of invoice. 

Ten percent (10%) of the total or pro rata CIP along with associated cost of Domestic Transportation 
and Insurance or amount upon issue of the Operational Acceptance Certificate within 45 days after 
receipt of invoice. 

 

Schedule No. 2 -  Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country 
In respect of plant and mandatory spare parts supplied from within the Employer’s country, the following 
payments shall be made: 

Ten percent (10%) of the total EXW amount along with associated cost of Transportation and Insurance 
as an advance payment against receipt of invoice, and an irrevocable advance payment security for 
the equivalent amount made out in favor of the Employer.  
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Seventy percent (70%) of the total or pro rata EXW amount upon Incoterm “Ex-Works” along with 
associated cost of Transportation and Insurance upon delivery of goods at site within forty-five (45) 
days after receipt of following invoice and documents through irrevocable letter of credit opened in 
favour of supplier bank: 

i. 4 copies of supplier invoice showing contract number, goods description, quantity, unit price 
and total amount. 

ii. Original and 4 copies of negotiable, clean, on-board bill of landing marked freight prepaid and 
4 copies of non-negotiable bill of lading. 

iii. 4 copies of Detailed Packing List identifying contents of each package. 
iv. Insurance Policy/Certificate. 
v. Manufacturer's/Supplier's warranty certificate. 
vi. Dispatch authorization issued by the employer with the factory inspection report. 
vii. Delivery certificate issued by the Employer. 

Unless otherwise agreed during the course of the Contract, the items viz. poles, conductors, insulators 
& hardware in Schedule No. 2 shall be supplied and delivered in two (2) lots of equal quantity and 
accordingly payment shall be made in two installments. The second lot shall be dispatched & delivered 
after the installation of 70% of the items delivered in first lot. 

Ten percent (10%) of the total or pro rata EXW amount along with associated cost of Domestic 
Transportation and Insurance upon issue of the Completion Certificate, within 45 days after receipt of 
invoice. 

Ten percent (10%) of the total or pro rata EXW amount along with associated cost of Domestic 
Transportation and Insurance upon issue of the Operational Acceptance Certificate, within 45 days 
after receipt of invoice. 

Schedule No. 3 -  Design Services 
In respect of design services for both the foreign currency and the local currency portions, the following 
payments shall be made: 

Ten percent (10%) of the total design services amount as an advance payment against receipt of 
invoice and an irrevocable advance payment security for the equivalent amount made out in favor of 
the Employer.   

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by the 
Project Manager within 45 days after receipt of invoice. 

 

Schedule No. 4 -  Installation and Other Services 
In respect of installation services for both the foreign and local currency portions, the following 
payments shall be made: 

Ten percent (10%) of the total installation and other services amount as an advance payment against 
receipt of invoice and an irrevocable advance payment security for the equivalent amount made out in 
favor of the Employer.   

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the 
said Program of Performance, during the preceding month, as evidenced by the Employer’s 
authorization of the Contractor’s application, will be made monthly within 45 days after receipt of 
invoice. 
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Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the 
Completion Certificate, within 45 days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as 
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the 
Operational Acceptance Certificate, within 45 days after receipt of invoice. 

In the event that the Employer fails to make any payment on its respective due date, the Employer shall 
pay to the Contractor interest on the amount of such delayed payment at the rate of 0.25 percent (0.25 
%) per month for period of delay until payment has been made in full. 
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 (B)  Payment Procedures 

When applying for certification and making payments, the procedures shall be as follows: 

a. Local Currency 

Eligible claims for local currency payment shall be made through withdrawal application (WA). Invoices shall 
be submitted to the Project Office which shall verify the completed jobs/works and certify the invoice for 
payment.  

b. Foreign Currency 

Foreign Currency payment shall be made through Letter of Credit (L/C). The charges for establishment of 
letter of credit within the territory of Nepal shall be borne by the Employer, and outside Nepal shall be borne 
by the Contractor. 

c. Invoices 

The Contractor shall submit the invoices (original) in triplicate to the Project Office whenever an invoice is 
required to be submitted as per provision of the Contract. Invoices should be duly certified by Project 
Manager. 

d. Documentation Required for Payment 

Claims for payment must be supported by the following documentation as specified hereinafter; Requests 
for reimbursement for the cost of equipment materials, freight, transportation and insurance shall be 
supported by the following documents (each copy to be certified by the Contractor or the Contractor’s 
representative to be a true copy of the document of which it is a copy). 
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Appendix 2:  Price Adjustment 
 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 
performance of the Contract to reflect changes in the cost of labor and material components, in 
accordance with the following formulae: 
 

(a) The Prices quoted by the Tenderer for (i) Plant and Mandatory Spare Parts Supplied from 
Abroad (Schedule No. 1) and from within the Employer's Country (Schedule No. 2) (ii) Design 
Services (Schedule No. 3) and (iii) Installation and Other Services (Schedule No. 4) shall be 
fixed during the Tenderer’s performance of the contract and not subject to adjustment on any 
account except for supply of steel pole, ACSR conductor, ABC cable, XLPE covered 
conductor and copper wound distribution/power transformer in Schedule No. 1 and/or 2. 
 

(b) The Contract Price for steel pole, ACSR conductor, ABC cable, XLPE covered conductor 
and copper wound distribution/power transformer in Schedule No. 1 and/or 2 shall be 
based on the input cost of raw materials as below and the same is deemed to be related to 
the prices of raw materials, as specified in the price variation clauses given below. 

 
(c) The price adjustment shall not be applicable if the price variation is above 25% of the 

Contract Price. 
 
(d) The price adjustment shall be limited to 25% of the Contract Price even if the price variation 

is more than 25%. 

(e) In case of any variation in these prices, the prices payable shall be subject to adjustment 
up or down in accordance with the following formulae: 

 
 

a.1 For steel pole: 
 

P  =     
P0

68
(11 + 57 

SBLR

SBLR0
) 

in which: 

P = Total CIP price of Steel Pole for supply from abroad or EXW price for supply within from 
Nepal payable as adjusted in accordance with the price adjustment formula 

P0 = Quoted/confirmed total CIP price of Steel Pole for supply from abroad or EXW price for 
supply within from Nepal as per the Price Schedule less the advance payment  

SBLR0 = 3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) 
as published in www.lme.co.uk prevailing 28 days prior to the date of Tender opening in US$ 
/MT (base date price) 

SBLR = 3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) 
as published in www.lme.co.uk prevailing 1st working day of the previous month of the 
shipment/delivery date by the manufacturer of respective lot as stipulated in the agreed Work 
Schedule  in US$/MT (adjustment date price) 

  
 

  

http://www.lme.co.uk/
http://www.lme.co.uk/
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a.2   For Conductor: 

1. ACSR Conductors 

 
P =     P0 + WA (AL – AL0) + WF (FE – FE0) 
 

2. Aerial Bundled Conductors (ABC) 

 
P =     P0 + n * Alph (AL – AL0) + Alm (ALa – Ala0) 
 

3. XLPE Covered Conductor (MVCC) 

 
P =     P0 + AlF (ALa – Ala0) 

 
Wherein, 
 
P     =  Total CIP price of ACSR/ABC/Covered Conductor for supply from abroad or EXW price 

for supply within from Nepal payable in US$ per km as adjusted in accordance with the 
price adjustment formula, 

 
P0   =  Quoted/confirmed total CIP price of ACSR/ABC/Covered Conductor for supply from 

abroad or EXW price for supply within from Nepal  as per the Price Schedule less the 
advance payment in US$ per km. 

 
WA = Weight of Aluminium in ACSR Conductor in MT per km. as per the type of Conductor 

 WF = Weight of Steel in ACSR Conductor in MT per km. as per the type of conductor  

AL0 = 3-Month Contract Price of London Metal Exchange (LME) Aluminium as published in 
www.lme.co.uk prevailing 28 days prior to the date of Tender opening in US$/MT (base 
date price) 

AL = 3-Month Contract Price of London Metal Exchange (LME) Aluminium as published in 
www.lme.co.uk prevailing 1st working day of the previous month of the shipment/delivery 
date by the manufacturer of respective lot as stipulated in the agreed Work Schedule in 
US$/MT (adjustment date price).  

FE0 = 3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) 
as published in www.lme.co.uk prevailing 28 days prior to the date of Tender opening in 
US$/MT (base date price). 

FE = 3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) 
as published in www.lme.co.uk prevailing 1st working day of the previous month of the 
shipment/delivery date by the manufacturer of respective lot as stipulated in the agreed 
Work Schedule in US$/MT (adjustment date price). 

Ala0 = 3-Month Contract Price of London Metal Exchange (LME) Aluminium Alloy market as 
published in www.lme.co.uk prevailing 28 days prior to the date of Tender opening in 
US$/MT (base date price) 

ALa = 3-Month Contract Price of London Metal Exchange (LME) Aluminium Alloy as published 
in www.lme.co.uk prevailing 1st working day of the previous month of the 
shipment/delivery date by the manufacturer of respective lot as stipulated in the agreed 
Work Schedule in US$/MT (adjustment date price).  
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n = No. of phase conductor in ABC 

Alph = Aluminium factor for phase conductor  

Alm = Aluminium alloy factor for messenger conductor 

AlF = Variation factor for Aluminium = 0.274 

Nominal Cross Sectional Area 
(in Sq. mm.) of Conductor 

Aluminium/Aluminium alloy Factor for Phase/ 
Messenger conductor (Alph/Alm) 

16 0.046 

25 0.073 

35 0.101 

50 0.137 

70 0.197 

95 0.274 

120 0.346 

150 0.425 

 

Nominal Cross Sectional Area 
(in Sq. mm.) of overhead ACSR 

Conductor 

Weight of Aluminium (WA) 
in ACSR Conductor in MT 

per km.  
 

Weight of Steel (WF) 
in ACSR Conductor 

in MT per km. 

30 (Weasel) 0.087 0.041 

50 (Rabbit) 0.145 0.069 

100 (Dog) 0.288 0.106 

150 (Wolf) 0.437 0.289 

 

a.3   For Copper Wound Distribution/Power Transformers: 

 𝐏 =
𝐏𝟎

𝟖𝟏
(𝟕 + 𝟒𝟏 

𝐂

𝐂𝟎
+ 𝟑𝟑

𝐈𝐒

𝐈𝐒𝟎
) 

 
Wherein, 

 
P     =  Total CIP price of Transformer for supply from abroad or EXW price for supply within from 

Nepal payable as adjusted in accordance with the above price adjustment formula 

P0     =  Quoted/confirmed total CIP price of Transformer for supply from abroad or EXW price for 
supply within from Nepal  as per the Price Schedule less the advance payment  

C0  =  3-Month Contract Price of London Metal Exchange (LME) Copper as published in 
www.lme.co.uk prevailing 28 days prior to the date of Tender opening in US$/MT (base date 
price) 

C     =  3-Month Contract Price of London Metal Exchange (LME) Copper as published in 
www.lme.co.uk prevailing 1st working day of the previous month of the shipment/delivery date 
by the manufacturer of respective lot as stipulated in the agreed Work Schedule in US$/MT 
(adjustment date price)  

IS0   =  3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) as 
published in www.lme.co.uk prevailing 28 days prior to the date of Tender opening in US$/MT 
(base date price) 
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IS    =  3-Month Contract Price of London Metal Exchange (LME) Steel HRC FOB China (Argus) as 
published in www.lme.co.uk prevailing 1st working day of the previous month of the 
shipment/delivery date by the manufacturer of respective lot as stipulated in the agreed Work 
Schedule in US$/MT (adjustment date price) 

(f) The quantities specified in the Price Schedules are only estimates. As soon as practicable, the 
Contractor shall complete all survey and investigation works and accordingly revise the quantities 
and the Price Schedules based on the unit/lump sum prices quoted in the Price Schedules to 
complete the Facilities in accordance with the Technical Specifications and submit for Employer's 
approval.   

Conditions Applicable to Price Adjustment 
 

The following conditions shall apply: 

(a) Price shall be adjusted maximum two (2) times throughout the Contract period as per the Agreed 
Delivery/Work Schedule listed in comprehensive Work Schedule which shall be prepared 
during the Contract signing.  

(b) No price increase will be allowed beyond the original delivery date unless covered by an 
extension of time awarded by the Employer under the terms of the Contract.  No price increase 
will be allowed for periods of delay for which the Contractor is responsible.  The Employer will, 
however, be entitled to any price decrease occurring during such periods of delay. 

(c) If the currency in which the Contract price, P
0
, is expressed is different from the currency of the 

country of origin of the labor and/or materials indexes, a correction factor will be applied to 
avoid incorrect adjustments of the Contract price.  The correction factor shall correspond to the 
ratio of exchange rates between the two currencies on the base date and the date for 
adjustment as defined above. 

(d) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor 
as an advance payment. 
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Appendix 3:  Insurance Requirements 
 

(A)  Types of Insurance to Be Taken Out by the Contractor 
 
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the types of insurance set forth below in the sums and with the deductibles and other 
conditions specified.  The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, such approval not to be unreasonably withheld. 

(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or stores 
until arrival at the Site, to the Facilities (including spare parts therefore) and to the construction 
equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of total 
price for plant 
and equipment 

(*) Contractor Factory 
Site 

Delivery 

     

(*) Excess 5% of claimed amount subject to minimum of NRS. 20,000 for Normal and NRS. 80,000 
for act of god perils and collapse. 

(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss or 
damage occurring during the defect liability period while the Contractor is on the Site for the purpose 
of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of total 
price for plant 
and equipment 

(*) Contractor 
Site 

Delivery 
Final 

Acceptance 

     

(*) Excess 5% of claimed amount subject to minimum of NRS. 10,000 for Normal and NRs. 30,000 
for act of god perils and collapse. 

(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss 
of or damage to property (including the Employer’s property and any parts of the Facilities that have 
been accepted by the Employer) occurring in connection with the supply and installation of the Facilities. 

Amount 
Deductible 

limits 
Parties 
insured 

From To 

[in currency(ies)] 
[in 

currency(ies)] 
[names] [place] [place] 

NRs. 1,500,000 
as in (b) above 

 
Contractor's 
Employee 

Commencem
ent of Work 

Final 
Acceptance 
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NRs. 1,500,000 
as in (b) above 

 
Third Party 
Personnel 

Commencem
ent of Work 

Final 
Acceptance 

 

 (d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or 
not) in connection with the supply and installation of the Facilities.  Comprehensive insurance in 
accordance with statutory requirements. 

 
(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any part 
thereof is executed. 

(g) Other Insurance 
The Contractor is also required to take out and maintain at its own cost the following types of insurance: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

     

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the Contractor 
pursuant to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and 
Employer’s Liability Insurance, and the Contractor’s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor pursuant to GCC Subclause 34.1, except for 
the Cargo, Workers’ Compensation and Employer’s Liability Insurance. All insurer’s rights of 
subrogation against such co-insureds for losses or claims arising out of the performance of the Contract 
shall be waived under such policies. 
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(B)  Types of Insurance to Be Taken Out by the Employer 

 

The Employer shall at its expense take out and maintain in effect during the performance of the Contract 
the following insurance policies. (None) 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

     

     

 



9-18 Section 9: Contract Forms 

Single-Stage: Two-Envelope  Procurement of Plant                    Tender No.: ICB-DCSD-2078/79-DSUEP-EIB-W2 

Appendix 4:  Time Schedule 
 
4.1 The Tenderer shall submit the detailed project implementation plans and program within the time limit 

of the Contract as per SCC for each subproject (as defined in Scope of Works in Volume II). 
 
 
4.2 The Employer reserves the right to request minor changes in the work schedule at the time of Award of 

Contract to the successful Bidder. 
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Appendix 5:  List of Major Items of Plant and Services and List of Approved 
Subcontractors  
 

A list of major items of plant and services is provided below. 

The following Subcontractors and Manufacturers are approved for carrying out the item of the facilities 
indicated.  Where more than one Subcontractor is listed, the Contractor is free to choose between 
them, but it must notify the Employer of its choice in good time prior to appointing any selected 
Subcontractor.  In accordance with GCC Subclause 19.1, the Contractor is free to submit proposals for 
Subcontractors for additional items from time to time.  No Subcontracts shall be placed with any such 
Subcontractors for additional items until the Subcontractors have been approved in writing by the 
Employer and their names have been added to this list of Approved Subcontractors. 

 

Major Items of Plant 
and Services 

Approved Subcontractors and 
Manufacturers 

Nationality 
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Appendix 6:  Scope of Works and Supply by the Employer 
 

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer, 
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate. 

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not to 
delay the performance of the Contractor, in accordance with the approved Time Schedule and Program 
of Performance pursuant to GCC Subclause 18.2. 

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of charge 
to the Contractor. 

Personnel Charge to Contractor (if any) 

  

  

 

Facilities Charge to Contractor (if any) 

  

  

 

Works Charge to Contractor (if any) 

  

  

 

Supplies Charge to Contractor (if any) 
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Appendix 7:  List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, 
and present to the Project Manager in accordance with the requirements of GCC Subclause 18.2 
(Program of Performance), the following documents for 

 

 

(A)  Approval 

1. Work Program 

2. Work Procedure 

3. Manufacturers, prior to placing of order 

4. Design, calculations and Drawings of Plant and Equipment 

5. All Civil Design and Drawings 

6. All Electrical Design and Drawings 

7. Any other deemed necessary by the Employer 

 

(B)  Review 

NONE 
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Appendix 8:  Functional Guarantees 
 

 

1. General 
 This Appendix sets out 
 

(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production and/or 
consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculating liquidated damages for failure to attain the functional 
guarantees. 

 

2. Preconditions 
 The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 

following preconditions being fully satisfied: 

 

3. Functional Guarantees 
 Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity 

3.2 Raw Materials and Utilities Consumption 

 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 
 If the production capacity of the facilities attained in the guarantee test, pursuant to GCC 

Subclause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the 
actual production capacity attained in the guarantee test is not less than the minimum level 
specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to the 
Employer in lieu of making changes, modifications and/or additions to the Facilities, 
pursuant to GCC Subclause 28.3, then the Contractor shall pay liquidated damages at the 
rate of 0.1% for every complete 1% of the deficiency in the production capacity of the 
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less 
than a complete 1%. 

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

 If the actual no load and full load losses of any transformer exceed the guaranteed values, 
then the contract price for that transformer shall be reduced by double the amounts as  
listed below for the losses in excess of the guaranteed values: 
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Functional Guarantee [as required in 
the Specification, e.g., performance, 

efficiency, consumption, etc.] 

Capitalization Amount 
for Power/Station 

Transformers (USD) 

Capitalization Amount for 
Distribution Transformers 

(USD) 

1. Transformer No Load Loss per 
kW 

4684 4684 

2. Transformer Load Loss per 
kW 

1180 618 

3. Loss associated with cooling 
fan per kW 

393 - 

 

Any transformer shall be rejected if losses (No-Load and Load losses) exceed the guaranteed 
value by an amount in excess of the following: 

Total losses: 10% 

Component losses: 15% (unless the total loss exceeds 10 %) 

For Fan loss in excess of guaranteed value, the amount twice the above rate will be deducted 

from the Contract price. 

If the actual measured figure of specified raw materials and utilities consumed per unit (or their 
average total cost of consumption) exceeds the guaranteed figure specified in para. 3.2 above 
(or their specified average total cost of consumption), but the actual consumption attained in the 
guarantee test, pursuant to GCC Subclause 25.2, is not more than the maximum level specified 
in para. 4.3 below, and the Contractor elects to pay liquidated damages to the Employer in lieu 
of making changes, modifications and/or additions to the Facilities pursuant to GCC Subclause 
28.3, then the Contractor shall pay liquidated damages at the rate of double for every complete 
1% of the excess consumption of the Facilities, or part thereof, of less than a complete 1%. 

4.3 Minimum Levels 
 Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the 

following minimum levels of performance guarantees (and consumption guarantees) are not 
attained by the Contractor, the Contractor shall at its own cost make good any deficiencies until 
the Facilities reach any of such minimum performance levels, pursuant to GCC Subclause 28.2: 

(a) production capacity of the Facilities attained in the guarantee test:  95% of the 
guaranteed production capacity 

and/or 

(b) average total cost of consumption of all the raw materials and utilities of the Facilities:  
105% of the guaranteed figures. 

4.4 Limitation of Liability 
 Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages 

for failure to attain the functional guarantees shall not exceed ten percent ( 10 %) of the 
Contract price  
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Performance Security 
[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  .............................. [Name and address of the Employer]  ........................................  

Date: .........................................................................................................................  

Performance Guarantee No.:  ........................................................................................  

 

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into 

Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract 

and brief description of plant and services] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum 
or sums not exceeding in total an amount of [name of the currency and amount in words]1 [amount in figures] 

such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of your first demand in writing accompanied by a written statement stating 
that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or 
to show grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the earlier of 

(a) 18 months after our receipt of 

(i)  a copy of the Completion Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project manager 
that the Facilities are ready for commissioning, and stating that 14 days have elapsed from 
receipt of such notice (or 7 days have elapsed if the notice was a repeated notice) and the 
project manager has failed to issue a Completion Certificate or inform the Contractor in writing 
of any defects or deficiencies; or  

(iii)  a registered letter from the Contractor stating that no Completion Certificate has been issued 
but the Employer is making use of the Facilities; or 

(b)  the [date] day of [month], [year]. 

Consequently, any demand for payment under this guarantee must be received by us at this office on 
or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or 

ICC Publication No. 758 as applicable], except that subparagraph (ii) of Sub-Article 20(a) is hereby excluded.2 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
[Signature(s) and seal of bank (where appropriate)] 

-- Note to Tenderer --  

If the institution issuing the performance security is located outside the country of the Employer, it shall have a 

correspondent financial institution located in the country of the Employer to make it enforceable. 

 

                                            
1  The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated 

either in the currency(ies) of the contract or a freely convertible currency acceptable to the Employer. 
2  Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758, where 

applicable. 
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Advance Payment Security 
[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  ............................. [Name and address of the Employer]  .........................................  

Date: .........................................................................................................................  

Advance Payment Guarantee No.:  ..................................................................................  

 

We have been informed that [name of the contractor] (hereinafter called "the Contractor") has entered into 

Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of contract 

and brief description of plant and services] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in 
the sum [name of the currency and amount in words]1 [amount in figures] is to be made against an advance 
payment guarantee. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum 

or sums not exceeding in total an amount of [name of the currency and amount in words]2 [amount in figures] 
upon receipt by us of your first demand in writing accompanied by a written statement stating that the 
Contractor is in breach of its obligation under the Contract because the Contractor:  

(a)  used the advance payment for purposes other than the costs of mobilization and cash flow support 
in respect of the Works; or 

(b)  has failed to repay the advance payment when it has become due and payable in accordance with 
the conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance payment 
referred to above must have been received by the Contractor on its account number [contractorʼs account 

number] at [name and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates, 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate, indicating that 80% of the Contract Price has been certified for payment, 
or on the [date] day of [month], [year], 3 whichever is earlier. Consequently, any demand for payment 
under this guarantee must be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or 

ICC Publication No. 758 as applicable]. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
[Signature(s) and seal of bank (where appropriate)] 

-- Note to Tenderer -- 

If the institution issuing the advance payment security is located outside the country of the Employer, it shall have a 

correspondent financial institution located in the country of the Employer to make it enforceable. 

                                            
1  The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of 

the advance payment as specified in the contract, or in a freely convertible currency acceptable to the Employer. 
2  Footnote 1. 
3  Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the time 

for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the 
Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 
one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the Employer’s written request for 
such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 
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