



**NEPAL ELECTRICITY AUTHORITY**  
**Transmission Directorate**  
**Grid Development Department**  
**New Modi Lekhnath 132kV Transmission Line Project**

Kharipati  
Kathmandu, Nepal  
Phone : 977-1-6614606

Letter Ref. No. 074/75-51

Date: 8<sup>th</sup> October, 2017

**To,**

**All Prospective Bidders**

**Subject: Addendum-3**

**Ref: Package ML2: Procurement of Plant Design, Supply and Installation of Laha Chowk 132 kV Substation, New Modi 132 kV Switching Station and 132 kV Line Bay expansion at Lekhnath Substation (IFB No: ML/SS/ /074/75- 1)**

Dear Sirs/Madams,

The bid submission time deadline has been extended by **21(Twenty One) days from 15<sup>th</sup> October, 2017 to 5<sup>th</sup> November, 2017** Pursuant to ITB clause 8.3 and ITB clause 22.2 of Volume-1 of the bidding Documents.

It is hereby requested you all to acknowledge the receipt of the same.

With regards

  
Roshan Agrawal

Project Manager