

# Nepal Electricity Authority

(An Undertaking of Nepal Government)

## Distribution and Consumer Services Directorate Distribution System Upgrade and Expansion Project (DSUEP)

Fax: 01-4153144  
Phone: 01-4153145  
Email: dsuep@nea.org.np  
Durbar Marg, Kathmandu

L. D. No. 2075/76/32



Date: 10<sup>th</sup> May, 2019

To,

Feedback Infra Private Limited  
Changjiang Survey, Planning, Design and Research Co., Ltd.  
WAPCOS Limited

**Subject: Notification of Intention to Award the contract**  
**(RFP No.: DSUEP/CS/QCBS-01)**

Dear Consultants,

DSUEP had called for Expression of Interest (EoI) on the Consultancy Services for the Distribution System Planning, Feasibility Study, Detail Engineering Design and Environmental & Social Scoping Study on 4<sup>th</sup> September, 2018. Six consultants were shortlisted based on EoI and were called to submit Technical and Financial proposals.

After the evaluation of Technical proposals, the combined evaluation of Technical and Financial proposals was done for the consultants with responsive Technical proposals. Feedback Infra Private Limited had scored the highest evaluation marks and was called for contract negotiation meeting on 5<sup>th</sup> May, 2019. After the successful contract negotiation meeting with Feedback Infra Private Limited, DSUEP would like to issue Notification of Intention to Award the contract to Feedback Infra Private Limited.

Following are the details regarding the issuance of Notification of Intention to Award the contract.

1. The name and address of the Consultant with whom the client successfully negotiated the contract: **Feedback Infra Private Limited, India**
2. The contract price of the successful Proposal: **USD 142,552 (excluding VAT)**
3. The names of all Consultants included in the shortlist (who submitted the proposals):
  - a. Changjiang Survey, Planning, Design and Research Co., Ltd.
  - b. Feedback Infra Private Limited
  - c. Gesto Energia S.A.
  - d. Power Grid Corporation of India Limited
  - e. WAPCOS Limited



# Nepal Electricity Authority

(An Undertaking of Nepal Government)

## Distribution and Consumer Services Directorate Distribution System Upgrade and Expansion Project (DSUEP)

Fax: 01-4153144  
Phone: 01-4153145  
Email: dsuep@nea.org.np  
Durbar Marg, Kathmandu

4. The price offered by each Consultant (whose Technical proposals were responsive):
- Feedback Infra Private Limited: **USD 142,552 (excluding VAT)**
  - Changjiang Survey, Planning, Design and Research Co., Ltd.: **USD 281,484.94 + NPR 17,180,520 (including VAT of USD 32,383.22 + NPR 1,976,520)**
  - WAPCOS Limited: **USD 169,334 + NPR 5,907,000 (excluding VAT)**
5. The overall technical scores and scores assigned for each criterion and sub-criterion to each Consultant:

| Evaluation criterion              | Max. Points | Feedback Infra Private Limited | Changjiang Survey, Planning, Design and Research Co., Ltd. | WAPCOS Limited |
|-----------------------------------|-------------|--------------------------------|--|----------------|
| Specific Experience/Qualification | 10          | 8.00                           | 6.4  | 9.40           |
| Approach/Methodology              | 25          | 22.3125                        | 19.3125  | 11.4375        |
| Key-personnel                     | 65          | 63.25                          | 63.125   | 62.50          |
| <b>Total Score</b>                | <b>100</b>  | <b>93.5623</b>                 | <b>88.8375</b>   | <b>83.338</b>  |
| <b>Rank</b>                       |             | <b>1</b>                       | <b>2</b>   | <b>3</b>       |


6. The final combined scores and the final ranking of the Consultants:

| Combined Technical and Financial Scores | Max. Points | Feedback Infra Private Limited | Changjiang Survey, Planning, Design and Research Co., Ltd. | WAPCOS Limited |
|---|-------------|--------------------------------|--|----------------|
|   | 100         | 94.21                          | 83.68  | 81.45          |
| <b>Rank</b>                             |             | <b>1</b>                       | <b>2</b>   | <b>3</b>       |

7. The **standstill period** is of 10 days and will expire on **20<sup>th</sup> May, 2019**.
8. Request of debriefing or submission of a complaint shall be done within the standstill period as per ITC of RfP.



Sincerely,

  
Bijaya Sen Khadka  
(Project Manager)