



**Nepal Electricity Authority**  
(Government of Nepal Undertaking)  
Project Management Directorate  
Arun Pool - Tingla Hub - New Khimti - Tamakoshi 3 - Sunkoshi Hub -  
Dhalkebar 400 kV Transmission Line Project



Our Ref: ATKTSD/ 076/77. 59

November 28, 2019

**Notification of Contract Award**  
(Consultancy Services)

This is the Notification of Contract Award to all the concerns that with respect to the EOI notice published on 25<sup>th</sup> November 2018 and the RFPs issued on 1<sup>st</sup> April 2019 for the **Consulting Services for Engineering and Environmental Study of Transmission Lines and Associated Substations** under Project Preparatory for Energy (Grant 0361-NEP) funded by ADB.

S.N.	Package No. and RFP No.	Package Name	Contract Awarded to Consultant	Contract Amount	Contract Date
1	CP-01 and RFP- PMD/ATKTSD /075/76-01	Consulting Services for Engineering and Environmental Study of Tingla Hub – Likhu Hub - New Khimti – Sunkoshi Hub – Dhalkebar 400 kV Transmission Line and Associated Substations	M/S Power Grid Corporation of India Limited (India) in association with Jade Consult Pvt. Ltd. (Nepal)	USD 1,295,240.45 plus NPR 75,797,605.00 (excluding VAT)	20 <sup>th</sup> November, 2019
2	CP-02 and RFP- PMD/ATKTSD /075/76-02	Consulting Services for Engineering and Environmental Study of Budhigandaki Corridor (Phelim-Gumda-Ratamate) 400 kV Transmission Line and 132 kV Dailekh-Kalikot - Jumla and Lamoshangu – Kavre/Ramechhap Transmission Line and Associated Substations	M/S Power Grid Corporation of India Limited (India) in association with Jade Consult Pvt. Ltd. (Nepal)	USD 1,334,228.54 plus NPR 92,836,330.00 (excluding VAT)	20 <sup>th</sup> November, 2019
3	CP-03 and RFP- PMD/ATKTSD /075/76-03	Consulting Services for Engineering and Environmental Study of Damauli - Kusma – Burtibang - Bafikot 400 kV Transmission Line and Associated Substations	M/S Power Grid Corporation of India Limited (India) in association with Jade Consult Pvt. Ltd. (Nepal)	USD 1,227,891.42 plus NPR 79,956,520.00 (excluding VAT)	21 <sup>st</sup> November, 2019

*B. Nath Neupane*  
.....  
(Bodh Nath Neupane)  
Project Manager