



Nepal Electricity Authority

(An Undertaking of Nepal Government)

Distribution and Consumer Services Directorate

Nepal Distribution System Upgrade and Expansion Project (EIB)

L. D. No. 2080/81 DSUEP 281

Date: 28 April 2024

Notification of Intention to Award the Contract

This is to notify you of our intention to award the contract Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing, and commissioning of 132/33 kV substation in Bajhang District – Package No. EIB-W6 (Tender No. ICB-DCSD-2080/81-DSUEP-EIB-W6). You have seven (10) days, from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Tender, and/or (ii) submit a Tender-related complaint in relation to the intention for award of contract, in accordance with the procedures specified in ITT 47.1.

The summary of the evaluation are as follows:

1. List of Tenderers qualified for Financial Evaluation

S.N.	Name of Tenderer	Tender Price as Read Out at Opening		Discount Offered (if any)	Evaluated Tender Price after Discount	
1	Suresh Techno (India) LLP JV SMM Infratech Pvt. Ltd., India	USD 1,759,763.95	NPR 91,779,782.21	None	USD 1,759,763.70	NPR 91,778,740.14
2	Sigma Con. (P) Ltd., Nepal	USD 249,438 + INR 81,661,800	NPR 114,259,503.10	None	USD 249,438.00 INR 81,661,800.00	NPR 114,259,503.10
3	Absolute Projects (India) Limited, India	USD 1,288,238.51	NPR 60,362,934.20	None	USD 1,288,238.51	NPR 60,362,934.20
4	Waiba Infratech Pvt. Ltd., Nepal	USD 1,422,663.84	NPR 75,824,351.30	None	USD 1,422,663.84	NPR 75,824,351.30
5	Telmos Electronics, India	USD 1,305,197.60	NPR 66,041,188.25	<ul style="list-style-type: none">• 30% on LC only on Schedule 5, S. No. 1• 10% on FC on Schedule 1, B, B1 and B2• 5% on FC on Schedule 1D• 20% on LC on Schedule 4 A and B• 10% on LC on Schedule 4 E	USD 1,265,125.58	NPR 56,874,154.68
6	Devyansh Construction and Developers Private Limited, India	USD 1,525,564.14	NPR 73,141,674.69	16% on both FC and LC	Disqualified due to submission of incomplete Price Schedule as per Clause No. 30.1 © and 32.2 (b) of Volume I, Section 1: ITT of the Tender Document.	



Nepal Electricity Authority

(An Undertaking of Nepal Government)

Distribution and Consumer Services Directorate Nepal Distribution System Upgrade and Expansion Project (EIB)

L. D. No. 2080/81 DSUEP

Date: 28 April 2024

2. The Successful Tenderer

Name of Tenderer:	Telmos Electronics
Address:	Hissar, Haryana, India
Contract Price after Discount:	USD 1,265,125.58 + NPR 56,874,154.68 (excluding VAT and Taxes)
Duration of Contract:	270 days
Scope of the Contract Awarded:	Procurement of material, equipment, associated accessories and necessary installation services including design, erection, testing, and commissioning of 132/33 kV substation in Bajhang District
Amount of Performance Security Required:	USD 126,512.56 + NPR 5,687,415.47


.....
(Bijaya Sen Khadka)
Project Manager

