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fag wHEH A 9, oS TUEHT AT I, WHA TUGh! THAT I

(%) R wRE® T8 9 (Bid Submission Form)

Date:

Invitation for Bid No.:

To:

The Project Manager
Hetauda-Dhalkebar-Inaruwa-400kV Substation Expansion Project
Nepal Electricity Authority,

Kharipati,Bhaktapur

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Document, including Addenda issued.

(b) We offer to purchase in conformity with the Bidding Document and in accordance with the time
schedule specified in the Schedule of Requirements.

(c) The total price of our Bid is:

(d) Our Bid shall be valid for a period of ..... [Insert 90 ] days from the date fixed for the bid submission
deadline in accordance with the Bidding Document, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period;

(e) If our Bid is accepted, we commit to deposit our quoted bid amount as specified above for the due
performance of the Contract;

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Document;

(g) We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract is
prepared and executed.

(h) We understand that you are not bound to accept the highest evaluated bid or any other bid that you
may receive.
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(i) We certify/confirm that we comply with the eligibility requirements as per bidding documents.

Name

In the capacity of

Signed

Duly authorized to sign the Bid for and on behalf of

Date
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(@) B 9vg 791 99 (Sample of Bid Bond Form)
Bid Bond
Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the 'A’ class Commercial Bank)

Beneficiary: ....ccocevvveeveeecriecnnnn, name and address of EMpPIOYEr .......cccoeveveeecenececeee.
DAL e e ettt st sae st e sr e r e e sresheeeenraeanne

Bid Bond Guarantee No.:

We have been informed that. ............. .[Insert name of the Bidder] (Hereinafter called “the Bidder”) intends
to submit its bid (hereinafter called “the Bid”) to you for the execution of ............... name of Contract.
............... under Invitation for Bids No. .................. (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we...................... . [name of Bank.].................... hereby irrevocably undertake to
pay you any sum or sums not exceeding in total an amount of . ...amount in figures .......cccovevvereevenenen. (.
............... amount in words ...................) upon receipt by us of your flrst demand in writing accompanied by a
written statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because
the Bidder:

(a) has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder in the Form of
Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders.

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i)
fails or refuses to deposit the quoted amount within specified time Or (ii) fails or refuses to remove the
material from site within specified time.

(d) is involved in fraud and corruption .

This guarantee will remain in force up to and including the date ........number............ days from the
deadline for submission of Bids as such deadline is stated in the instructions to Bidders. Any demand in
respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the
Bidder unless notified by you for the release of the guarantee.

Bank’s seal and authorized signature(s).........ccceeueen......
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