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SECTION 4 PRICE SCHEDULE 
 
Note: 

1) Bidder is required to quote prices in this Schedule for all the individual items/sub-items. 
2) The Prices of equipment's are inclusive of type test charges. 
3) BOQ given is indicative only, the quantities mentioned above may undergo changes during 

detailed engineering to meet the functional requirement and scope of work defined in 
Employer's Requirements. Based on the detailed engineering and design, the Contractor shall 
prepare and submit the final BOQ within 90 days of signing of Contract. 

4) The bidders are require to quote their price including all taxes and duties applicable in their 
country / Country of Origin, & all business taxes, income taxes (TDS etc) applicable in Nepal. 
The quoted price shall be exclusive of taxes and duties applicable in Nepal like custom, VAT 
etc. 

5) The bid price is inclusive of all Environmental, Health and Safety management compliance 
cost. 

 



SPECIFICATION NO.: SCHEDULE - 1 PART 1  PAGE 1 OF 2

Power Transmission and Distribution System Strengthening Project

FC: Foreign Currency
 LC: Local Currency

Schedule No.1: Plant and Equipment including Mandatory Spares to be supplied from abroad 

Custom, VAT and 
other taxes

FC LC LC

Currency# Unit Rate Amount Unit Rate Amount

1 2 3 4 5 6 7 8 = (7) x (5) 9 10 = (9) x (5) 11 = 8 12 = 10 13

Part-A : EMPLOYER ASSESSED QUANTITIES

PART 1 132 kV Underground Line
A Cables along with clamps, glands, lugs, cable termination and straight joints etc.

1 Power Cables - 

i
145kV, 1Cx800 sqmm (XLPE) copper cable for line from Thimi to Balkumari Substation  with termination 
arrangement for both end, Jointing arrangement, etc as per TS

R.M. 49500

ii Cable Sealing Ends, terminations suitable for GIS termination at Thimi Substation as per TS Nos. 6

iii Cable Sealing Ends, terminations suitable for GIS termination at Balkumari Substation as per TS Nos. 6

iv
Cable Joints (with Copper casing and FRP Coffin Box) including other necessary joints required for 
successful execution of scope of work as per TS

Nos. 78

B
Fabrication, galvanising and supply of following Steel Structures including nuts, bolts, all types of 
washers, packplates, step bolts and gusset plates including foundation bolts.

1 Structure(Builtup beams girders, plate girders, angles, Lattic/Pipe etc.) Kg 30000

2 Fastners, step bolts, foundation bolts etc.(Nuts,Bolts & Washers) Kg 2000

C Optical Fiber & accessories

1
Un- Armoured  Optical Fiber (48 Fibers) along with required hardware sets including FODP, joint box, all 
cable fittings and accessories as required for 132 kV

R.M. 8000

D Pipes & Accessories

1 HDPE pipe (as per design requirement PN6 min 200 dia size ) & Accessories R.M. 49500

2
PLB-HDPE  (Permanently Lubricated High Density Poly Ethylene)  pipe 40 mm. dia pipe for laying optical 
Fiber Cable.

R.M. 8000

Sub-Total Part A (1)

Part-B: CONTRACTOR ASSESSED QUANTITIES

PART 1 132 kV Underground Line/Substation
A Power Cables - 

1 Cable Protection, Monitoring System with all accessories as per TS LS 1

B Material including erection hardware for underground line/substation

1
Bus-bar materials, Hardware, conductors, power and control cables, cable trays, clamps, spacers, 
connectors including equipment connectors, junction & Link box, earth wire, buried cable trenches/pipe 
equipment all accessories etc. to successfully complete the scope of work:

LS 1

C
Earthing including necesaary connectors/connections, risers etc, cable earthimg set, link boxes, 
bonding cables complete in all respect

1 Earth Conductor (Copper) LS 1

2 Earth Rod (Copper) LS 1

3 Cable Earthing arrangement LS 1

PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

Quantity
FC

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Country 
of origin LC (NPR)

Total Amount (Excluding Taxes and 
Duties)

 Insurance, Clearing, Forwarding 
and transportation to site

NEPAL ELECTRICITY AUTHORITY

Item No. Item description

Estimated  CIP Project - Nepal Border 

Unit

Name of Bidder: Signature of Bidder:   



SPECIFICATION NO.: SCHEDULE - 1 PART 1  PAGE 2 OF 2

Power Transmission and Distribution System Strengthening Project

FC: Foreign Currency
 LC: Local Currency

Schedule No.1: Plant and Equipment including Mandatory Spares to be supplied from abroad 

Custom, VAT and 
other taxes

FC LC LC

Currency# Unit Rate Amount Unit Rate Amount

1 2 3 4 5 6 7 8 = (7) x (5) 9 10 = (9) x (5) 11 = 8 12 = 10 13

PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

Quantity
FC

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Country 
of origin LC (NPR)

Total Amount (Excluding Taxes and 
Duties)

 Insurance, Clearing, Forwarding 
and transportation to site

NEPAL ELECTRICITY AUTHORITY

Item No. Item description

Estimated  CIP Project - Nepal Border 

Unit

D HT & LT  Cable RCC Route Marker, Warning Tape and Straight Joint marker LS 1

E Communication equipments 

1
Adaptation works at the Control Room (cards, including cable, connectors, other hardware and software 
required for data transmission to SCADA of Balkumari SS & Thimi SS from cable monitoring system) as 
required to complete the total integration

LS 1

2
Supply of RTU,STM-16(DI/DO,GPS,Time Sync system,LDMS,MFM,Relays), FODP, SFP, tributary 
cards,power supply and other accessories required

LS 1

Sub-Total Part B

Part-C: Mandatory Spares

PART 1 132 kV Underground Line/Substation

A Cable Termination

1
GIS Cable Termination for 132kV with all accessories required with unlimited storage life under normal 
conditions

Nos. 3

B
Cable Joints (with Copper casing and FRP Coffin Box) including other necessary joints required for 
successful execution of work as per TS

Nos. 6

C Optical Fiber Cable 

1 Un-armoured U/G optical fiber (48 Fibers) R.M. 1000

Sub-Total Part C

Total For PART Thimi-Balkumari UG [(Part-A+ Part-B+ Part-C)]
Total for Schedule 1 ( Total of column 11 & 12  to be carried forward to Schdule 5: Grand Summary)

Note : 1) Bidder is required to quote prices in this Schedule for all the individual items/sub-items.

* Strike-out whichever is not applicable.

Name of Bidder:    Date: 

Signature of Bidder:  

(Printed Name)  

(Designation)  

(Common Seal)  

2.) The Prices of equipments are inclusive of type test charges

3.) BOQ given above is indicative only based on the scope of work as given in Employer's Requirements. The quantities mentioned above may undergo change during detailed engineering to meet the functional requirement and scope of work defined in Employer's Requirements.

Specify currency in accordance with BDS ITB Clause 32.1, Part-I of the Bidding Documents.

Name of Bidder: Signature of Bidder:   
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Total Amount 
(Excluding Taxes )

Custom, VAT 
and other taxes

Unit Rate Amount Unit Rate Amount

1 2 3 4 5 6 = (4) x (5) 7 8=(4)x(7) 9=6+8 10

Part-A : EMPLOYER ASSESSED QUANTITIES

Part-B: CONTRACTOR ASSESSED QUANTITIES

Part-C: Mandatory Spares

Total For PART Thimi-Balkumari UG [(Part-A+ Part-B+ Part-C)]
Total for Schedule 2 (Total of column 9 to be carried forward to 
Schdule 5: Grand Summary)

Note : 1) Bidder is required to quote prices in this Schedule for all the items in Schedule 1 which they wish to supply from within Nepal.

# Specify currency in accordance with BDS ITB Clause 32.1, Part-I of the Bidding Documents.
* Strike-out whichever is not applicable.

a     Specify currency in accordance with ITB 19.1 of the BDS.

Name of Bidder: Date: 

Signature of Bidder:  

(Printed Name)  

(Designation)  

(Common Seal)  

Ex Faxtory Price (Excluding VAT)
 in LC

Inland transportation to site 
in LC

b     Column 5  Price shall include all customs duties and sales and other taxes already paid or payable on the components and raw materials used in the manufacture or assembly of the item or the customs duties and sales 
and other taxes already paid on previously imported items.

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

S.N. Item description Unit Quantity

2.) The Prices of equipments are inclusive of type test charges

Power Transmission and Distribution System Strengthening Project

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

LC: Local Currency (ALL Price in Local Currency)Schedule No.2: Plant and Equipment including Mandatory Spares Parts to be supplied from within Nepal 

Name of Bidder: Signature of Bidder:



SPECIFICATION NO SCHEDULE 3 , PART 1 PAGE 1 of 1

Local Currency 
Portion

Foreign Currency 
Portion

Quantity Unit NRs Currency LC FC

1 2 3 4 5 6 7=3x5 8=3x6

1 Total For Project works Not Applicable

NOTE: The design cost is included in schedule 1.

Name of Bidder:   Date: 

Signature of Bidder:  

(Printed Name)  

(Designation)  

(Common Seal)  

Total for Schedule 3 (Total of column 7 & 8 to be carried forward to Schdule 5: Grand Summary)

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Schedule A-3: Design Services 

NEPAL ELECTRICITY AUTHORITY

S.N. Item Description
Estimated 

Unit Prices Total Prices

PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

 

Power Transmission and Distribution System Strengthening Project

Name of Bidder Signature of Bidder



SPECIFICATION NO: SCHEDULE 4, PAGE 1 of 3

 

 Unit Rate  Total Charges 
1 2 3 4 5  6=(5)x(4) 

Part-A : EMPLOYER ASSESSED QUANTITIES

PART 1 132 kV Underground Line
A Cables along with clamps, glands, lugs, cable termination and straight joints etc.
1 Power Cables - 

i
145kV, 1Cx800 sqmm (XLPE) copper cable for line from Thimi to Balkumari Substation and line bay along with termination 
arrangement for both end, Jointing arrangement, etc as per TS

R.M. 49500

ii Cable Sealing Ends, terminations suitable for GIS termination at Thimi Substation as per TS Nos. 6
iii Cable Sealing Ends, terminations suitable for GIS termination at Balkumari Substation as per TS Nos. 6

iv
Cable Joints (with Copper casing and FRP Coffin Box) including other necessary joints required for successful execution of 
scope of work as per TS

Nos. 78

B
Fabrication, galvanising and supply of following Steel Structures including nuts, bolts, all types of washers, 
packplates, step bolts and gusset plates including foundation bolts.

1 Structure(Builtup beams girders, plate girders, angles, Lattic/Pipe etc.) Kg 30000
2 Fastners, step bolts, foundation bolts etc.(Nuts,Bolts & Washers) Kg 2000
C Optical Fiber & accessories

1
Un- Armoured  Optical Fiber (48 Fibers) along with required hardware sets including FODP, joint box, all cable fittings and 
accessories as required for 132 kV

R.M. 8000

D Laying of Pipes (including accessories) except HDD
1 HDPE pipe (as per design requirement PN6 min 200 dia size ) & Accessories R.M. 39150
2 PLB-HDPE  (Permanently Lubricated High Density Poly Ethylene)  pipe 40 mm. dia pipe for laying optical Fiber Cable. R.M. 5300

Sub-Total Part A (1)

Part-B: CONTRACTOR ASSESSED QUANTITIES
PART 1 132 kV Underground Line/Substation

A Power Cables - 
1 Cable Protection, Monitoring System with all accessories as per TS LS 1
B Material including erection hardware for underground line/substation

1
Bus-bar materials, Hardware, conductors, power and control cables, cable trays, clamps, spacers, connectors including 
equipment connectors, junction & Link box, earth wire, buried cable trenches/pipe equipment all accessories etc. to 
successfully complete the scope of work:

LS 1

C
Earthing including necesaary connectors/connections, risers etc, cable earthimg set, link boxes, bonding cables 
complete in all respect

1 Earth Conductor (Copper) LS 1
2 Earth Rod (Copper) LS 1
3 Cable Earthing arrangement LS 1

D HT & LT  Cable RCC Route Marker, Warning Tape and Straight Joint marker LS 1

Qty.
 Portion in Nepalese Currency (in NPR) 

Unit

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II
Power Transmission and Distribution System Strengthening Project
PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Schedule No. 4 : Installation and Other Services
(a) Installation and Construction Charges

S. N. Item Description

Name of Bidder Signature of Bidder
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 Unit Rate  Total Charges 
1 2 3 4 5  6=(5)x(4) 

Qty.
 Portion in Nepalese Currency (in NPR) 

Unit

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II
Power Transmission and Distribution System Strengthening Project
PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Schedule No. 4 : Installation and Other Services
(a) Installation and Construction Charges

S. N. Item Description

E Communication equipments 

1
Adaptation works at the Control Room (cards, including cable, connectors, other hardware and software required for data 
transmission to SCADA of Balkumari SS & Thimi SS from cable monitoring system) as required to complete the total 
integration

LS 1

2
RTU,STM-16(DI/DO,GPS,Time Sync system,LDMS,MFM,Relays), FODP, SFP, tributary cards,power supply and other 
accessories required

LS 1

Sub-Total Part B

PART C - Civil Works (As per technical specifications)

1
Excavation in all types of soil and rock including dismantiling of road surface/footpath , backfilling, disposal etc. for all leads 
and lifts 

Cu.Mtr. 22000

2
Dismantling of Cement Concrete existing structures like road, culverts, bridges,retaining walls and other structure 
comprising of masonry,cement concrete, wood work, steel work, including scaffolding wherever necessary, sorting the 
dismantled Material, disposal of unserviceable Material and stacking the serviceable Material with all lifts and lead ..

Cu.Mtr. 1000

3
Providing and laying of Plain Cement Concrete (1:3:6) including shuttering, Grouting of pockets & underpinning but 
excluding steel reinforcement.

Cu.Mtr. 350

4
Providing and laying of Reinforced Cement Concrete Mix M20 including pre cast, shuttering, Grouting of pockets & 
underpinning but excluding steel reinforcement.

Cu.Mtr. 600

5
Providing and laying of Reinforced Cement Concrete Mix M25 including pre cast, shuttering, Grouting of pockets & 
underpinning but excluding steel reinforcement

Cu.Mtr. 900

6
Providing and laying of Reinforced Cement Concrete Mix M35 including pre cast, shuttering, Grouting of pockets & 
underpinning but excluding steel reinforcement

Cu.Mtr. 200

7 Providing, Laying, Fitting & Placing of Steel Reinforcement (Fe 500) Kg 180000
8 Providing, Laying, Fitting & Placing of Miscellaneous Structural Steel upto paintings all complete (MS Steel) Kg 5000
9 Local sand filling around and under  foundation, cable pits and other foundations as applicable Cu.Mtr. 8000

10 Stone soling below foundations whereever specified in approved drawings during detailed Engineering Cu.Mtr. 400
11 Road Reconstruction Workas per technical specification/road standard

11.1
Providing and Applying prime coat on base with Hot Bitumen inlcuding cleaning of road surface and spraying by mechanical 
means as per Road Standard.

lit. 20000

11.2
Providing and Applying tack coat with hot bitumen at specified rate on the prepared surface including cleaing as per Road 
Standard (on base with Hot Bitumen inlcuding cleaning of road surface and spraying by mechanical means as per Road 
Standard.

lit. 12000

11.3
Providing and laying Bituminous Concrete/Ashphalt Concrete using crushed aggregrates of specified grading, premixed with 
bituminous binder and filler as per TS and Road Standard.

cum 1000

11.4
Providing and laying of Crusher Run Macadam on prepared surface, spreading and mixing, watering and compacting to 
form a layer of sub-base/base course as per TS and Road Standard.

cum 12000

11.5 Footpath restoration work excluding base/subbase as per road standard all complete Sq.Mtr. 4500

Name of Bidder Signature of Bidder
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 Unit Rate  Total Charges 
1 2 3 4 5  6=(5)x(4) 

Qty.
 Portion in Nepalese Currency (in NPR) 

Unit

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II
Power Transmission and Distribution System Strengthening Project
PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Schedule No. 4 : Installation and Other Services
(a) Installation and Construction Charges

S. N. Item Description

12 PileFoundation

12.1

Boring, providing and installation of bored cast-in-situ RCC vertical piles of specified diameter and of any length 
below the pile cap with M25 grade of cement concrete, excluding the cost of supply and placing the reinforcement 
steel but including the cost of boring including temporary guide casing (supplying and providing M.S Liner), 
Bentonite solution and the length of pile to be embedded in the pile cap(Length of pile for payment shall be 
measured from bottom of pile cap), all necessary labour , materials, plants, tools and tackles etc. complete as 
necessary for proper execution of the job.

a 750 mm diameter RCC vertical bored pile R.M. 200

12.2
Conducting integrity test on all pile using electronic control unit, hand held hammer, accelerometer, computer with required  
software to assess as-installed pile characterestics including mobilisation of necessary manpower, equipments,materials 
etc. required for successful completion of the job 

LS 1

13
Supplying & laying Reinforced Cement Cement Concrete hume pipe of grade (NP-3) including fixing with cement 
mortar (1:2)

13.1 300mm dia R.M. 50
13.2 450mm dia R.M. 50
13.3 600mm dia R.M. 50
13.4 900mm dia R.M. 20
13.5 1200 mm dia R.M. 20
14 Stone Masonry Works (1:4) Cu.Mtr. 75
15 First Class Brick Masonry Works (1:4) Cu.Mtr. 150
16 Plastering Works over Masonry (1:4) Sq.Mtr. 200
17 Pointing Works over Stone Masonry (1:3) Sq.Mtr. 200
18 Soil Investigation as per TS Location 4
19 Initial Foot survey, GIS mapping, reporting of existing network, GPR Survey etc complete LS 1
20 Trenchless digging & placing of HDPE pipe or PLB-PIPE, using HDD method

20.1 HDPE Pipe (200 mm) dia. R.M. 10350
20.2 PLB HDPE R.M. 2700

Sub-Total Part C

Total For PART Thimi-Balkumari UG [(Part-A+ Part-B+ Part-C)]
Total for Schedule 1 ( Total of column 9  to be carried forward to Schdule 5: Grand Summary)

# Specify currency in accordance with ITB Clause 12.1 and corresponding BDS clauses, Vol.I of the Bidding Documents.

Name of Bidder: Date :
Signature of Bidder:  
(Printed Name)  
(Designation)  
(Common Seal)  

Name of Bidder Signature of Bidder
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Currency Unit rate
Total 

Training Charges

1 2 3 4 5 6 7 8 9 = (8)x(6)x(5)

i) Cable termination and jointing for 132kV 4 5

ii) Design of Underground Transmission Line 
(including calculations, software simulation)

4 7

iii) Turnkey Contract Management 4 5

 Name of Bidder:   Date: 
 Signature of Bidder:  
 (Printed Name)  

(Designation)  
(Common Seal)  

Schedule No. 4 : Installation and Other Services (Common for all substations)
(b)Training Charges for training to be imparted abroad 

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

Power Transmission and Distribution System Strengthening Project
PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Total Training Charges

A

 

S. N. Description Item for which training is to be imparted.
Country where training 

is to be imparted
Nos. of 
Trainee

Training duration 
in days

Training to Owners personnel  on Design , 
testing and Maintenance aspect as per 
Section Project,  Technical Specification at 
manufacturer's works

Total for Training Charges (total of coulmn 9 to be carried forward to Schedule 5: Grand summary) 
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Currency Unit rate
Total 

Training Charges
1 2 3 4 5 6 7 = (6)x(4)

i) Cable termination and jointing for 132kV 5

ii)Operation & Maintenance of Underground 
Cables

5

iii)DAS & DTS system 5

Name of Bidder: Date:
Signature of Bidder:
(Printed Name)
(Designation)
(Common Seal)

Description of the Test
Training duration in 

days

Training Charges for Contractors Trainers

a)

Total for Training Charges ( Total of column 7 to be carried forward to Schedule 5: Grand Summary)

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

On Job training on operation, maintenance and 
testing & commissioning aspect  at each 
substation  as per section Project, Technical 
Specification

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

Item for which training is to be impartedS. N.

Power Transmission and Distribution System Strengthening Project

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari Substation

Schedule No. 4 : Installation and Other Services (Common for all substations)

(c) Training Charges for training to be imparted to Employer's Personnel by Bidder's Instructor in Nepal 



SPECIFICATION NO: SCHEDULE 4c, PART 1, PAGE 1 of 1

 

Unit rate
Total 

Training Charges
1 2 3 4 5 6 = (5)x(4)

1
Complete Installation of the Project Level Environmental, Health and Safety 
Measures Plan as mentioned in the Project Specific Requirements

1.1
Management of temporary and permanent workers' accomodation (day and/or 
overnight camps) as per the Project Level Environmental Management Plan

LS 1

1.2 Contractor’s EHSMP implementation cost (including PPE provision) LS 1

1.3
Health, Safety, Environmental Quality Monitoring as metioned in the Project Level 
Environmental Management Plan and Reporting

LS 1

1.4
Other works, material, equipment or studies not specifically mentioned but 
deemed necessary based on EHSMP requirements

LS 1

2
Use and Dismantle  of the Project-Level Environmental, Health, and Safety 
Management Plan as mentioned in the Project-Specific Requirements.

2.1
Dismantle and site clearance of temporary and permanent workers' 
accommodation (day and/or overnight camps) including salvage value as per 
Project Level Environmental management Plan

LS 1

Total for Social Safeguard, Health, Safety & Environment Management Activities Charges

Name of Bidder: Date:
Signature of Bidder:
(Printed Name)
(Designation)
(Common Seal)

Schedule No. 4 : Installation and Other Services (Common for all)

Total for Schedule 4 (d) ( Total of column 6 to be carried forward to Schedule 5: Grand Summary)

NEPAL ELECTRICITY AUTHORITY
PROJECT MANAGEMENT DIRECTORATE

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II
Power Transmission and Distribution System Strengthening Project
PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi Substation to Balkumari 

(d):Social Safeguard, Health, Safety & Environment Management Activities Charges

S. N. Description Unit Quantity
Portion in Nepalese Currency (NPR)



1 2
 1 TOTAL SCHEDULE NO. 1

Plant and Equipment including Mandatory Spares to be supplied from 
abroad, including Type Test Charges for Type Tests to be conducted 
abroad.

 2 TOTAL SCHEDULE NO. 2
Plant and Equipment including Mandatory Spares Parts to be supplied 
from within Nepal including Type Test Charges

 3 TOTAL SCHEDULE NO. 3
Design Services

 4 TOTAL SCHEDULE NO. 4
a. Installation Charges
b. Training Charges for Training to be imparted abroad
c. Training Charges for Training to be imparted in Nepal
d. Social Safeguard, Health, Safety & Environment Management 
Activities Charges

In words :

Name of Bidder: Date:
Signature of Bidder:
(Printed Name)
(Designation)
(Common Seal)

Nepal Electricity Authority
Project Management Directorate

Kathmandu Valley Transmission Capacity Reinforcement Project Phase II

PMD/PTDSSP/KVTCRPII - 082/83-02: Design, Supply, Installation and Commissioning of 132kV underground line from Thimi 
Substation to Balkumari Substation

Part 1: Thimi - Balkumari UGTL

Power Transmission and Distribution System Strengthening Project

Schedule No. 5: Grand Summary

GRAND TOTAL [1+2+3+4(a)+4(b)+4(c)

Sl. 
No.

Description
Total Price 
Foreign  (  )

Total Price 
Local ( NPR )


