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Section III Bid Price Schedule 

 

Note: 

1. Bidder is required to quote prices in this schedule for all items/sub- items 

2. The Prices of the equipment’s are inclusive of the type tests. 

3. BOQ given is indicative only, the quantities mentioned above may undergo 

changes during detailed engineering to meet the functional requirement and 

scope of work defined in Employer's Requirements. Based on the detailed 

engineering and design, the Contractor shall prepare and submit the final 

BOQ within days as mentioned in the Bid documents. 

4. The bid price is inclusive of all Environmental, Health and Safety 

management compliance cost. 

5. The bidders are required to quote their price including all taxes and duties 

applicable in their country / Country of Origin, & all business taxes, income 

taxes (TDS etc) applicable in Nepal. The quoted price shall be exclusive of 

taxes and duties applicable in Nepal like custom, VAT etc. 



Volume III- Bid Price Schedule (BPS)

Schedule No. 5: Grand Summary

1 TOTAL SCHEDULE NO. 1 1 2

Plant and Equipment including Mandatory Spares to be supplied from abroad (T1)

2 TOTAL SCHEDULE NO. 2

Plant and Equipment including Mandatory Spares Parts to be supplied from Employer's 

Country (T2)

3 TOTAL SCHEDULE NO. 3

Design Services (T3)

4 TOTAL SCHEDULE NO. 4

4.1 Total  Installation Cost for Line related acessories (T4)

4.2 Total  Cost related to  Implementation of Project level Environmental, Health and Saftey 

Management Plan (T5)

4.3 Implementation of  Build for Skill Traineeship(T6)

T GRAND TOTAL [T1+T2+T3+T4+T5+T6 ] excluding Customs & VAT

Signature: Printed Name:

Designation: Common Seal:

S.N. Description
Total Price 

FC

Total Price 

LC

Nepal Electricity Authority

Project Management Directorate

Karnali Province Electrification Project (KPEP)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Total

NEA/PMD/ETDSP/KPEP-082/083-1                   
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Procurement of Plant   

Single Stage Two Envelope    



Volume III-Bid Price Schedule(BPS)

Schedule 1:: Plant and Equipment including Mandatory Spare Parts Supplied from Abroad

Unit Rate, Domestic 

Transportation and 

Insurance, (Excluding  

VAT)

Unit Jajarkot Jumla Kalikot Mugu Rukum West Salyan

1 2 3 4 6=Σ5 7 8 9=7*6 10=8*6

A.1 Poles, Conductor & Transformer

1 11 m Steel Tubular Pole Nos. 4166 931                   88                      417                   515                   3,247                9364

2 8 m Steel Tubular Pole Nos. 11400 1,088                553                    396                   3,104                10,348              26889

3 100 sqmm XLPE AAAC Covered Conductor km. 249 108                   13                      62                     41                     278                   750

4 55 sqmm XLPE AAAC Covered Conductor km. 373 125                   -                         -                        27                     185                   710

5 3x95+1x70 sq. mm ABC Cable km. 53 21                     -                         -                        22                     86                     182

6 3x50+1x35 sq. mm ABC Cable km. 107 31                     7.69 7                       29                     96                     277

7 4x25 sq. mm ABC Cable km. 213 30                     18                      11                     65                     192                   529

8 2x 25 sq. mm ABC Cable km. 160 -                        -                         -                        29                     106                   294

9 11/0.4 kV,25 kVA Nos. 10 -                        -                         -                        18                     30                     58

10 11/0.4 kV,50 kVA Nos. 48 6                       3                        6                       17                     60                     140

11 11/0.4 kV,100 kVA Nos. 15 8                       -                         -                        -                        24                     47

Subtotal of A.1

A.2 HV Line Accessories

1 11 kV Disc Insulator Nos. 6013 1327 125                    601                   752                   4,653                13471

2 11 kV Pin Insulator With Spindle Nos. 12823 2831 267                    1,275                1,571                9,877                28644

3
Tension/Anchoring clamp assembly all complete (back strap, ball 

eye, socket eye etc.) for covered conductor
Set. 6013 1327 125                    601                   752                   4,653                

13471

4 Insulated Piercing Connector (IPC) for covered conductor: Nos. 3180 699 69                      315                   432                   2,538                7233

5 Crossarm Channels, 100x50x6.4x300 mm Nos. 4289 949 89                      426                   524                   3,307                9584

6 Crossarm Channels, 100x50x6.4x1200 mm Nos. 4514 999 94                      448                   549                   3,475                10079

7 Crossarm Channels, 100x50x6.4x5x1900 mm Nos. 90 20 -                         8                       20                     48                     186

9 Crossarm Channels, 100x50x6.4x5x2390 mm Nos. 376 84 8                        38                     42                     280                   828

10 Crossarm Brace, 40x 6x 660 mm Nos. 9028 1998 188                    896                   1,098                6,950                20158

11 Crossarm Brace, 40x 6x 760 mm Nos. 30 4 -                         4                       4                       16                     58

12 H-Pole Bracing Angle, 40x 40x 5x 2071 mm Nos. 376 84 8                        38                     42                     280                   828

13 H-Pole Bracing Angle, 40x 40x 5x2723 mm Nos. 376 84 8                        38                     42                     280                   828

14 Strap for Insulator String, 50x6x396 mm Nos. 3424 760 68                      346                   378                   2,536                7512

15
Full thread Bolts With Suitable Nuts and Washers, M13x51 mm

Set. 16876 3736 344                    1,691                1,967                12,754              
37368

16
Full thread Bolts With Suitable Nuts and Washers, M16x203 mm

Set. 7592 1679 154                    760                   889                   5,747                
16821

17 Polymeric Cable Ties For Pin Insulators Nos. 12823 2831 267                    1,275                1,571                9,877                28644

18
TC1 Type Pole Clamp with Nuts, Bolts & Washer, M16*75 mm

Set. 8566 1967 192                    884                   1,198                7,118                
19925

19
TC4 Type Pole Clamp with Nuts, Bolts & Washer, M16*75 mm

Set. 752 84 8                        38                     42                     280                   
1204

20 Straight Through Jointing For Covered Conductor, 55-100 sqmm Nos. 590 130 10                      57                     63                     439                   
1289

21 Heat Shrinkable End Cap for 50-100 sqmm Covered Conductor Nos. 5466 1206 114                    546                   684                   4,230                
12246

22 Disconnecting Switch (11 kV) Nos. 15 2 -                         2                       2                       8                       29

Subtotal of A.2

Unit Price (LC)

Total, CIP at project site including 

Domestic Transportation and 

Insurance, (Excluding Custom 

Duty and VAT)

FC LC

Unit Rate, CIP (Nepal 

Border) (Excluding 

Custom Duty and VAT)S.N. Description of Materials
Country of 

Origin

Quantity

Estimated

5

Total 

Quantity

Unit 

Price(FC)

Currency 

#

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1
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Volume III-Bid Price Schedule(BPS)

Unit Rate, Domestic 

Transportation and 

Insurance, (Excluding  

VAT)

Unit Jajarkot Jumla Kalikot Mugu Rukum West Salyan
Unit Price (LC)

Total, CIP at project site including 

Domestic Transportation and 

Insurance, (Excluding Custom 

Duty and VAT)

FC LC

Unit Rate, CIP (Nepal 

Border) (Excluding 

Custom Duty and VAT)S.N. Description of Materials
Country of 

Origin

Quantity

Estimated
Total 

Quantity

Unit 

Price(FC)

Currency 

#

A.3 LV Line Accessories

1 Anchor Clamp, 3*25-95 sq. mm (Clamp,Bracket and Flexible 

rope)
Nos. 5655 535 271 194 1526 5083

13263

2 Suspension  Clamp, 3*25-95 sq. mm (Clamp,Connecting link and 

Bracket)
Nos. 8829 834 424 304 2381 7937

20709

3 Insulated Piercing Connectors, 25-95 sqmm Nos. 11176 1056 532 384 3016 10044 26208

4 Jointing Sleeves, 25-95 sqmm AB Cable Nos. 500 500 500 500 500 500 3000

5 Insulated Cable End Cap, 25-95 sqmm Nos. 20564 1944 984 704 5548 18484 48228

6 Pigtail with Nuts and Washers Set. 12629 1193 606 434 3406 11353 29621

7 Eye Nut Nos. 1341 127 64 46 362 1205 3145

Subtotal of A.3

A.4 Distribution Transformers Accessories

1 Transformer Platform With Nut, Bolt, Brace & TC7-Clamps Set.
73 14 3 6 35 114

245

2 Crossarm Channels, 100x50x6.4x5x2348 mm Nos. 146 28 6 12 70 228 490

3 DO Fuse Set (11 kV) 3 Nos. Of Dropout Fuse Cutout Set. 73 14 3 6 35 114 245

4 Lightning Arrester (9 kV) 3 Nos.per set Set. 73 14 3 6 35 114 245

5 Fuse links of ( 1.5,2.5 and 5) Ampere Nos. 219 42 9 18 105 342 735

6
Earthing Set (With 19mm Copper Clad, Wires & Accessories) Set. 219 42 9 18 105 342

735

7 Outdoor Distribution Panel Board with single  TP-1, 40 A, with 

Cable and hardware complete set for 25 kVA Transformer Set. 10 0 0 0 18 30

58

8 Outdoor Distribution Panel Board with single  TP-1, 75 A, with 

Cable and hardware complete set for 50 kVA Transformer Set. 48 6 3 6 17 60

140

9 Outdoor Distribution Panel Board with single MCCB 150 A and 

two  TP-1, 75 A, TP-2  75 Awith copper busbar and hardware 

complete set for 100 kVA Transformer

Set. 15 8 0 0 0 24

47

Subtotal of A.4

A.5 Stay & Accessories

1

Stay Set (1.8 m length 16 mm dia. STAY ROD, 300*300*6 mm 

Plate, Turn Buckle, Full Threaded Eye Bolt 16 x 203 mm With 

Nutbolts, Thimble)

Set. 6269 625 140 175 1129 4880

13218

2 Stay Wire, 7/2.6 mm SWG Stay wire kg 21065 2426 527.93 742 3965.52 17291 46017

3 Stay Insulator  Nos. 6568 682 158 198 1231 5265 14102

4 Preformed Wire for Stay Set, Suitable For 7/2.60 mm Set. 26272 2728 632 792 4924 21060 56408

5 Twisted Double Eye For Stay Set Set. 5970 568 122 152 1027 4495 12334

Subtotal of A.5

T1 Total of Schedule 1 (A.1+A.2+A.3+A.4+A.5) to be 

carried forward to Schdule 5: Grand Summary)

Note:

4) Specify currency in # cell

1) Bidder is required to quote prices in this Schedule for all the individual items/sub-items.

3) FC/LC: Foreign Currency/Local Currency

2)BOQ given above is indicative only based on the scope of work as given in Employer's Requirements. The quantities mentioned above may undergo change during detailed engineering to meet the functional requirement and scope of work defined in 

Employer's Requirements.
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Volume III- Bid Price Schedule(BPS)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Schedule 2:: Plant and Equipment including Mandatory Spare Parts Supplied from Employer's Country

1 2 3 4 6=4*5

T2 Total of Schedule 2 to be carried forward to Schdule 5: Grand Summary)

Note:

5

1) Bidder is required to quote prices in this Schedule for all the items in Schedule 1 which they wish to supply from within Nepal.

LC: Local Currency

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

Description of Materials Unit Total priceS.N.

CIP ( Project Sites ) Excluding VAT

Unit Price (LC)-NPR

Total 

Quantity

NEA/PMD/ETDSP/KPEP-082/083-1     Procurement of Plant              Page 4 of 10 Single Stage Two Envelope    



Volume III-Bid Price Schedule (BPS)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Schedule 3:: Design Services

Unit Jajarkot Jumla Kalikot Mugu
Rukum 

West 
Salyan LC FC LC

# NPR NPR

1 2 3 5=Σ4 6 7 8=5*6 9=5*7

A.1

A.2

T3 Total (A.1+A.2) to be  carried forward to schedule 5 Grand 

Summary 

Note:

1. Specify Currency in # Cell

FC: Foreign Currency

LC: Local Currency

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

28.40 

Unit Price Total Price 

S.N. Description of Materials
Total 

Quantity

1625.27

Pre - Construction Survey, Geographical Maping, Drawing, 

Staking, Preparation of Structure Data Sheet, Single Line 

Diagram & Initial Bill of Quantity

4

Preparation of Final Bill of Quantity and Distribution 

System Final drawings as per built in GIS mapping, SDS, 

Detail Project Completion Report (DPCR), Testing & 

Charging of electric distribution system and handover with 

all documentation to NEA.

37.15 

Circ

uit-

km

Circ

uit-

km

705.40 92.00 

705.40 92.00 

37.15 

28.40 1625.27

158.60

158.60

Estimated

603.72

603.72

Quantity

FC
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Volume III-Bid Price Schedule (BPS)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Schedule 4A:: Installation and Other Services

Unit Jajarkot Jumla Kalikot Mugu
Rukum 

West 
Salyan LC FC LC 

# NPR # NPR

1 2 3 4 6=Σ5 7 8 9=6*7 10=6*8

A.1 Erection of Poles

1 11m steel tubular Poles as per specifications Nos. 4091 906    86         406   503      3,163     9155

2  8m steel  tubular Poles as per specifications Nos. 11288 976    441       284   2,992   10,236   26217

Subtotal of A.1

A.2 Stringing of Conductors 

3 100 sqmm XLPE AAAC Covered Conductor-1 Wire km. 237 103    12         59     39        264        
714.00

4 55 sqmm XLPE AAAC Covered Conductor-1 Wire km. 355 119    -            -        26        176        
676.00

5 4x95 sq. mm ABC Cable km. 51 20      -            -        21        82          173.15

6 4x50 sq. mm ABC Cable km. 102 29      7           6.98 27        91          263.82

7 4x25 sq. mm ABC Cable km. 203 29      17.08    11     62        182        503.43

8 2x 25 sq. mm ABC Cable km. 152 -         -            -        27        100        280.03

Subtotal of A.2

A.3

 Mounting and Installation of  Transformer with  

Platform, Channels, Lightning Arrester, Dropout Fuse 

Cutout, Appropriate Outdoor Distribution Box, 

Earthing Sets etc.with  complete Accessories.

9 11/0.4 kV,25 kVA Nos. 10 -         -            -        18        30          58

10 11/0.4 kV,50 kVA Nos. 48 6        3           6       17        60          140

11 11/0.4 kV,100 kVA Nos. 15 8        -            -        -           24          47

Subtotal of A.3

A.4 Installation of HV/LV Line Accessories

12 Disconnecting Switch (11 kV) Nos. 15 2 -            2       2          8            29

13 Installation of stay set-Type A Set 5970 568 122       152   1,027   4,495     12334

14 Installation of HT stay set-Type C Set 75 25 2           11     12        84          209

15 Installation of LT stay set-Type C Set 224 32 16         12     90        301        675

Subtotal of A.4

Quantity

Estimated

5

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

S.N. Description of Materials
Type and 

Designation

Total 

Quantity

Total priceUnit price 

FC 
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Volume III-Bid Price Schedule (BPS)

Unit Jajarkot Jumla Kalikot Mugu
Rukum 

West 
Salyan LC FC LC 

# NPR # NPR

Quantity

Estimated

S.N. Description of Materials
Type and 

Designation

Total 

Quantity

Total priceUnit price 

FC 

A.5 Rehabilitation works

16 Dismantling of 11m steel tubular pole Nos. 0 210 0 0 0 0 210

17 Dismantling of 9/8 m steel tubular pole Nos. 0 105 0 0 0 0 105

18 Dismantling of 30 mm sq. Weasel ACSR conductor-1 

Wire
km 0 25 0 0 0 0

25

19
Dismantling of 50 mm sq. Rabbit ACSR conductor-1 

Wire
km 0 50 0 0 0 0

50

20
Dismantling of 100 mm sq. Dog ACSR conductor-1 

Wire
km 0 15 0 0 0 0

15

21 Dismantling of 4x95 mm sq. ABC km 0 5 0 0 0 0 5

22 Dismantling of 4x50 mm sq. ABC km 0 10 0 0 0 0 10

23 Dismantling of 4x25 mm sq. ABC km 0 15 0 0 0 0 15

24 Dismantling of 25-63kVA  transformer Nos. 0 4 0 0 0 0 4

25 Dismantling of 100-300kVA  transformer Nos. 0 2 0 0 0 0 2

Subtotal of A.5

T4 Total (A.1+A.2+A.3+A.4+A.5) to be  carried 

forward to schedule 5 Grand Summary 

Note:

1. Specify Currency in # Cell

FC: Foreign Currency

LC: Local Currency
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Volume III- Bid Price Schedule(BPS)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Schedule 4B:: Installation and Other Services

Unit Quantity LC FC LC 

# NPR # NPR

1 2 3 4 5 6 7=4*5 8=4*6

B.1

26

26.1 Environment and Social Manager

26.2 Ecologist 

26.3 Health and Saftey Specialist with NEBOSH/IOSH

26.4 Labor Expert

26.5 Social and Community Liason

26.6 EHS Supervisors for each district sites

27

27.1 Implementation Cost  of EHS guidelines for worker accommodation as per EMP-

Appendix 10
Ls

1

27.2 Cost for providing PPEs and First Aid Equipments for workers as per EMP-Appendix 9 
Ls

1

27.3  Cost  of Implementation of general EHS code of practice  as per EMP-Appendix 9
Ls

1

28

28.1 Property Surveys Ls 1 Total circuit-km under scope

28.2 Ecological/Tree/Habitat Surveys Ls 1 Total circuit-km under scope

28.3 Test for Polychlorinated biphenyl on Existing DTRs Nos. 50 Vicinity of tapping points

28.4 Drinking water source for potability Ls 6 Each district sites

29 Cost for Bird/Wildlife sensitive  Measures  Installations (Insulated Pole cap, 

Transformer bushings cap) As mentioned in EMP in addition to the measures 

related to Covered conductor and ABC

Ls 1 Total line,poles and transformer 

under scope

Subtotal of B.1

T5 Total (B.1) to be  carried forward to schedule 5 Grand Summary 

Note:

1. Specify Currency in # Cell

FC: Foreign Currency

LC: Local Currency

Implementation of Project level Environmental, Health and Safety Management Plan mentioned as in PSR(Volume II)

Total price

Construction environmental quality monitoring

Ls 1

Cost-Related to EHS manpower team as in EMP Main report clause 5-	Institutional Arrangements and Implementation Responsibilities, Sub-clause 30-31

EMP Implementation

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

RemarksS.N. Description of Materials
Estimated

FC 

Unit price 
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Volume III- Bid Price Schedule (BPS)

Unit Quantity

1 2 3 4 5 6=4*5 7

B.2

1 Direct Trainee Cost

1.1 Cost related to  stipends and logistical support per trainee for  

6(Six) months including Cost of Personal Protective Equipment 

(helmet, apron, gloves, boot).

per trainee 25

1.2
Accident insurance premium cost per trainee for 6 (Six) months. per trainee 25

Administrative Cost 

1.3 Setting up Build4Skills activities such as meetings between 

stakeholders i.e. contractor, partner TVET institute and other 

relevant actors; cost/allowances of company instructor/s.

Ls 1

1.4 Cost related to allowance for traineeship coordinator of partner 

TVET institute 
Ls 1

Capacity Building Cost 

1.5 Cost related to the expenses in conducting  capacity development 

training (ToT & OHS) to  trainees along  with  orientation for partner 

TVET institutions                    

Ls 1

Subtotal of B.2

T6 Total (B.2) to be  carried forward to schedule 5 Grand 

Summary 
Note:

LC: Local Currency(NPR)

Minimum ceiling for Direct Trainee Cost for each trainee must include NPR.20,000(Twenty thousands only)

RemarksS.N. Description of Materials
Estimated

Implementation of Build For Skill Traineeship Program mentioned as in PSR(Volume II)

Total Price 
Unit 

Price(LC)

Nepal Electricity Authority

Project Management Directorate 

Karnali Province Electrification Project (KPEP)

OCB NO:NEA/PMD/ETDSP/KPEP-082/83-1

Schedule 4C:Build For Skill Traineeship Program
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